
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

                                                                                    5720 
          DON-USMC-2019-001830 
          29 Jan 2019 
 
EMAILED TO:  gary@eatmanmccartney.com 
 
EASTMAN & MCCARTNEY, LLP 
MR. GARY L. EASTMAN 
401 WEST A STREET, SUITE 1785 
SAN DIEGO CA  92101 
 
SUBJECT:  DON-USMC-2019-001830 
 
Dear Mr. Eastman: 
 
This letter responds to your Freedom of Information Act request dated 
December 6, 2018, requesting "a copy of the documents, attachments, 
modifications, delivery orders, and task orders in connection with 
contract #M6785416D7801 dated December 31, 2016 through July 20, 2017 for 
"Home Station Training-Role Player Services In Support Of Fleet Marine 
Force Training Requirements; including a copy of CONTRACT M6785416D7801."   
 
The requested documents are enclosed.  Following a review of the 
requested documents, the submitter has determined that there is no 
objection to the release of the requested documents. 
 
As of January 29, 2019, three hours of search and review (currently 
billed at $48 per hour) have been expended during the processing of 
your request.  Please remit a check or money order, payable to the 
Treasurer of the United States in the amount of $144.00 to:  
COMMANDER, ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, 
QUANTICO VA 22134-5010. 
 
If at any time you are not satisfied that a diligent effort was made 
to process your request, you may file an administrative appeal with 
the Assistant to the General Counsel (FOIA) at:  
 
Department of the Navy 
Office of the General Counsel 
ATTN:  FOIA Appeals Office 
1000 Navy Pentagon Room 4E635 
Washington DC 20350-1000 
 
Any questions concerning this matter should be directed to Mrs. 
Bobbie Cave at (703) 432-3934 or bobbie.cave@usmc.mil.   
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(If other than Item 7)

15A. NAME 16. NAME AND TITLE OF PERSON AUTHORIZED TO
AND

ADDRESS
SIGN OFFER (Type or print)

OF
OFFEROR

CAROL GIANNINI / GENERAL MANAGER

AMENDMENT NO. DATE

15B. TELEPHONE NO (Include area code) 17. SIGNATURE

8669499966

15C. CHECK IF REMITTANCE ADDRESS 
IS DIFFERENT FROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE.

18. OFFER DATE

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

1. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

2. CONTRACT NO.

M67854-16-D-7801

M67854 8. ADDRESS OFFER TO

See Item 7

9. Sealed offers in original and copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

handcarried, in the depository located in

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 

conditions contained in this solicitation.

10. FOR INFORMATION 

      CALL:

A. NAME (NO COLLECT CALLS)

11. TABLE OF CONTENTS

SOLICITATION/ CONTRACT FORM

SUPPLIES OR SERVICES AND PRICES/ COSTS

1

2 - 25

X I CONTRACT CLAUSES

DESCRIPTION/ SPECS./ WORK STATEMENT X

PACKAGING AND MARKING

26

27 - 29

J LIST OF ATTACHMENTS

INSPECTION AND ACCEPTANCE

DELIVERIES OR PERFORMANCE

30 - 31

32
K

REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS

CONTRACT ADMINISTRATION DATA 33 - 37

SPECIAL CONTRACT REQUIREMENTS

OFFER  (Must be fully completed by offeror)

M

L INSTRS., CONDS., AND NOTICES TO OFFERORS

EVALUATION FACTORS FOR AWARD

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     
(See Section I, Clause No. 52.232-8)

Net 30 Days

14. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments

AMENDMENT NO. DATE

to the SOLICITATION for offerors and related  
documents numbered and dated):

54GG5 FACILITY

12. In compliance with the above, the undersigned agrees, if this offer is accepted within calendar days (60 calendar days unless a different period

SOLICITATION, OFFER AND AWARD

edward.mcgrail@usmc.mil

X

(X) SEC. DESCRIPTION (X) SEC. DESCRIPTION PAGE(S)

PART I - THE SCHEDULE

26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNITED STATES OF AMERICA 28. AWARD DATE

EMAIL:TEL: 407-381-8763 (Signature of Contracting Officer)

CODE CODE

B. TELEPHONE (Include area code) C. E-MAIL ADDRESS

AWARD   (To be completed by Government)
19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION

$21,133,380.26

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

10 U.S.C. 2304(c)(                 ) 41 U.S.C. 253(c)(               ) (4 copies unless otherwise specified)

23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

24. ADMINISTERED BY (If other than Item 7) CODE 25. PAYMENT WILL BE MADE BY CODE M67443
DFAS COLUMBUS

DEFENSE FINANCE & ACCOUNTING SERVICE COLUMBUS

DFAS-JDCBB/CO

PO BOX 182317

COLUMBUS OH 43218-2317

PART IV - REPRESENTATIONS AND INSTRUCTIONS

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

38 - 43

PART II - CONTRACT CLAUSES

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826
407-381-8763

FAX:

TEL:

FAX:

TEL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

44

6. REQUISITION/PURCHASE NO.5. DATE ISSUED

17 Feb 2016

4. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

[    ]

[ X ]

3. SOLICITATION NO.

M67854-16-R-7801

See Item 7
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1000  40 Each $13,564.00 $542,560.00 NTE 
 X-Small Exercise East 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$542,560.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001  30 Each $20,998.00 $629,940.00 NTE 
 Small Exercies East 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$629,940.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1002  30 Each $27,963.00 $838,890.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$838,890.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1003  30 Each $39,697.00 $1,190,910.00 NTE 
 Large Exercise East 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,190,910.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1004  10 Each $109,690.00 $1,096,900.00 NTE 
 X-Large Exercise East 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,096,900.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1005  15 Each $12,734.00 $191,010.00 NTE 
 Small Exercise West 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$191,010.00 

 
    

     
 
 
 



M67854-16-D-7801 
 

Page 5 of 44 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1006  15 Each $55,048.00 $825,720.00 NTE 
 Medium Exercise West 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$825,720.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1007  15 Each $174,002.00 $2,610,030.00 NTE 
 Large Exercise West 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$2,610,030.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1008  5 Each $233,636.00 $1,168,180.00 NTE 
 X-Large Exercise West 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,168,180.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1009  5 Each $223,765.00 $1,118,825.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,118,825.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1010  8 Each $115,120.00 $920,960.00 NTE 
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$920,960.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1011  4 Each $49,538.00 $198,152.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$198,152.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1012  2 Each $53,304.00 $106,608.00 NTE 
 MEU COMPTUEX 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$106,608.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1013  75 Each $8,880.00 $666,000.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$666,000.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000  1,250 Each $13.77 $17,212.50 NTE 
 Culture meal 

FFP 
Catered, per person' In accordance with Attachment 1 
FOB: Destination 
  

 

   
  

 
 NET AMT $17,212.50 
 
    

                 
 



M67854-16-D-7801 
 

Page 9 of 44 
 

 

 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  125 Each $27.33 $3,416.25 NTE 
 KLE Support 

FFP 
Key Leader Exercise; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$3,416.25 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2002  40 Days $137.00 $5,480.00 NTE 
 Medical Mannequines 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$5,480.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2003  40 Days $2,127.00 $85,080.00 NTE 
 Cut Suit with Training and Materials 

FFP 
8 hours; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$85,080.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2004  80 Each $35.54 $2,843.20 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$2,843.20 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2005  40 Each $39.56 $1,582.40 NTE 
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,582.40 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2006  40 Each $51.51 $2,060.40 NTE 
 Vehicle born Improvised Explosive Device 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$2,060.40 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2007  40 Each $23.18 $927.20 NTE 
 Suicide Vest 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$927.20 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2008  65 Each $77.27 $5,022.55 NTE 
 Mortars 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$5,022.55 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2009  33,162 Days $12.36 $409,882.32 NTE 
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$409,882.32 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2010  35 Days $28.84 $1,009.40 NTE 
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,009.40 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2011  40 Days $40.18 $1,607.20 NTE 
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,607.20 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2012  40 Days $206.40 $8,256.00 NTE 
 SAM-7 Launcher 

FFP 
Non Functioning; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$8,256.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2013  40 Days $36.06 $1,442.40 NTE 
 Remote-firing Rifle Simulator 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,442.40 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2014  130 Days $1.03 $133.90 NTE 
 2 inch Light Mortar 

FFP 
Replica; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$133.90 

 
    

     
 
 
 



M67854-16-D-7801 
 

Page 16 of 44 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2015  200,031 Each $0.49 $98,015.19 NTE 
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$98,015.19 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2016  200,000 Each $0.90 $180,000.00 NTE 
 7.62mm X 39mm Quarter Flash 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$180,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2017  27 Days $74.02 $1,998.54 NTE 
 Atmospheric Markets 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,998.54 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2018  25 Days $569.35 $14,233.75 NTE 
 Atmospheric Village 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$14,233.75 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2019  18 Days $467.67 $8,418.06 NTE 
 Atmospheric Protestors 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$8,418.06 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2020  85 Days  NSP 
 Replica Assualt Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
 

 
    

     
 
 
 



M67854-16-D-7801 
 

Page 19 of 44 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3000  200 Days $387.00 $77,400.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$77,400.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001  200 Days $799.32 $159,864.00 NTE 
 SME I 

FFP 
SOF, Intel, Instructor, etc; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$159,864.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3002  200 Days $847.08 $169,416.00 NTE 
 SME II 

FFP 
SOF, Intel, Instructor, etc; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$169,416.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3003  10 Days $449.00 $4,490.00 NTE 
 BFX I 

FFP 
Assistant/CA 3 Card; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$4,490.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3004  10 Days $574.80 $5,748.00 NTE 
 BFX II 

FFP 
Supervisor/CA 2 Card; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$5,748.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3005  10 Days $700.50 $7,005.00 NTE 
 BFX III 

FFP 
ATF Tech/CA 1 Card or Theatrical; In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$7,005.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3006  200 Days $563.50 $112,700.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$112,700.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3007  100 Days $689.76 $68,976.00 NTE 
 Assistant Site Manager 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$68,976.00 

 
    

     
 
 
 



M67854-16-D-7801 
 

Page 23 of 44 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3008  100 Days $840.60 $84,060.00 NTE 
 Site Manager II 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$84,060.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3009  100 Days $407.00 $40,700.00 NTE 
 Weapons Handler II 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$40,700.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4000  5 Months $46,936.00 $234,680.00 NTE 
 Management 

FFP 
In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$234,680.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4001  7 Months $101,809.00 $712,663.00 NTE 
 Management 

FFP 
Management Fee - Jul16-Feb17, In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$712,663.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4002  12 Months $103,438.00 $1,241,256.00 NTE 
 Management 

FFP 
Management Fee - Mar17-Feb18, In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,241,256.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4003  12 Months $105,093.00 $1,261,116.00 NTE 
 Management 

FFP 
Management Fee - Mar18-Feb19, In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$1,261,116.00 

 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4004  1 Lot UNDEFINED $4,000,000.00 
 Travel 

COST 
In accordance with Attachment 1 
FOB: Destination 
 

 

 MAX COST $4,000,000.00 
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Section C - Descriptions and Specifications 
 
DESCRIPTION/PWS 
Section C. 
 

The Contractor shall furnish the necessary supplies, services, and materials required to perform the 

work as described in the attached Performance Work Statement (Attachment 1), Quality Assurance 

Survelliance Plan (QASP) (Attachment 2) and associated DD Forms 1423-Contract Data Requirements List 

(CDRLs) (Attachment 3). 
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Section D - Packaging and Marking 
 
 

 
 
CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER 
VALUE  
 
The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN 
shall not be less than the minimum quantity and order value stated in the following table.  The 
maximum quantity and order value for the given Delivery/Task Order issued for this CLIN shall 
not exceed the maximum quantity and order value stated in the following table.  
 
 
CLIN  

MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  

1000   
  

$ 
  

 
  

$ 
  

  

1001   
  

$ 
  

 
  

$ 
  

  

1002   
  

$ 
  

 
  

$ 
  

  

1003   
  

$ 
  

 
  

$ 
  

  

1004   
  

$ 
  

 
  

$ 
  

  

1005   
  

$ 
  

 
  

$ 
  

  

1006   
  

$ 
  

 
  

$ 
  

  

1007   
  

$ 
  

 
  

$ 
  

  

1008   
  

$ 
  

 
  

$ 
  

  

1009   
  

$ 
  

 
  

$ 
  

  

1010   
  

$ 
  

 
  

$ 
  

  

1011   
  

$ 
  

 
  

$ 
  

  

1012   
  

$ 
  

 
  

$ 
  

  

1013   
  

$ 
  

 
  

$ 
  

  

2000   
  

$ 
  

 
  

$ 
  

  

2001   
  

$ 
  

 
  

$ 
  

  

2002   
  

$ 
  

 
  

$ 
  

  

2003   
  

$ 
  

 
  

$ 
  

  

2004   
  

$ 
  

 
  

$ 
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2005   
  

$ 
  

 
  

$ 
  

  

2006   
  

$ 
  

 
  

$ 
  

  

2007   
  

$ 
  

 
  

$ 
  

  

2008   
  

$ 
  

 
  

$ 
  

  

2009   
  

$ 
  

 
  

$ 
  

  

2010   
  

$ 
  

 
  

$ 
  

  

2011   
  

$ 
  

 
  

$ 
  

  

2012   
  

$ 
  

 
  

$ 
  

  

2013   
  

$ 
  

 
  

$ 
  

  

2014   
  

$ 
  

 
  

$ 
  

  

2015   
  

$ 
  

 
  

$ 
  

  

2016   
  

$ 
  

 
  

$ 
  

  

2017   
  

$ 
  

 
  

$ 
  

  

2018   
  

$ 
  

 
  

$ 
  

  

2019   
  

$ 
  

 
  

$ 
  

  

2020   
  

$ 
  

 
  

$ 
  

  

3000   
  

$ 
  

 
  

$ 
  

  

3001   
  

$ 
  

 
  

$ 
  

  

3002   
  

$ 
  

 
  

$ 
  

  

3003   
  

$ 
  

 
  

$ 
  

  

3004   
  

$ 
  

 
  

$ 
  

  

3005   
  

$ 
  

 
  

$ 
  

  

3006   
  

$ 
  

 
  

$ 
  

  

3007   
  

$ 
  

 
  

$ 
  

  

3008   
  

$ 
  

 
  

$ 
  

  

3009   
  

$ 
  

 
  

$ 
  

  

4000   
  

$ 
  

 
  

$ 
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4001   
  

$ 
  

 
  

$ 
  

  

4002   
  

$ 
  

 
  

$ 
  

  

4003   
  

$ 
  

 
  

$ 
  

  

4004   
  

$ 
  

 
  

$ 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1000  Destination  Government  Destination  Government  
1001  Destination  Government  Destination  Government  
1002  Destination  Government  Destination  Government  
1003  Destination  Government  Destination  Government  
1004  Destination  Government  Destination  Government  
1005  Destination  Government  Destination  Government  
1006  Destination  Government  Destination  Government  
1007  Destination  Government  Destination  Government  
1008  Destination  Government  Destination  Government  
1009  Destination  Government  Destination  Government  
1010  Destination  Government  Destination  Government  
1011  Destination  Government  Destination  Government  
1012  Destination  Government  Destination  Government  
1013  Destination  Government  Destination  Government  
2000  Destination  Government  Destination  Government  
2001  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
2003  Destination  Government  Destination  Government  
2004  Destination  Government  Destination  Government  
2005  Destination  Government  Destination  Government  
2006  Destination  Government  Destination  Government  
2007  Destination  Government  Destination  Government  
2008  Destination  Government  Destination  Government  
2009  Destination  Government  Destination  Government  
2010  Destination  Government  Destination  Government  
2011  Destination  Government  Destination  Government  
2012  Destination  Government  Destination  Government  
2013  Destination  Government  Destination  Government  
2014  Destination  Government  Destination  Government  
2015  Destination  Government  Destination  Government  
2016  Destination  Government  Destination  Government  
2017  Destination  Government  Destination  Government  
2018  Destination  Government  Destination  Government  
2019  Destination  Government  Destination  Government  
2020  Destination  Government  Destination  Government  
3000  Destination  Government  Destination  Government  
3001  Destination  Government  Destination  Government  
3002  Destination  Government  Destination  Government  
3003  Destination  Government  Destination  Government  
3004  Destination  Government  Destination  Government  
3005  Destination  Government  Destination  Government  
3006  Destination  Government  Destination  Government  
3007  Destination  Government  Destination  Government  
3008  Destination  Government  Destination  Government  
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3009  Destination  Government  Destination  Government  
4000  Destination  Government  Destination  Government  
4001  Destination  Government  Destination  Government  
4002  Destination  Government  Destination  Government  
4003  Destination  Government  Destination  Government  
4004  Destination  Government  Destination  Government  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
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Section F - Deliveries or Performance  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-17  Government Delay Of Work  APR 1984    
52.247-34  F.O.B. Destination  NOV 1991    
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Section G - Contract Administration Data 
 
CONTRACT ADMINISTRATIVE DATA 
Section G – Contract Administrative Data 
 
SPECIAL INSTRUCTIONS 
 
G.1  DISCLOSURE, USE AND PROTECTION OF PROPRIETARY INFORMATION 
(OCT 1994) (5252.227-9511)  

(a)  During the performance of this contract, the Government may use an independent services contractor 
(ISC), who is neither an agent nor employee of the Government.  The ISC may be used to conduct reviews, 
evaluations, or independent verification and validations (IVVs) of technical documents submitted to the Government 
during performance. 

(b)  The use of an ISC is solely for the convenience of the Government. The ISC has no obligation to the 
prime contractor.  The prime contractor is required to provide full cooperation, working facilities and access to the 
ISC for the purposes stated in paragraph (a) above. 

(c)  Since the ISC is neither an employee nor agent of the Government, any findings, recommendations, 
analyses, or conclusion of such a contractor are not those of the Government. 

(d)  The prime contractor acknowledges that the Government has the right to use ISCs as stated in 
paragraph (a) above.  It is possible that under such an arrangement the ISC may require access to or the use of 
information (other than restricted cost or pricing data) which is proprietary to the prime contractor. 

(e)  To protect any such proprietary information from disclosure or use, and to establish the respective 
rights and duties of both the ISC and prime contractor, the prime contractor agrees to enter into a direct agreement 
with any ISC as the Government requires.  A properly executed copy (per FAR 9.505-4) of the agreement will be 
provided to the Procuring Contracting Officer (PCO).          
         
G.2  LIABILITY, AUTOMOBILE AND WORKMAN'S COMPENSATION INSURANCE   
       The following types of insurance are required in accordance with the clause entitled, "INSURANCE", FAR 
52.228-5, and will be maintained in the minimum amounts shown: 

(a)  Comprehensive General Liability:  $500,000 per person and $500,00 per accident for bodily injury. 
(b)  Automobile Insurance:  Policies covering automobiles operated in the United States will provide 

coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence 
for property damage.  The amount of liability coverage on other policies will be commensurate with any legal 
requirements of the locality and sufficient to meet normal and customary claims.  

(c)  Standard Workmen's Compensation and Employer's Liability Insurance (or, where maritime 
employment is involved, Longshoremen's and Harbor Worker's Compensation Insurance) in the minimum amount 
of $100,000. 

(d)  Aircraft public and passenger liability:  $200,000 per person and $500,000 per occurrence for bodily 
injury, other than passenger liability; $200,000 per occurrence for property damage.  Passenger bodily injury 
liability limits of $200,000 per passenger, multiplied by the number of seats or number of passengers, whichever is 
greater. 
 
G.3  RELEASE OF NEWS INFORMATION  
        No news release (including photographs and films, public announcements, denial or confirmation of same) on 
any part of the subject matter of this contract or any phase of any program hereunder shall be made without the prior 
written approval of the Contracting Officer and MARCORSYSCOM Public Affairs Office (PAO), and if 
Congressionally-related, MARCORSYSCOM Congressional Affairs (CA). See also Section I, DFARS clause 
252.204-7000 "Disclosure of Information" and Item 12 of the DD Form 254 (if applicable). 
 
G.4  PERFORMANCE OF WORK ON GOVERNMENT PREMISES 
       Any of the work under this contract which is performed by the Contractor or any of its subcontractors on 
premises under Government control is subject to all provisions of this contract governing such work and the 
following: 
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(a)  All Contractor personnel shall, at all times, conspicuously display a distinctive badge provided by DoD 
or the Contractor, identifying such personnel as employees of the Contractor, and shall observe such security 
regulations as are in effect for the particular premises involved. 

(b)  The Contractor agrees that this is a non-personal services contract; that for all the purposes of the 
contract the Contractor is not, nor shall hold itself out to be, an agent or partner of, or joint venture with the 
Government; and that it shall neither supervise, nor accept supervision from Government employees. 

(c)  The Contractor shall designate to the Contracting Officer, in writing, an on-the-premises representative 
to serve as point of contact for the Contractor with the Contracting Officer and COR. 

(d)  Performance of work on Government premises shall be confined to the area(s) specified by the 
Contracting Officer and/or COR. 
 
G.5  ACCESS TO GOVERNMENT FACILITIES 
        Part of the effort to be performed under this contract will be at facilities operated by the Federal Government.  
The Contractor will be granted ingress and egress at the specific site where the effort is to be accomplished. Access 
to the site shall be coordinated with the COR.   
      While Contractor personnel are at Government facilities, they are required to comply with all rules and 
regulations of the site, particularly in the areas of health and safety.  The facilities to which the Contractor has access 
at all times will be in the custody of the Federal Government and will not be considered "Government Property" 
furnished to the Contractor. 
      The scheduling of access to Government facilities shall be under the control of the Government.  Facility 
availability will be scheduled to permit timely performance of contract requirements.  However, Contractor 
personnel shall be prepared to work outside the normal daytime shift if conditions at the facility so require. 
      The Contractor shall require that all Contractor personnel who perform work at DoD facilities wear 
identification badges, which clearly identify individuals as Contractor employees. 
      The Government reserves the right to issue its own contractor identification badges.  If Government badges are 
required, they will be issued in accordance with Government procedures. 
       If it is brought to the attention of the Government that any Contractor or subcontractor employee working on 
this contract does not meet the minimal work requirements, as defined in the CLINs, the Contractor will be advised 
in writing by the Contracting Officer, and access to DoD facilities may be denied for that employee. 
 
G.6  NMCARS 5237.102-90 Enterprise-wide Contractor Manpower Reporting Application (ECMRA)  
        The contractor shall report contractor labor hours (including subcontractor labor hours) required for 
performance of services provided under this contract for the Manpower and Reserve Affairs (M&RA) Information 
Technology (IT) Execution Roadmap via a secure data collection site.  Contracted services excluded from reporting 
are based on Product Service Codes (PSCs).  The excluded PSCs are: 

(1)  W, Lease/Rental of Equipment; 
(2)  X, Lease/Rental of Facilities; 
(3) Y, Construction of Structures and Facilities; 
(4)  S, Utilities ONLY; 
(5)  V, Freight and Shipping ONLY. 

 
         The contractor is required to completely fill in all required data fields using the following web address 
https://doncmra.nmci.navy.mil. 
 
         Reporting inputs will be for the labor executed during the period of performance during each Government 
fiscal year (FY), which runs October 1 through September 30.  While inputs may be reported any time during the 
FY, all data shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the 
help desk, linked at https://doncmra.nmci.navy.mil. 
 
G.7 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER  
 

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel 
who visit the Contractor's facilities or in any other manner communicates with Contractor personnel during the 
performance of this contract will constitute a change under the "Changes" clause of this contract.  
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(b) The Contractor will not comply with any order, direction or request of Government personnel unless it 
is issued in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a 
part of this contract.  

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of 
this contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely 
the Contracting Officer's. In the event the contractor effects any change at the direction of any person other than the 
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be 
made in the contract price to cover any increase in costs incurred as a result thereof. The name, address, telephone 
number and electronic mail address of the Contracting Officer is:  
 
 

Mr. Edward h. McGrail, III 
MARCORSYSCOM / PMTRASYS  
12350 Research Parkway  
Orlando, FL 32826-3275  
407-381-8763 
Edward.mcgrail@usmc.mil 

 
 
G.8 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVE (COR)  
 
       The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 
201.602-2 (2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  
The COR for this contract and associated delivery orders is: 
 

Koren Odermann 
PM TRASYS  
12350 Research Parkway  
Orlando, FL 32826-3275 
(407) 381-8743 
Koren.odermann@usmc.mil  

 
        All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is 
responsible for tracking and acceptance. 
 
G.9  TOTAL AMOUNT OF CONTRACT 
        The total amount of the contract ceiling shall not exceed $21.5 million. There is no limit of the number of Task 
Orders that may be executed against this contract. The cumulative total of all Task Orders issued under the MATOC 
shall not exceed the total contract capacity amount of $21.5 million. No single Task Order may be written for more 
than $10 million.  
 
G.10 GUARANTEED CONTRACT AMOUNT 
         The minimum guarantee for the IDIQ is $25,000  
 
G.11 PERFORMANCE PERIOD 
         Contracts will have a basic ordering period of 3 years or until the $21.5 million contract limit is reached, 
whichever comes first.  
 
G.12  PRICING 
          FFP Task Orders will be for services performed at the prices provided under Section B. 
 
G.13  DEPARTMENT OF LABOR WAGE RATES 
          For individual Task Orders written against the contract, the appropriate Department of Labor Wage 
Determination will be provided. 
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G.14 TRAVEL 
(a) Area of Travel. Performance under this contract may require travel by contractor personnel. If travel, 

domestic or overseas, is required, the contractor is responsible for making all necessary arrangements for its 
personnel. These include but are not limited to: medical examinations, immunizations, passports/visas/etc., and 
security clearances.  
  (b) Travel Policy. The Government will reimburse the contractor for allowable travel costs incurred by the 
contractor in performance of the contract in accordance with FAR Subpart 31.2. Travel required for tasks assigned 
under this contract shall be governed in accordance with: Federal Travel Regulations, prescribed by the General 
Services Administration for travel in the conterminous 48 United States, (hereinafter the FTR); Joint Travel 
Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of Defense, for travel in 
Alaska, Hawaii, The Commonwealth of Puerto Rico, and territories and possessions of the United States (hereinafter 
JTR); and Standardized Regulations (Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per 
Diem Allowances for Foreign Areas," prescribed by the Department of State, for travel in areas not covered in the 
FTR or JTR (hereinafter the SR). 

(c) Travel. Travel and subsistence are authorized for travel beyond a fifty-mile radius of the contractor’s 
office whenever a task assignment requires work to be accomplished at a temporary alternate worksite. No travel or 
subsistence shall be charged for work performed within a fifty-mile radius of the contractor’s office. The contractor 
shall not be paid for travel or subsistence for contractor personnel who reside in the metropolitan area in which the 
tasks are being performed. Travel performed for personal convenience, in conjunction with personal recreation, or 
daily travel to and from work at the contractor’s facility will not be reimbursed.  

(1) For travel costs other than described in paragraph (c) above, the contractor shall be paid on the 
basis of actual amount paid to the extent that such travel is necessary for the performance of services under 
the contract and is authorized by the COR in writing. 

(2) When transportation by privately owned conveyance is authorized, the contractor shall be paid 
on a mileage basis not to exceed the applicable Government transportation rate as contained in the FTR, 
JTR or SR. Authorization for the use of privately owned conveyance shall be indicated in the basic 
contract. Distances traveled between points shall be shown on invoices as listed in standard highway 
mileage guides. Reimbursement will not exceed the mileage shown in the standard highway mileage 
guides. 

(3) The contractor agrees, in the performance of necessary travel, to use the lowest cost mode 
commensurate with the requirements of the mission as set forth in the basic contract and in accordance with 
good traffic management principles. When it is necessary to use air or rail travel, the contractor agrees to 
use coach, tourist class, or similar accommodations to the extent consistent with the successful and 
economical accomplishment of the mission for which the travel is being performed. 

(4) The contractor’s invoices shall include receipts or other evidence substantiating actual costs 
incurred for authorized travel. In no event will such payments exceed the rates of common carriers. 
(d) Vehicle and/or Truck Rentals. The contractor shall be reimbursed for actual rental/lease of special 

vehicles and/or trucks (i.e., of a type not normally used by the contractor in the conduct of its business) only if 
authorized in the basic contract or upon approval by the COR. Reimbursement of such rental shall be made based on 
actual amounts paid by the contractor. Use of rental/lease costs of vehicles and/or trucks that are of a type normally 
used by the contractor in the conduct of its business are not subject to reimbursement. 

(e) Car Rental. The contractor shall be reimbursed for car rental, exclusive of mileage charges, as 
authorized in the basic contract or upon approval by the COR, when the services are required to be performed 
beyond the normal commuting distance from the contractor’s facilities. Car rental for a team on TDY at one site will 
be allowed for a minimum of four (4) persons per car, provided that such number or greater comprise the TDY team.  

(f) Per Diem. The contractor shall not be paid for per diem for contractor personnel who reside in the 
metropolitan areas in which the tasks are being performed. Per Diem shall not be paid on services performed within 
a fifty-mile radius of the contractor’s home office or the contractor’s local office. Per Diem is authorized for 
contractor personnel beyond a fifty-mile radius of the contractor’s home or local offices whenever a task assigned 
requires work to be done at a temporary alternate worksite. Per Diem shall be paid to the contractor only to the 
extent that overnight stay is necessary and authorized under this contract. The authorized per diem rate shall be the 
same as the prevailing per diem in the worksite locality. These rates will be based on rates contained in the FTR, 
JTR or SR. The applicable rate is authorized at a flat seventy-five (75%) percent on the day of departure from 
contractor’s home or local office, and on the day of return. Reimbursement to the contractor for per diem shall be 
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limited to actual payments to per diem defined herein. The contractor shall provide actual payments of per diem 
defined herein. The contractor shall provide supporting documentation for per diem expenses as evidence of actual 
payment. 

(g) The Government will not reimburse the Contractor for costs incurred beyond the Not to Exceed price 
for travel.  The COR shall approve ALL travel prior to occuring.  
 
G.15  TASK ORDERS 
          Orders for services or work described herein may be issued by the Contracting Officer in accordance with 
requirements determined by the applicable Contracting Officer’s Representative, at any time during the effective 
term of this contract.  The Contracting Officer shall be responsible for assuring that the requirements of DFARS 
215.404 are met.  Except as otherwise provided in a specific Task Order, the Contractor shall furnish all materials 
and services necessary to accomplish the work specified within each Task Order.  The provisions of this agreement 
apply to all Task Orders issued and to the extent that any inconsistency between Task Orders and this contract might 
take place, the contract shall take precedence.  Upon any successful proposal, the Contractor agrees to accept and 
perform Task Orders issued by the Contracting Officer within the scope of this contract during its term. 
 
Funding of Orders - each order will be individually funded.  The appropriation and accounting data required to 
obligate funds will be included in each order. Orders may be funded with one or more Lines of Accounting. 
 
Surge Support may be required for services to support activities listed in PWS as deemed necessary by the 
Government over the order period of performance. Surge Support will be negotiated and approved by the 
Contracting Officer at Option exercise and prior to the Contractor’s performance of the Surge Task services. 
 
G.16  POST AWARD CONFERENCE 
          Upon award, the Contractor will be required to participate in the Post Award Conference (PAC) kickoff 
meeting.  The details of the Post Award conference will be finalized at time of award, but Contractors can expect it 
to most likely occur in Orlando, Florida No Later Than 10 days after  award.  Participation via teleconference or 
VTC is allowed, therefore, any travel incurred for the PAC is not an authorized cost, and is solely the responsible of 
the Contractor and will not reimbursed or paid by the Government under any circumstance.  Any invoice submitted 
will be rejected.   
 
G.17  COST TYPE CLINS  
          The Government will not reimburse the Contractor for costs incurred beyond the ceiling price, for supplies not 
delivered or supplies delivered in excess of quantities ordered, or for exceeding expenditures on Cost CLINs. 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  OCT 2015    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
OCT 2015    

52.204-13  System for Award Management Maintenance  JUL 2013    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

OCT 2015    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

NOV 2015    

52.210-1  Market Research  APR 2011    
52.211-11  Liquidated Damages--Supplies, Services, or Research and 

Development  
SEP 2000    

52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-10  Price Reduction for Defective Certified Cost or Pricing Data  AUG 2011    
52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  
AUG 2011    

52.215-12  Subcontractor Certified Cost or Pricing Data  OCT 2010    
52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.215-14 Alt I  Integrity of Unit Prices (Oct 2010) -  Alternate I  OCT 1997    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-21  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications  
OCT 2010    

52.215-21 Alt III  Requirements for Certified Cost or Pricing Data and Data 
Other Than Certified Cost or Pricing Data -- Modifications 
(Oct 2010) -  Alternate III  

OCT 1997    

52.219-6  Notice Of Total Small Business Set-Aside  NOV 2011    
52.219-8  Utilization of Small Business Concerns  OCT 2014    
52.219-14  Limitations On Subcontracting  NOV 2011    
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52.219-28  Post-Award Small Business Program Rerepresentation  JUL 2013    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards- Overtime 

Compensation  
MAY 2014    

52.222-17  Nondisplacement of Qualified Workers  MAY 2014    
52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-26  Equal Opportunity  APR 2015    
52.222-37  Employment Reports on Veterans  OCT 2015    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-41  Service Contract Labor Standards  MAY 2014    
52.222-42  Statement Of Equivalent Rates For Federal Hires  MAY 2014    
52.222-44  Fair Labor Standards And Service Contract Labor Standards- 

Price Adjustment  
MAY 2014    

52.222-50  Combating Trafficking in Persons  MAR 2015    
52.222-54  Employment Eligibility Verification  OCT 2015    
52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-10  Waste Reduction Program  MAY 2011    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.224-1  Privacy Act Notification  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.232-1  Payments  APR 1984    
52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-11  Extras  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-23  Assignment Of Claims  MAY 2014    
52.232-25  Prompt Payment  JUL 2013    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.233-1  Disputes  MAY 2014    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.242-4  Certification of Final Indirect Costs  JAN 1997    
52.242-13  Bankruptcy  JUL 1995    
52.243-1  Changes--Fixed Price  AUG 1987    
52.243-1 Alt I  Changes--Fixed Price (Aug 1987) -  Alternate I  APR 1984    
52.243-7  Notification Of Changes  APR 1984    
52.244-5  Competition In Subcontracting  DEC 1996    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    
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252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.203-7004  Display of Fraud Hotline Poster(s)  OCT 2015    
252.204-7000  Disclosure Of Information  AUG 2013    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    
252.204-7006  Billing Instructions  OCT 2005    
252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting.  
SEP 2015    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 
The Government of a Country that is a State Sponsor of 
Terrorism  

OCT 2015    

252.215-7000  Pricing Adjustments  DEC 2012    
252.215-7002  Cost Estimating System Requirements  DEC 2012    
252.216-7006  Ordering  MAY 2011    
252.219-7009  Section 8(a) Direct Award  SEP 2007    
252.219-7011  Notification to Delay Performance  JUN 1998    
252.222-7000  Restriction On Employment Of Personnel  MAR 2000    
252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

JUN 2012    

252.232-7006  Wide Area WorkFlow Payment Instructions  MAY 2013    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $3,500  (insert dollar figure or quantity), the Government is not obligated to purchase, nor is the Contractor 
obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $10,000,000  (insert dollar figure or quantity); 
 
(2) Any order for a combination of items in excess of $21,500,000 (insert dollar figure or quantity); or 
 
(3) A series of orders from the same ordering office within 5 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 2 days after 
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issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 10 March 2020. 
 
(End of clause) 
 
 
 
52.219-17     SECTION 8(a) AWARD (DEC 1996) 
 
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following: 
 
(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and 
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the 
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)). 
 
(2) Except for novation agreements and advance payments, delegates to the US Marine Corps Systems Command 
the responsibility for administering the contract with complete authority to take any action on behalf of the 
Government under the terms and conditions of the contract; provided, however that the contracting agency shall give 
advance notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed with 
further performance, either in whole or in part, under the contract. 
 
(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting 
activity. 
 
(4) To notify the US Marine Corps Systems Command Contracting Officer immediately upon notification by the 
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control 
of the concern. 
 
(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the 
cognizant Contracting Officer under the “Disputes” clause of the subcontract. 
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The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all 
of the requirements of the contract. 
 
(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this 
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant 
Contracting Officer of the US Marine Corps Systems Command. 
 
 
 
52.222-35  EQUAL OPPORTUNITY FOR VETERANS (OCT 2015) 
 
 
(a) Definitions. As used in this clause-- 
     
``Active duty wartime or campaign badge veteran,'' ``Armed Forces service medal veteran,'' ``disabled veteran,'' 
``protected veteran,'' ``qualified disabled veteran,'' and ``recently separated veteran'' have the meanings given at FAR 
22.1301. 
     
(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 
CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified protected veterans, 
and requires affirmative action by the Contractor to employ and advance in employment qualified protected  
veterans. 
     
(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $150,000 or more unless 
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the 
Director, Office of Federal Contract Compliance Programs, to enforce the terms, including action for 
noncompliance. Such necessary changes in language may be made as shall be appropriate to identify properly the 
parties and their undertakings. 
 
    (End of clause) 
 
 
 
 
52.222-36     EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES (JUL 2014) 
 
     
(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 
CFR 60-741.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified individuals on the 
basis of disability, and requires affirmative action by the Contractor to employ and advance in employment qualified 
individuals with disabilities. 
     
(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary, so that such provisions will be 
binding upon each subcontractor or vendor. The Contractor shall act as specified by the Director, Office of Federal 
Contract Compliance Programs of the U.S. Department of Labor, to enforce the terms, including action for  
noncompliance. Such necessary changes in language may be made as shall be appropriate to identify properly the 
parties and their undertakings. 
 
 
(End of clause) 
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52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/ 
  
 
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
ATTACHMENTS 
Section J – List of Attachments 

Attachment 1 – Performance Work Statement (PWS) 
Attachment 2 – Quality Assurance Surveillance Plan (QASP) 
Attachment 3 – Contract Data Requirments List (CDRL) 
Attachment 4 – Wage Determination 2007-0137, rev 16 

 

 
 
 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

This modif ication is hereby executed to add unit prices and ordering quantities to Contract Line Item Numbers 1027 and 1028 in support of

 customer, 1st Medical Battalioin.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 29-Nov-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00004

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

28-Nov-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17224
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $74,617.98 from $20,827,950.84 to $20,902,568.82.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1027  
                The unit price amount has increased by $15,530.07 from $0.00 to $15,530.07.  
                The total cost of this line item has increased by $31,060.14 from $0.00 to $31,060.14.  
 
 
 
        CLIN 1028  
                The unit price amount has increased by $21,778.92 from $0.00 to $21,778.92.  
                The total cost of this line item has increased by $43,557.84 from $0.00 to $43,557.84.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1027 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is: (1) to adjust maximum ceiling quantities tied to individual Contract Line Item Numbers (CLINs) in order to

 better assist w ith administrative oversight of the ceiling value of the contract. Of note, the aforementioned change does not exceed or

 impact the maximum contract value of $21.5 Mil; (2) to administratively change the description of CLIN 1041 to "29 Palms MITE Company" in

 order to accurately reflect the Performance Work Statement (PWS); (3) to change the "cut suit" item w ithin CLIN 2003 to reflect a new

 capability as well as to correspondingly reduce the unit price; (4) to add the latest PWS dated 09AUG2016 and update Section J

 accordingly. By so doing, this updated PWS adds work descriptions CLINS 1027 and 1028 (Medical Battalion support) as well as work

 descriptions to two School of Infantry - East exercise CLINs. In addition, the PWS retroactively rectifies an administrative oversight by

 including the PWS additions that should have been included as part of Mod P00002.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 30

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 22-Sep-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00003

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Sep-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso161881
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was decreased by $597,419.73 from $21,425,370.57 to 
$20,827,950.84. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1004  
                The pricing detail quantity has decreased by 8.00 from 10.00 to 2.00.  
                The total cost of this line item has decreased by $877,520.00 from $1,096,900.00 to $219,380.00.  
 
 
 
        CLIN 1005  
                The pricing detail quantity has decreased by 23.00 from 45.00 to 22.00.  
                The total cost of this line item has decreased by $292,882.00 from $573,030.00 to $280,148.00.  
 
 
 
        CLIN 1006  
                The pricing detail quantity has decreased by 3.00 from 6.00 to 3.00.  
                The total cost of this line item has decreased by $165,144.00 from $330,288.00 to $165,144.00.  
 
 
 
        CLIN 1007  
                The pricing detail quantity has decreased by 3.00 from 5.00 to 2.00.  
                The total cost of this line item has decreased by $522,006.00 from $870,010.00 to $348,004.00.  
 
 
 
        CLIN 1008  
                The pricing detail quantity has decreased by 3.00 from 5.00 to 2.00.  
                The total cost of this line item has decreased by $700,908.00 from $1,168,180.00 to $467,272.00.  
 
 
 
        CLIN 1010  
                The pricing detail quantity has decreased by 3.00 from 6.00 to 3.00.  
                The total cost of this line item has decreased by $345,360.00 from $690,720.00 to $345,360.00.  
 
 
 
        CLIN 1011  
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                The pricing detail quantity has increased by 10.00 from 20.00 to 30.00.  
                The total cost of this line item has increased by $495,380.00 from $990,760.00 to $1,486,140.00.  
 
 
 
        CLIN 1012  
                The pricing detail quantity has decreased by 4.00 from 5.00 to 1.00.  
                The total cost of this line item has decreased by $213,216.00 from $266,520.00 to $53,304.00.  
 
 
 
        CLIN 1013  
                The pricing detail quantity has increased by 80.00 from 80.00 to 160.00.  
                The total cost of this line item has increased by $710,400.00 from $710,400.00 to $1,420,800.00.  
 
 
 
        CLIN 1014  
                The pricing detail quantity has decreased by 5.00 from 15.00 to 10.00.  
                The total cost of this line item has decreased by $19,213.10 from $57,639.30 to $38,426.20.  
 
 
 
        CLIN 1016  
                The pricing detail quantity has increased by 20.00 from 10.00 to 30.00.  
                The total cost of this line item has increased by $116,520.00 from $58,260.00 to $174,780.00.  
 
 
 
        CLIN 1017  
                The pricing detail quantity has increased by 6.00 from 6.00 to 12.00.  
                The total cost of this line item has increased by $135,531.48 from $135,531.48 to $271,062.96.  
 
 
 
        CLIN 1020  
                The pricing detail quantity has decreased by 4.00 from 5.00 to 1.00.  
                The total cost of this line item has decreased by $253,108.88 from $316,386.10 to $63,277.22.  
 
 
 
        CLIN 1021  
                The pricing detail quantity has decreased by 2.00 from 5.00 to 3.00.  
                The total cost of this line item has decreased by $41,810.58 from $104,526.45 to $62,715.87.  
 
 
 
        CLIN 1022  
                The pricing detail quantity has decreased by 2.00 from 5.00 to 3.00.  
                The total cost of this line item has decreased by $56,260.38 from $140,650.95 to $84,390.57.  
 
 
 
        CLIN 1024  
                The pricing detail quantity has decreased by 2.00 from 4.00 to 2.00.  
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                The total cost of this line item has decreased by $40,324.98 from $80,649.96 to $40,324.98.  
 
 
 
        CLIN 1026  
                The pricing detail quantity has increased by 26.00 from 6.00 to 32.00.  
                The total cost of this line item has increased by $586,861.86 from $135,429.66 to $722,291.52.  
 
 
 
        CLIN 1029  
                The pricing detail quantity has increased by 6.00 from 6.00 to 12.00.  
                The total cost of this line item has increased by $219,780.00 from $219,780.00 to $439,560.00.  
 
 
 
        CLIN 1030  
                The pricing detail quantity has increased by 3.00 from 3.00 to 6.00.  
                The total cost of this line item has increased by $15,461.16 from $15,461.16 to $30,922.32.  
 
 
 
        CLIN 1031  
                The pricing detail quantity has decreased by 4.00 from 10.00 to 6.00.  
                The total cost of this line item has decreased by $137,346.40 from $343,366.00 to $206,019.60.  
 
 
 
        CLIN 1034  
                The pricing detail quantity has increased by 4.00 from 1.00 to 5.00.  
                The total cost of this line item has increased by $52,937.92 from $13,234.48 to $66,172.40.  
 
 
 
        CLIN 1036  
                The pricing detail quantity has increased by 1.00 from 1.00 to 2.00.  
                The total cost of this line item has increased by $15,153.32 from $15,153.32 to $30,306.64.  
 
 
 
        CLIN 1041  
                The CLIN description has changed from 29 Palms MITE Platoon to 29 Palms MITE Company.  
                The pricing detail quantity has increased by 4.00 from 2.00 to 6.00.  
                The total cost of this line item has increased by $215,766.32 from $107,883.16 to $323,649.48.  
 
 
 
        CLIN 1042  
                The pricing detail quantity has increased by 1.00 from 1.00 to 2.00.  
                The total cost of this line item has increased by $100,362.92 from $100,362.92 to $200,725.84.  
 
 
 
        CLIN 2000  
                The pricing detail quantity has increased by 600.00 from 600.00 to 1,200.00.  
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                The total cost of this line item has increased by $8,262.00 from $8,262.00 to $16,524.00.  
 
 
 
        CLIN 2003  
                The CLIN extended description has changed from:  
  
8 hours; In accordance with Attachment 1 
 
 To:   
 
12 hours (TTK Cut Suit); In accordance with Attachment 1.  
                The unit price amount has decreased by $993.98 from $2,127.00 to $1,133.02.  
                The total cost of this line item has decreased by $31,807.36 from $68,064.00 to $36,256.64.  
 
 
 
        CLIN 2004  
                The pricing detail quantity has increased by 540.00 from 160.00 to 700.00.  
                The total cost of this line item has increased by $19,191.60 from $5,686.40 to $24,878.00.  
 
 
 
        CLIN 2005  
                The pricing detail quantity has increased by 130.00 from 100.00 to 230.00.  
                The total cost of this line item has increased by $5,142.80 from $3,956.00 to $9,098.80.  
 
 
 
        CLIN 2006  
                The pricing detail quantity has increased by 50.00 from 50.00 to 100.00.  
                The total cost of this line item has increased by $2,575.50 from $2,575.50 to $5,151.00.  
 
 
 
        CLIN 2007  
                The pricing detail quantity has increased by 80.00 from 20.00 to 100.00.  
                The total cost of this line item has increased by $1,854.40 from $463.60 to $2,318.00.  
 
 
 
        CLIN 2008  
                The pricing detail quantity has decreased by 60.00 from 180.00 to 120.00.  
                The total cost of this line item has decreased by $4,636.20 from $13,908.60 to $9,272.40.  
 
 
 
        CLIN 2009  
                The pricing detail quantity has decreased by 17,962.00 from 33,162.00 to 15,200.00.  
                The total cost of this line item has decreased by $222,010.32 from $409,882.32 to $187,872.00.  
 
 
 
        CLIN 2010  
                The pricing detail quantity has increased by 30.00 from 35.00 to 65.00.  
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                The total cost of this line item has increased by $865.20 from $1,009.40 to $1,874.60.  
 
 
 
        CLIN 2014  
                The pricing detail quantity has increased by 394.00 from 130.00 to 524.00.  
                The total cost of this line item has increased by $405.82 from $133.90 to $539.72.  
 
 
 
        CLIN 2016  
                The pricing detail quantity has decreased by 15,000.00 from 25,000.00 to 10,000.00.  
                The total cost of this line item has decreased by $13,500.00 from $22,500.00 to $9,000.00.  
 
 
 
        CLIN 2017  
                The pricing detail quantity has increased by 131.00 from 27.00 to 158.00.  
                The total cost of this line item has increased by $9,696.62 from $1,998.54 to $11,695.16.  
 
 
 
        CLIN 2018  
                The pricing detail quantity has increased by 75.00 from 25.00 to 100.00.  
                The total cost of this line item has increased by $42,701.25 from $14,233.75 to $56,935.00.  
 
 
 
        CLIN 2019  
                The pricing detail quantity has increased by 26.00 from 18.00 to 44.00.  
                The total cost of this line item has increased by $12,159.42 from $8,418.06 to $20,577.48.  
 
 
 
        CLIN 3001  
                The pricing detail quantity has increased by 34.00 from 30.00 to 64.00.  
                The total cost of this line item has increased by $27,176.88 from $23,979.60 to $51,156.48.  
 
 
 
        CLIN 3002  
                The pricing detail quantity has decreased by 400.00 from 800.00 to 400.00.  
                The total cost of this line item has decreased by $338,832.00 from $677,664.00 to $338,832.00.  
 
 
 
        CLIN 3003  
                The pricing detail quantity has increased by 100.00 from 40.00 to 140.00.  
                The total cost of this line item has increased by $44,900.00 from $17,960.00 to $62,860.00.  
 
 
 
        CLIN 3004  
                The pricing detail quantity has increased by 128.00 from 40.00 to 168.00.  
                The total cost of this line item has increased by $73,574.40 from $22,992.00 to $96,566.40.  
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        CLIN 3007  
                The pricing detail quantity has increased by 60.00 from 10.00 to 70.00.  
                The total cost of this line item has increased by $41,385.60 from $6,897.60 to $48,283.20.  
 
 
 
        CLIN 3009  
                The pricing detail quantity has increased by 60.00 from 50.00 to 110.00.  
                The total cost of this line item has increased by $24,420.00 from $20,350.00 to $44,770.00.  
 
 
 
        CLIN 4004  
                The estimated/max cost has increased by $700,000.00 from $3,800,000.00 to $4,500,000.00.  
                The total cost of this line item has increased by $700,000.00 from $3,800,000.00 to $4,500,000.00.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1013 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1014 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1016 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1017 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1020 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1021 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1022 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1024 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1026 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1029 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1030 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1031 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1034 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1036 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1041 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1042 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2000 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2014 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2016 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2017 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2018 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2019 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
 
 
The following have been added by full text:  
        DELIVERY INFORMATION 
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DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1001  N/A  N/A  N/A  N/A  
          
1002  N/A  N/A  N/A  N/A  
          
1003  N/A  N/A  N/A  N/A  
          
1004  N/A  N/A  N/A  N/A  
          
1005  N/A  N/A  N/A  N/A  
          
1006  N/A  N/A  N/A  N/A  
          
1007  N/A  N/A  N/A  N/A  
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1010  N/A  N/A  N/A  N/A  
          
1011  N/A  N/A  N/A  N/A  
          
1012  N/A  N/A  N/A  N/A  
          
1013  N/A  N/A  N/A  N/A  
          
1014  N/A  N/A  N/A  N/A  
          
1015  N/A  N/A  N/A  N/A  
          
1016  N/A  N/A  N/A  N/A  
          
1017  N/A  N/A  N/A  N/A  
          
1018  N/A  N/A  N/A  N/A  
          
1019  N/A  N/A  N/A  N/A  
          
1020  N/A  N/A  N/A  N/A  
          
1021  N/A  N/A  N/A  N/A  
          
1022  N/A  N/A  N/A  N/A  
          
1023  N/A  N/A  N/A  N/A  
          
1024  N/A  N/A  N/A  N/A  
          
1025  N/A  N/A  N/A  N/A  
          
1026  N/A  N/A  N/A  N/A  
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1027  N/A  N/A  N/A  N/A  
          
1028  N/A  N/A  N/A  N/A  
          
1029  N/A  N/A  N/A  N/A  
          
1030  N/A  N/A  N/A  N/A  
          
1031  N/A  N/A  N/A  N/A  
          
1032  N/A  N/A  N/A  N/A  
          
1033  N/A  N/A  N/A  N/A  
          
1034  N/A  N/A  N/A  N/A  
          
1035  N/A  N/A  N/A  N/A  
          
1036  N/A  N/A  N/A  N/A  
          
1037  N/A  N/A  N/A  N/A  
          
1038  N/A  N/A  N/A  N/A  
          
1039  N/A  N/A  N/A  N/A  
          
1040  N/A  N/A  N/A  N/A  
          
1041  N/A  N/A  N/A  N/A  
          
1042  N/A  N/A  N/A  N/A  
  
 
 
SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS  
 
 
 
The following have been modified:  
        ATTACHMENTS 
Section J – List of Attachments 

Attachment 1 – Performance Work Statement (PWS) dated 09 August 2016 
Attachment 2 – Quality Assurance Surveillance Plan (QASP) 
Attachment 3 – Contract Data Requirments List (CDRL) 
Attachment 4 – Wage Determination 2007-0137, rev 16 

 

 
  
 
(End of Summary of Changes)  
 
 
 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

This modif ication hereby adds Contract Line Item Numbers (CLINs) 1014 through 1045 as w ell as adjusts quantities of previously existing

 CLINs to maintain the contract maximum ceiling value at ot below  the $21.5 Mil threshold. The new  additional CLINs represent pre-packaged

 role player training exercises required to execute training by the Fleet Marine Force. This modification also changes paragraph G.11,

 administratively correcting contract period of performance to tw o years from date-of-aw ard, reflecting period of performance information

 w ithin Section F.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 41

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 01-Jun-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

31-May-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso161317
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $33,399.66 from $21,391,970.91 to 
$21,425,370.57. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1000  
                The pricing detail quantity has decreased by 5.00 from 20.00 to 15.00.  
                The total cost of this line item has decreased by $67,820.00 from $271,280.00 to $203,460.00.  
 
 
 
        CLIN 1001  
                The pricing detail quantity has decreased by 15.00 from 20.00 to 5.00.  
                The total cost of this line item has decreased by $314,970.00 from $419,960.00 to $104,990.00.  
 
 
 
        CLIN 1003  
                The pricing detail quantity has decreased by 20.00 from 30.00 to 10.00.  
                The total cost of this line item has decreased by $793,940.00 from $1,190,910.00 to $396,970.00.  
 
 
 
        CLIN 1005  
                The pricing detail quantity has decreased by 5.00 from 50.00 to 45.00.  
                The total cost of this line item has decreased by $63,670.00 from $636,700.00 to $573,030.00.  
 
 
 
        CLIN 1006  
                The pricing detail quantity has decreased by 4.00 from 10.00 to 6.00.  
                The total cost of this line item has decreased by $220,192.00 from $550,480.00 to $330,288.00.  
 
 
 
        CLIN 1007  
                The pricing detail quantity has decreased by 10.00 from 15.00 to 5.00.  
                The total cost of this line item has decreased by $1,740,020.00 from $2,610,030.00 to $870,010.00.  
 
 
 
        CLIN 1010  
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                The pricing detail quantity has decreased by 2.00 from 8.00 to 6.00.  
                The total cost of this line item has decreased by $230,240.00 from $920,960.00 to $690,720.00.  
 
 
 
        CLIN 1013  
                The pricing detail quantity has decreased by 20.00 from 100.00 to 80.00.  
                The total cost of this line item has decreased by $177,600.00 from $888,000.00 to $710,400.00.  
 
 
 
        CLIN 2002  
                The pricing detail quantity has increased by 15.00 from 15.00 to 30.00.  
                The total cost of this line item has increased by $2,055.00 from $2,055.00 to $4,110.00.  
 
 
 
        CLIN 2004  
                The pricing detail quantity has increased by 80.00 from 80.00 to 160.00.  
                The total cost of this line item has increased by $2,843.20 from $2,843.20 to $5,686.40.  
 
 
 
        CLIN 2005  
                The pricing detail quantity has increased by 60.00 from 40.00 to 100.00.  
                The total cost of this line item has increased by $2,373.60 from $1,582.40 to $3,956.00.  
 
 
 
        CLIN 2006  
                The pricing detail quantity has increased by 30.00 from 20.00 to 50.00.  
                The total cost of this line item has increased by $1,545.30 from $1,030.20 to $2,575.50.  
 
 
 
        CLIN 2008  
                The pricing detail quantity has increased by 115.00 from 65.00 to 180.00.  
                The total cost of this line item has increased by $8,886.05 from $5,022.55 to $13,908.60.  
 
 
 
        CLIN 2021  
                The pricing detail quantity has decreased by 660.00 from 1,200.00 to 540.00.  
                The total cost of this line item has decreased by $24,109.80 from $43,836.00 to $19,726.20.  
 
 
 
        CLIN 3003  
                The pricing detail quantity has increased by 30.00 from 10.00 to 40.00.  
                The total cost of this line item has increased by $13,470.00 from $4,490.00 to $17,960.00.  
 
 
 
        CLIN 3004  
                The pricing detail quantity has increased by 30.00 from 10.00 to 40.00.  
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                The total cost of this line item has increased by $17,244.00 from $5,748.00 to $22,992.00.  
 
 
 
        CLIN 3005  
                The pricing detail quantity has increased by 45.00 from 10.00 to 55.00.  
                The total cost of this line item has increased by $31,522.50 from $7,005.00 to $38,527.50.  
 
 
 
        CLIN 3009  
                The pricing detail quantity has increased by 40.00 from 10.00 to 50.00.  
                The total cost of this line item has increased by $16,280.00 from $4,070.00 to $20,350.00.  
 
        CLIN 1014 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1014  15 Each $3,842.62 $57,639.30 NTE 
 CPEN MITE XSmall 

FFP 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In 
accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$57,639.30 

 
    

      
 
        CLIN 1015 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1015  10 Each $6,083.62 $60,836.20 NTE 
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$60,836.20 

 
    

      
 
        CLIN 1016 is added as follows:  
                 



M67854-16-D-7801 
P00002 

Page 5 of 41 
 

 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1016  10 Each $5,826.00 $58,260.00 NTE 
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$58,260.00 

 
    

      
 
        CLIN 1017 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1017  6 Each $22,588.58 $135,531.48 NTE 
 CPEN TCC 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$135,531.48 

 
    

      
 
        CLIN 1018 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1018  5 Each $9,802.42 $49,012.10 NTE 
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$49,012.10 
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        CLIN 1019 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1019  5 Each $35,380.30 $176,901.50 NTE 
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$176,901.50 

 
    

      
 
        CLIN 1020 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1020  5 Each $63,277.22 $316,386.10 NTE 
 CPEN MITE FEX West 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$316,386.10 

 
    

      
 
        CLIN 1021 is added as follows:  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1021  5 Each $20,905.29 $104,526.45 NTE 
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$104,526.45 

 
    

      
 
        CLIN 1022 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1022  5 Each $28,130.19 $140,650.95 NTE 
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$140,650.95 

 
    

      
 
        CLIN 1023 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1023  10 Each $19,337.92 $193,379.20 NTE 
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$193,379.20 
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        CLIN 1024 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1024  4 Each $20,162.49 $80,649.96 NTE 
 CPEN MCCRE A 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$80,649.96 

 
    

      
 
        CLIN 1025 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1025  4 Each $17,886.97 $71,547.88 NTE 
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$71,547.88 

 
    

      
 
        CLIN 1026 is added as follows:  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1026  6 Each $22,571.61 $135,429.66 NTE 
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$135,429.66 

 
    

      
 
        CLIN 1027 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1027  2 Each $0.00 $0.00 NTE 
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$0.00 

 
    

      
 
        CLIN 1028 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1028  2 Each $0.00 $0.00 NTE 
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$0.00 
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        CLIN 1029 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1029  6 Each $36,630.00 $219,780.00 NTE 
 CPEN SOI-W IULC / AIC FEX 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$219,780.00 

 
    

      
 
        CLIN 1030 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1030  3 Each $5,153.72 $15,461.16 NTE 
 CLNC MITE CertEx Small 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$15,461.16 

 
    

      
 
        CLIN 1031 is added as follows:  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1031  10 Each $34,336.60 $343,366.00 NTE 
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$343,366.00 

 
    

      
 
        CLIN 1032 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1032  1 Each $50,556.99 $50,556.99 NTE 
 CLNC MITE CertEx Large 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$50,556.99 

 
    

      
 
        CLIN 1033 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1033  2 Each $20,962.58 $41,925.16 NTE 
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$41,925.16 
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        CLIN 1034 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1034  1 Each $13,234.48 $13,234.48 NTE 
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$13,234.48 

 
    

      
 
        CLIN 1035 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1035  1 Each $56,787.68 $56,787.68 NTE 
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$56,787.68 

 
    

      
 
        CLIN 1036 is added as follows:  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1036  1 Each $15,153.32 $15,153.32 NTE 
 CLNC MITE Medium 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$15,153.32 

 
    

      
 
        CLIN 1037 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1037  1 Each $69,259.91 $69,259.91 NTE 
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$69,259.91 

 
    

      
 
        CLIN 1038 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1038  1 Each $76,710.64 $76,710.64 NTE 
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$76,710.64 
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        CLIN 1039 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1039  1 Each $111,665.95 $111,665.95 NTE 
 CLNC MITE Large (Battalion) 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$111,665.95 

 
    

      
 
        CLIN 1040 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1040  2 Each $25,076.49 $50,152.98 NTE 
 29 Palms MITE Platoon 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$50,152.98 

 
    

      
 
        CLIN 1041 is added as follows:  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1041  2 Each $53,941.58 $107,883.16 NTE 
 29 Palms MITE Platoon 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$107,883.16 

 
    

      
 
        CLIN 1042 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1042  1 Each $100,362.92 $100,362.92 NTE 
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$100,362.92 

 
    

      
 
        CLIN 1043 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1043  1 Each $82,755.18 $82,755.18 NTE 
 29 Palms Talon Reach 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$82,755.18 
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        CLIN 1044 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1044  10 Each $8,115.76 $81,157.60 NTE 
 29 Palms MLF-9 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$81,157.60 

 
    

      
 
        CLIN 1045 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1045  10 Each $55,277.79 $552,777.90 NTE 
 MCMOS 

FFP 
In accordance with Attachment 1. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$552,777.90 

 
    

      
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 1014: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1015: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1016: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for CLIN 1017: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1018: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1019: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1020: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1021: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1022: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1023: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1024: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1025: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1026: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1027: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for CLIN 1028: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1029: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1030: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1031: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1032: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1033: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1034: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1035: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1036: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1037: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1038: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for CLIN 1039: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1040: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1041: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1042: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1043: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1044: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1045: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1000 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  MARCORSYSCOM PM AMMO 

MARK SANDERSON 
ATTN: PM AMMO 
39 TECH PARKWAY, SUITE 211 
STAFFORD VA 22556 
703-432-8734 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  MARCORSYSCOM PM AMMO 

MARK SANDERSON 
ATTN: PM AMMO 
39 TECH PARKWAY, SUITE 211 
STAFFORD VA 22556 
703-432-8734 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1013 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1014: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1015: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1016: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1017: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1018: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1019: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1020: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1021: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1022: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1023: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1024: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1025: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1026: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1027: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1028: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1029: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1030: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1031: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1032: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1033: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1034: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1035: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1036: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1037: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1038: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1039: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1040: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1041: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1042: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1043: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1044: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 31-MAY-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 1045: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 31-MAY-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2021 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          



M67854-16-D-7801 
P00002 

Page 36 of 41 
 

 

  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          



M67854-16-D-7801 
P00002 

Page 37 of 41 
 

 

  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
 
 
The following have been modified:  
        CONTRACT ADMINISTRATIVE DATA 
Section G – Contract Administrative Data 
 
SPECIAL INSTRUCTIONS 
 
G.1  DISCLOSURE, USE AND PROTECTION OF PROPRIETARY INFORMATION 
(OCT 1994) (5252.227-9511)  

(a)  During the performance of this contract, the Government may use an independent services contractor 
(ISC), who is neither an agent nor employee of the Government.  The ISC may be used to conduct reviews, 
evaluations, or independent verification and validations (IVVs) of technical documents submitted to the Government 
during performance. 

(b)  The use of an ISC is solely for the convenience of the Government. The ISC has no obligation to the 
prime contractor.  The prime contractor is required to provide full cooperation, working facilities and access to the 
ISC for the purposes stated in paragraph (a) above. 

(c)  Since the ISC is neither an employee nor agent of the Government, any findings, recommendations, 
analyses, or conclusion of such a contractor are not those of the Government. 

(d)  The prime contractor acknowledges that the Government has the right to use ISCs as stated in 
paragraph (a) above.  It is possible that under such an arrangement the ISC may require access to or the use of 
information (other than restricted cost or pricing data) which is proprietary to the prime contractor. 

(e)  To protect any such proprietary information from disclosure or use, and to establish the respective 
rights and duties of both the ISC and prime contractor, the prime contractor agrees to enter into a direct agreement 
with any ISC as the Government requires.  A properly executed copy (per FAR 9.505-4) of the agreement will be 
provided to the Procuring Contracting Officer (PCO).          
         
G.2  LIABILITY, AUTOMOBILE AND WORKMAN'S COMPENSATION INSURANCE   
       The following types of insurance are required in accordance with the clause entitled, "INSURANCE", FAR 
52.228-5, and will be maintained in the minimum amounts shown: 

(a)  Comprehensive General Liability:  $500,000 per person and $500,00 per accident for bodily injury. 
(b)  Automobile Insurance:  Policies covering automobiles operated in the United States will provide 

coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence 
for property damage.  The amount of liability coverage on other policies will be commensurate with any legal 
requirements of the locality and sufficient to meet normal and customary claims.  

(c)  Standard Workmen's Compensation and Employer's Liability Insurance (or, where maritime 
employment is involved, Longshoremen's and Harbor Worker's Compensation Insurance) in the minimum amount 
of $100,000. 

(d)  Aircraft public and passenger liability:  $200,000 per person and $500,000 per occurrence for bodily 
injury, other than passenger liability; $200,000 per occurrence for property damage.  Passenger bodily injury 
liability limits of $200,000 per passenger, multiplied by the number of seats or number of passengers, whichever is 
greater. 
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G.3  RELEASE OF NEWS INFORMATION  
        No news release (including photographs and films, public announcements, denial or confirmation of same) on 
any part of the subject matter of this contract or any phase of any program hereunder shall be made without the prior 
written approval of the Contracting Officer and MARCORSYSCOM Public Affairs Office (PAO), and if 
Congressionally-related, MARCORSYSCOM Congressional Affairs (CA). See also Section I, DFARS clause 
252.204-7000 "Disclosure of Information" and Item 12 of the DD Form 254 (if applicable). 
 
G.4  PERFORMANCE OF WORK ON GOVERNMENT PREMISES 
       Any of the work under this contract which is performed by the Contractor or any of its subcontractors on 
premises under Government control is subject to all provisions of this contract governing such work and the 
following: 

(a)  All Contractor personnel shall, at all times, conspicuously display a distinctive badge provided by DoD 
or the Contractor, identifying such personnel as employees of the Contractor, and shall observe such security 
regulations as are in effect for the particular premises involved. 

(b)  The Contractor agrees that this is a non-personal services contract; that for all the purposes of the 
contract the Contractor is not, nor shall hold itself out to be, an agent or partner of, or joint venture with the 
Government; and that it shall neither supervise, nor accept supervision from Government employees. 

(c)  The Contractor shall designate to the Contracting Officer, in writing, an on-the-premises representative 
to serve as point of contact for the Contractor with the Contracting Officer and COR. 

(d)  Performance of work on Government premises shall be confined to the area(s) specified by the 
Contracting Officer and/or COR. 
 
G.5  ACCESS TO GOVERNMENT FACILITIES 
        Part of the effort to be performed under this contract will be at facilities operated by the Federal Government.  
The Contractor will be granted ingress and egress at the specific site where the effort is to be accomplished. Access 
to the site shall be coordinated with the COR.   
      While Contractor personnel are at Government facilities, they are required to comply with all rules and 
regulations of the site, particularly in the areas of health and safety.  The facilities to which the Contractor has access 
at all times will be in the custody of the Federal Government and will not be considered "Government Property" 
furnished to the Contractor. 
      The scheduling of access to Government facilities shall be under the control of the Government.  Facility 
availability will be scheduled to permit timely performance of contract requirements.  However, Contractor 
personnel shall be prepared to work outside the normal daytime shift if conditions at the facility so require. 
      The Contractor shall require that all Contractor personnel who perform work at DoD facilities wear 
identification badges, which clearly identify individuals as Contractor employees. 
      The Government reserves the right to issue its own contractor identification badges.  If Government badges are 
required, they will be issued in accordance with Government procedures. 
       If it is brought to the attention of the Government that any Contractor or subcontractor employee working on 
this contract does not meet the minimal work requirements, as defined in the CLINs, the Contractor will be advised 
in writing by the Contracting Officer, and access to DoD facilities may be denied for that employee. 
 
G.6  NMCARS 5237.102-90 Enterprise-wide Contractor Manpower Reporting Application (ECMRA)  
        The contractor shall report contractor labor hours (including subcontractor labor hours) required for 
performance of services provided under this contract for the Manpower and Reserve Affairs (M&RA) Information 
Technology (IT) Execution Roadmap via a secure data collection site.  Contracted services excluded from reporting 
are based on Product Service Codes (PSCs).  The excluded PSCs are: 

(1)  W, Lease/Rental of Equipment; 
(2)  X, Lease/Rental of Facilities; 
(3) Y, Construction of Structures and Facilities; 
(4)  S, Utilities ONLY; 
(5)  V, Freight and Shipping ONLY. 

 
         The contractor is required to completely fill in all required data fields using the following web address 
https://doncmra.nmci.navy.mil. 
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         Reporting inputs will be for the labor executed during the period of performance during each Government 
fiscal year (FY), which runs October 1 through September 30.  While inputs may be reported any time during the 
FY, all data shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the 
help desk, linked at https://doncmra.nmci.navy.mil. 
 
G.7 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER  
 

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel 
who visit the Contractor's facilities or in any other manner communicates with Contractor personnel during the 
performance of this contract will constitute a change under the "Changes" clause of this contract.  

(b) The Contractor will not comply with any order, direction or request of Government personnel unless it 
is issued in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a 
part of this contract.  

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of 
this contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely 
the Contracting Officer's. In the event the contractor effects any change at the direction of any person other than the 
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be 
made in the contract price to cover any increase in costs incurred as a result thereof. The name, address, telephone 
number and electronic mail address of the Contracting Officer is:  
 
 

Mr. Edward h. McGrail, III 
MARCORSYSCOM / PMTRASYS  
12350 Research Parkway  
Orlando, FL 32826-3275  
407-381-8763 
Edward.mcgrail@usmc.mil 

 
 
G.8 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVE (COR)  
 
       The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 
201.602-2 (2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  
The COR for this contract and associated delivery orders is: 
 

Koren Odermann 
PM TRASYS  
12350 Research Parkway  
Orlando, FL 32826-3275 
(407) 381-8743 
Koren.odermann@usmc.mil  

 
        All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is 
responsible for tracking and acceptance. 
 
G.9  TOTAL AMOUNT OF CONTRACT 
        The total amount of the contract ceiling shall not exceed $21.5 million. There is no limit of the number of Task 
Orders that may be executed against this contract. The cumulative total of all Task Orders issued under the MATOC 
shall not exceed the total contract capacity amount of $21.5 million. No single Task Order may be written for more 
than $10 million.  
 
G.10 GUARANTEED CONTRACT AMOUNT 
         The minimum guarantee for the IDIQ is $25,000  
 
G.11 PERFORMANCE PERIOD 
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         Contracts will have a basic ordering period of  2 years or until the $21.5 million contract limit is reached, 
whichever comes first.  
 
G.12  PRICING 
          FFP Task Orders will be for services performed at the prices provided under Section B. 
 
G.13  DEPARTMENT OF LABOR WAGE RATES 
          For individual Task Orders written against the contract, the appropriate Department of Labor Wage 
Determination will be provided. 
 
G.14 TRAVEL 

(a) Area of Travel. Performance under this contract may require travel by contractor personnel. If travel, 
domestic or overseas, is required, the contractor is responsible for making all necessary arrangements for its 
personnel. These include but are not limited to: medical examinations, immunizations, passports/visas/etc., and 
security clearances.  
  (b) Travel Policy. The Government will reimburse the contractor for allowable travel costs incurred by the 
contractor in performance of the contract in accordance with FAR Subpart 31.2. Travel required for tasks assigned 
under this contract shall be governed in accordance with: Federal Travel Regulations, prescribed by the General 
Services Administration for travel in the conterminous 48 United States, (hereinafter the FTR); Joint Travel 
Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of Defense, for travel in 
Alaska, Hawaii, The Commonwealth of Puerto Rico, and territories and possessions of the United States (hereinafter 
JTR); and Standardized Regulations (Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per 
Diem Allowances for Foreign Areas," prescribed by the Department of State, for travel in areas not covered in the 
FTR or JTR (hereinafter the SR). 

(c) Travel. Travel and subsistence are authorized for travel beyond a fifty-mile radius of the contractor’s 
office whenever a task assignment requires work to be accomplished at a temporary alternate worksite. No travel or 
subsistence shall be charged for work performed within a fifty-mile radius of the contractor’s office. The contractor 
shall not be paid for travel or subsistence for contractor personnel who reside in the metropolitan area in which the 
tasks are being performed. Travel performed for personal convenience, in conjunction with personal recreation, or 
daily travel to and from work at the contractor’s facility will not be reimbursed.  

(1) For travel costs other than described in paragraph (c) above, the contractor shall be paid on the 
basis of actual amount paid to the extent that such travel is necessary for the performance of services under 
the contract and is authorized by the COR in writing. 

(2) When transportation by privately owned conveyance is authorized, the contractor shall be paid 
on a mileage basis not to exceed the applicable Government transportation rate as contained in the FTR, 
JTR or SR. Authorization for the use of privately owned conveyance shall be indicated in the basic 
contract. Distances traveled between points shall be shown on invoices as listed in standard highway 
mileage guides. Reimbursement will not exceed the mileage shown in the standard highway mileage 
guides. 

(3) The contractor agrees, in the performance of necessary travel, to use the lowest cost mode 
commensurate with the requirements of the mission as set forth in the basic contract and in accordance with 
good traffic management principles. When it is necessary to use air or rail travel, the contractor agrees to 
use coach, tourist class, or similar accommodations to the extent consistent with the successful and 
economical accomplishment of the mission for which the travel is being performed. 

(4) The contractor’s invoices shall include receipts or other evidence substantiating actual costs 
incurred for authorized travel. In no event will such payments exceed the rates of common carriers. 
(d) Vehicle and/or Truck Rentals. The contractor shall be reimbursed for actual rental/lease of special 

vehicles and/or trucks (i.e., of a type not normally used by the contractor in the conduct of its business) only if 
authorized in the basic contract or upon approval by the COR. Reimbursement of such rental shall be made based on 
actual amounts paid by the contractor. Use of rental/lease costs of vehicles and/or trucks that are of a type normally 
used by the contractor in the conduct of its business are not subject to reimbursement. 

(e) Car Rental. The contractor shall be reimbursed for car rental, exclusive of mileage charges, as 
authorized in the basic contract or upon approval by the COR, when the services are required to be performed 
beyond the normal commuting distance from the contractor’s facilities. Car rental for a team on TDY at one site will 
be allowed for a minimum of four (4) persons per car, provided that such number or greater comprise the TDY team.  
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(f) Per Diem. The contractor shall not be paid for per diem for contractor personnel who reside in the 
metropolitan areas in which the tasks are being performed. Per Diem shall not be paid on services performed within 
a fifty-mile radius of the contractor’s home office or the contractor’s local office. Per Diem is authorized for 
contractor personnel beyond a fifty-mile radius of the contractor’s home or local offices whenever a task assigned 
requires work to be done at a temporary alternate worksite. Per Diem shall be paid to the contractor only to the 
extent that overnight stay is necessary and authorized under this contract. The authorized per diem rate shall be the 
same as the prevailing per diem in the worksite locality. These rates will be based on rates contained in the FTR, 
JTR or SR. The applicable rate is authorized at a flat seventy-five (75%) percent on the day of departure from 
contractor’s home or local office, and on the day of return. Reimbursement to the contractor for per diem shall be 
limited to actual payments to per diem defined herein. The contractor shall provide actual payments of per diem 
defined herein. The contractor shall provide supporting documentation for per diem expenses as evidence of actual 
payment. 

(g) The Government will not reimburse the Contractor for costs incurred beyond the Not to Exceed price 
for travel.  The COR shall approve ALL travel prior to occuring.  
 
G.15  TASK ORDERS 
          Orders for services or work described herein may be issued by the Contracting Officer in accordance with 
requirements determined by the applicable Contracting Officer’s Representative, at any time during the effective 
term of this contract.  The Contracting Officer shall be responsible for assuring that the requirements of DFARS 
215.404 are met.  Except as otherwise provided in a specific Task Order, the Contractor shall furnish all materials 
and services necessary to accomplish the work specified within each Task Order.  The provisions of this agreement 
apply to all Task Orders issued and to the extent that any inconsistency between Task Orders and this contract might 
take place, the contract shall take precedence.  Upon any successful proposal, the Contractor agrees to accept and 
perform Task Orders issued by the Contracting Officer within the scope of this contract during its term. 
 
Funding of Orders - each order will be individually funded.  The appropriation and accounting data required to 
obligate funds will be included in each order. Orders may be funded with one or more Lines of Accounting. 
 
Surge Support may be required for services to support activities listed in PWS as deemed necessary by the 
Government over the order period of performance. Surge Support will be negotiated and approved by the 
Contracting Officer at Option exercise and prior to the Contractor’s performance of the Surge Task services. 
 
G.16  POST AWARD CONFERENCE 
          Upon award, the Contractor will be required to participate in the Post Award Conference (PAC) kickoff 
meeting.  The details of the Post Award conference will be finalized at time of award, but Contractors can expect it 
to most likely occur in Orlando, Florida No Later Than 10 days after  award.  Participation via teleconference or 
VTC is allowed, therefore, any travel incurred for the PAC is not an authorized cost, and is solely the responsible of 
the Contractor and will not reimbursed or paid by the Government under any circumstance.  Any invoice submitted 
will be rejected.   
 
G.17  COST TYPE CLINS  
          The Government will not reimburse the Contractor for costs incurred beyond the ceiling price, for supplies not 
delivered or supplies delivered in excess of quantities ordered, or for exceeding expenditures on Cost CLINs. 
 
 
 
  
 
(End of Summary of Changes)  
 
 
 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to 1) update the Maximum quantities; 2) update the Travel NTE amount; 3) update the Management CLIN

 PoPs and add an additional Management CLIN to meet the need of the Government; and 4) update the overall contract PoP.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 31

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 18-Mar-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(A)(3)

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

14-Mar-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

sandi.brubaker@usmc.milEMAIL:407-380-8184TEL:

SANDI BRUBAKER / CONTRACTING OFFICER

 Modification Control Number: mcgrail16858
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $258,590.65 from $21,133,380.26 to 
$21,391,970.91. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1000  
                The pricing detail quantity has decreased by 20.00 from 40.00 to 20.00.  
                The total cost of this line item has decreased by $271,280.00 from $542,560.00 to $271,280.00.  
 
 
 
        CLIN 1001  
                The pricing detail quantity has decreased by 10.00 from 30.00 to 20.00.  
                The total cost of this line item has decreased by $209,980.00 from $629,940.00 to $419,960.00.  
 
 
 
        CLIN 1002  
                The pricing detail quantity has decreased by 10.00 from 30.00 to 20.00.  
                The total cost of this line item has decreased by $279,630.00 from $838,890.00 to $559,260.00.  
 
 
 
        CLIN 1005  
                The pricing detail quantity has increased by 35.00 from 15.00 to 50.00.  
                The total cost of this line item has increased by $445,690.00 from $191,010.00 to $636,700.00.  
 
 
 
        CLIN 1006  
                The pricing detail quantity has decreased by 5.00 from 15.00 to 10.00.  
                The total cost of this line item has decreased by $275,240.00 from $825,720.00 to $550,480.00.  
 
 
 
        CLIN 1009  
                The pricing detail quantity has increased by 5.00 from 5.00 to 10.00.  
                The total cost of this line item has increased by $1,118,825.00 from $1,118,825.00 to $2,237,650.00.  
 
 
 
        CLIN 1011  



M67854-16-D-7801 
P00001 

Page 3 of 31 
 

 

                The pricing detail quantity has increased by 16.00 from 4.00 to 20.00.  
                The total cost of this line item has increased by $792,608.00 from $198,152.00 to $990,760.00.  
 
 
 
        CLIN 1012  
                The pricing detail quantity has increased by 3.00 from 2.00 to 5.00.  
                The total cost of this line item has increased by $159,912.00 from $106,608.00 to $266,520.00.  
 
 
 
        CLIN 1013  
                The pricing detail quantity has increased by 25.00 from 75.00 to 100.00.  
                The total cost of this line item has increased by $222,000.00 from $666,000.00 to $888,000.00.  
 
 
 
        CLIN 2000  
                The pricing detail quantity has decreased by 650.00 from 1,250.00 to 600.00.  
                The total cost of this line item has decreased by $8,950.50 from $17,212.50 to $8,262.00.  
 
 
 
        CLIN 2001  
                The pricing detail quantity has increased by 75.00 from 125.00 to 200.00.  
                The total cost of this line item has increased by $2,049.75 from $3,416.25 to $5,466.00.  
 
 
 
        CLIN 2002  
                The pricing detail quantity has decreased by 25.00 from 40.00 to 15.00.  
                The total cost of this line item has decreased by $3,425.00 from $5,480.00 to $2,055.00.  
 
 
 
        CLIN 2003  
                The pricing detail quantity has decreased by 8.00 from 40.00 to 32.00.  
                The total cost of this line item has decreased by $17,016.00 from $85,080.00 to $68,064.00.  
 
 
 
        CLIN 2006  
                The pricing detail quantity has decreased by 20.00 from 40.00 to 20.00.  
                The total cost of this line item has decreased by $1,030.20 from $2,060.40 to $1,030.20.  
 
 
 
        CLIN 2007  
                The pricing detail quantity has decreased by 20.00 from 40.00 to 20.00.  
                The total cost of this line item has decreased by $463.60 from $927.20 to $463.60.  
 
 
 
        CLIN 2016  
                The pricing detail quantity has decreased by 175,000.00 from 200,000.00 to 25,000.00.  
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                The total cost of this line item has decreased by $157,500.00 from $180,000.00 to $22,500.00.  
 
 
 
        CLIN 2020  
                The pricing detail quantity has increased by 515.00 from 85.00 to 600.00.  
 
 
 
        CLIN 3000  
                The pricing detail quantity has decreased by 100.00 from 200.00 to 100.00.  
                The total cost of this line item has decreased by $38,700.00 from $77,400.00 to $38,700.00.  
 
 
 
        CLIN 3001  
                The pricing detail quantity has decreased by 170.00 from 200.00 to 30.00.  
                The total cost of this line item has decreased by $135,884.40 from $159,864.00 to $23,979.60.  
 
 
 
        CLIN 3002  
                The pricing detail quantity has increased by 600.00 from 200.00 to 800.00.  
                The total cost of this line item has increased by $508,248.00 from $169,416.00 to $677,664.00.  
 
 
 
        CLIN 3007  
                The pricing detail quantity has decreased by 90.00 from 100.00 to 10.00.  
                The total cost of this line item has decreased by $62,078.40 from $68,976.00 to $6,897.60.  
 
 
 
        CLIN 3008  
                The pricing detail quantity has decreased by 90.00 from 100.00 to 10.00.  
                The total cost of this line item has decreased by $75,654.00 from $84,060.00 to $8,406.00.  
 
 
 
        CLIN 3009  
                The pricing detail quantity has decreased by 90.00 from 100.00 to 10.00.  
                The total cost of this line item has decreased by $36,630.00 from $40,700.00 to $4,070.00.  
 
 
 
        CLIN 4000  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1 
 
 To:   
 
Management Fee - March 2016- July 2016. In accordance with Attachment.  
                The pricing detail quantity has decreased by 4.00 from 5.00 to 1.00.  
                The unit price amount has increased by $187,744.00 from $46,936.00 to $234,680.00.  
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                The unit of issue has changed from Months to Lot.  
 
 
 
        CLIN 4001  
                The CLIN extended description has changed from:  
  
Management Fee - Jul16-Feb17, In accordance with Attachment 1 
 
 To:   
 
Management Fee - August 2016-December 2016, In accordance with Attachment 1.  
                The pricing detail quantity has decreased by 6.00 from 7.00 to 1.00.  
                The unit price amount has increased by $407,236.00 from $101,809.00 to $509,045.00.  
                The unit of issue has changed from Months to Lot.  
                The total cost of this line item has decreased by $203,618.00 from $712,663.00 to $509,045.00.  
 
 
 
        CLIN 4002  
                The CLIN extended description has changed from:  
  
Management Fee - Mar17-Feb18, In accordance with Attachment 1 
 
 To:   
 
Management Fee - Jan 17-Feb17, In accordance with Attachment 1.  
                The pricing detail quantity has decreased by 11.00 from 12.00 to 1.00.  
                The unit price amount has increased by $100,180.00 from $103,438.00 to $203,618.00.  
                The unit of issue has changed from Months to Lot.  
                The total cost of this line item has decreased by $1,037,638.00 from $1,241,256.00 to $203,618.00.  
 
 
 
        CLIN 4003  
                The CLIN extended description has changed from:  
  
Management Fee - Mar18-Feb19, In accordance with Attachment 1 
 
 To:   
 
Management Fee - Mar17-Dec17, In accordance with Attachment 1.  
                The pricing detail quantity has decreased by 11.00 from 12.00 to 1.00.  
                The unit price amount has increased by $929,287.00 from $105,093.00 to $1,034,380.00.  
                The unit of issue has changed from Months to Lot.  
                The total cost of this line item has decreased by $226,736.00 from $1,261,116.00 to $1,034,380.00.  
 
 
 
        CLIN 4004  
                The estimated/max cost has decreased by $200,000.00 from $4,000,000.00 to $3,800,000.00.  
                The total cost of this line item has decreased by $200,000.00 from $4,000,000.00 to $3,800,000.00.  
 
        CLIN 2021 is added as follows:  
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2021  1,200 Each $36.53 $43,836.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield.  Unit price is per vehicle per day.  This is not 
the purchase of a vehicle, but the maintenance and gas of existing vehicles. 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$43,836.00 

 
    

      
 
        CLIN 4005 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4005  1 Lot $206,876.00 $206,876.00 NTE 
 Management 

FFP 
Management Fee - Jan 18-10 March 2018, In accordance with Attachment 1 
FOB: Destination 
 

 

   
  

 
 MAX  

NET AMT 
$206,876.00 

 
    

      
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 2021: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 4005: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 1000 has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  MARCORSYSCOM PM AMMO 

MARK SANDERSON 
ATTN: PM AMMO 
39 TECH PARKWAY, SUITE 211 
STAFFORD VA 22556 
703-432-8734 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  MARCORSYSCOM PM AMMO 

MARK SANDERSON 
ATTN: PM AMMO 
39 TECH PARKWAY, SUITE 211 
STAFFORD VA 22556 
703-432-8734 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  MARCORSYSCOM PM AMMO 
MARK SANDERSON 
ATTN: PM AMMO 
39 TECH PARKWAY, SUITE 211 
STAFFORD VA 22556 
703-432-8734 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  MARCORSYSCOM PM AMMO 

MARK SANDERSON 
ATTN: PM AMMO 
39 TECH PARKWAY, SUITE 211 
STAFFORD VA 22556 
703-432-8734 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 1013 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2000 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 01-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2013 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2014 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2015 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2016 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2017 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2018 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2019 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 2020 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 2021: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3000 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3003 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 3006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2019  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2018  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 3007: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 3008: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 3009: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 4000 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 11-MAR-2016 TO 
10-MAR-2019  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

30-JUN-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 4001: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JUL-2016 TO 

31-DEC-2016  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 4002: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JAN-2017 TO 

28-FEB-2017  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 4003: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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  POP 01-MAR-2017 TO 
31-DEC-2017  

N/A  COMMANDER, MARCORSYSCOM 
KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 4004: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 11-MAR-2016 TO 

10-MAR-2017  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to CLIN 4005: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
  POP 01-JAN-2018 TO 

10-MAR-2018  
N/A  COMMANDER, MARCORSYSCOM 

KOREN ODERMANN 
PM TRASYS  
12211 SCIENCE DRIVE 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

  
 
 
SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
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destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 10 March 2019. 
 
(End of clause) 
  
 
(End of Summary of Changes)  
 
 
 



 

M3325012RCIULC3

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2012

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M6285412F2834

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00003

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2012

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.2

12211 SCIENCE DRIVE

ORLANDO FL 32826

M62854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 29925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:402-381-8263TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail121429
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $219,780.00 from $329,670.00 to $109,890.00.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1029  
                The pricing detail quantity has decreased by 6.00 from 9.00 to 3.00.  
                The total cost of this line item has decreased by $219,780.00 from $329,670.00 to $109,890.00.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $219,780.00 from 
$329,670.00 to $109,890.00.  
         
CLIN 1029:  
          
        AA: 17711063B1D 257  67856   067443 2D 3B1D 25017RCIULC3 (CIN M3325017RCIULC30029) was 
decreased by $219,780.00 from $329,670.00 to $109,890.00  
 
(End of Summary of Changes)  
 
 
 



 

M3325012RCIULC3

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this Task Order M6285412F2834, Modification P00002 is to extend the period of performance for all line items through 31 July

 2012. Customer receiving support via this modification is School of Infantry – West (SOI-West).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-May-2012

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M6285412F2834

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-May-2012

CODE

MARCORSYSCOM

ATTNOEDWARD MCGRAIL/ 

CT 2.2

12211 SCIENCE DRIVE

ORLANDO FL 32826

M62854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 29925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAILO402-381-8263TELO

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso121125
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

     

1029  POP 10-MAR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

     

 

  

 

(End of Summary of Changes)  

 

 

 



 

M3325012RCIULC3

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to: (1) extend Periods of Performance tied to existing Contract Line Item Numbers (CLINs); (2) add Wide

 Area WorkFlow  (WAWF) Defense Federal Acquistion Regulation Supplement (DFARS) clause 252.232-2006.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 5

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Apr-2012

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M6285412F2834

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

P00001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

22-Apr-2012

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.2

12211 SCIENCE DRIVE

ORLANDO FL 32826

M62854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 29925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:402-381-8263TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso12960



M67854-16-D-7801 

M6785417F7834P00001 

Page 2 of 5 

 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

     

1029  POP 10-MAR-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  



M67854-16-D-7801 

M6785417F7834P00001 

Page 3 of 5 

 

 

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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(End of Summary of Changes)  

 

 

 



 

6 . ISSUE D BY CODE

M67854-16-D-7801

1 . CO N TRA CT/P U RCH . O RD E R/  

    A G RE E M E N T N O .

M67854

2 . D E L IVE RY  O RD E R/ CA L L  N O .

M6785417F7834

5P AGE  1  OF

5 . P RIO RITY

CODE

8 . DE L IVE RY FOB

DE ST INAT ION4

OT HE R

(See Sch edule if  o t h er)

OR D ER  FOR  SUPPLIES OR  SER VICES

3 . D A TE  O F O RD E R/CA L L

2017 Mar 10

4 . RE Q ./  P U RCH . RE Q U E ST N O .

M 3325017R C IU LC 3

SEE IT EM  6

MAR C OR SY SC OM

ATTN :ED W AR D  MC GR AIL/ 

C T 2.7

12211 SC IEN C E D R IVE

OR LAN D O F L 32826

7 . ADM INIST E RED BY (if o th er th an  6 )

( YYYYM M M D D )

1 0 . D E L IVE R TO  FO B P O IN T BY  (D ate)

( YYYYM M M D D )
GLAC IER  TEC H N IC AL SOLU TION S,  LLC

C AR OL GIAN N IN I

1200 GOLD EN  KEY  STE 100

EL PASO T4 79925-5813

CODE 54GG59 . CONT RACT OR  FACILIT Y

SEE SCHEDULE

1 2 . D ISCO U N T TE RM S
N et 30 D ays

M A RK  IF BU SIN E SS IS1 1 .

4

SM A L L

SM A L L
D ISA D VA N TA G E D

W O M E N -O W N E D

1 3 . M AIL  INVOICES T O T HE ADDRE SS IN BL OCK

See Item 15

25 . T OT AL $329,670.00

4

1 7 . ACCOUNT ING AND AP P ROP RIAT ION DAT A/ L OCAL  USE

CODE

1 8 . IT E M  NO. 1 9 . SCHE DULE  OF SUP P L IE S/ SE RVICES

*  If  q u a n t i ty a ccep ted  b y th e G o vern m en t  i s  s a m e a s

q u a n ti t y a ccep ted  b elo w q u a n ti ty o r d ered  a n d  en ci rcl e.

DEL IVERY/16 . 

1 4 . SHIP  T O

SM M  SchM dulM

SEE SCHEDULE

M67443

MARK ALL

P AC KAG ES  AND

P AP ERS  W ITH

 IDENTIFIC ATIO N

NUMB ERS  IN

B LO C KS  1  AND 2 .

2 3 . AM OUNT

15 . P AYM E NT  W IL L BE M ADE  BY CODE

D F AS C OLU MBU S

D EF EN SE F IN AN C E & AC C OU N TIN G SER VIC E C OLU MBU S

D F AS-J D C BB/C O

PO BO4 182317

C OLU MBU S OH  43218-2317

Th is  d el iv ery  o rd er/cal l  is  i s su ed  o n  an o th er G o v ern men t  ag en cy  o r in  acco rd an ce w ith  an d  su b ject  to  t erms  an d  co n d i t io n s  o f ab o v e n u mb ered  co n t ract .

T YP E CAL L

OF P URCHASE
ORDE R

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL: 407-381-8763

EMAIL: edward.mcgrail@usmc.mil

CONTRACTING / ORDERING OFFICER

q u a n ti t y o rd er ed , in d ica te b y X .  If  d i f fer en t , en ter  a ctu a l

BY: EDWARD H. MCGRAIL III

If t h is bo x  is m ark ed, sup p lier m ust  sign  Accep t ance an d ret urn  t h e fo llo wing n um ber o f  co p ies:

NAM E  OF CONT RACT OR SIGNAT URE T YP E D NAM E  AND T IT L E
( YYYYM M M D D )

DAT E SIGNED

ACCE P T ANCE . T HE  CONT RACT OR HE RE BY ACCE P T S T HE  OFFE R RE P RE SE NT E D BY T HE  NUM BE RE D P URCHASE  
ORDE R AS IT  M AY P RE VIOUSL Y HAVE  BE E N OR IS NOW  M ODIFIE D, SUBJE CT  T O ALL  OF T HE T E RM S
AND CONDIT IONS SET  FORT H, AND AGREE S T O P E RFORM  T HE  SAM E .

Referen ce y o u r q u o te d at ed

Fu rn ish  th e fo l lo w in g  o n  terms  sp ecifi ed  h erein . REF :

2 0 . QUANT IT Y

ORDE RE D/

ACCEP T E D*

2 1 . UNIT 2 2 . UNIT  P RICE

D IFFE RE N CE S

26 .

INSP ECT E D RE CEIVE D ACCE P T E D, AND CONFORM S T O T HE

CONT RACT  E XCE P T  AS NOT E D

2 7 a. QUANT IT Y IN COL UM N 2 0  HAS BEE N

( YYYYM M M D D )

c.  DAT E d.  P RINT E D NAM E  AND T IT L E  OF AUT HORIZ E D

 GOVE RNM E NT  RE P RE SE NT AT IVE

b.  SIGNAT URE  OF AUT HORIZE D GOVE RNM E NT  RE P RE SE NT AT IVE

e.  M AIL ING ADDRESS OF AUT HORIZ E D GOVERNM E NT  RE P RE SE NT AT IVE

36. I cM r tify th is  account is  corr M ct and pr opM r  for  paym M nt.

g.  E -M AIL  ADDRE SSf.  T E LE P HONE  NUM BE R

a.  DAT E

( YYYYM M M D D )

b.  SIGNAT URE  AND T IT L E OF CE RT IFYING OFFICE R

2 8 . SHIP  NO. 2 9 . DO VOUCHE R NO. 30 .

INIT IAL S

3 2 . P AID BY 33 . AM OUNT  VE RIFIE D

CORRE CT  FOR

35 . BIL L  OF L ADING NO.

34 . CHE CK NUM BER

3 7 . RE CE IVE D AT 3 8 . RE CE IVE D BY 
( YYYYM M M D D )

3 1 . P AYM E NT

COM P LE T E

P ART IAL

FINAL

P ART IAL

FINAL

DD Form  1155, DEC 2001 P RE VIOUS E DIT ION IS OBSOL E T E.

3 9 . DAT E  RE CE IVE D 4 0 . T OT AL

CONT AINE RS

4 1 . S/R ACCOUNT  NO. 4 2 . S/R VOUCHE R NO.

AD D R ESS

AN D

N AME
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1029  9 Each $36,630.00 $329,670.00 NTE 
 CPEN SOI-W IULC / AIC FEX 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3325017RCIULC3 
PURCHASE REQUEST NUMBER: M3325017RCIULC3 
  

 

   
  

 
 NET AMT $329,670.00 
 
 ACRN AA 

CIN: M3325017RCIULC30029 
 

 $329,670.00 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1029  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
     
1029  POP 10-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711063B1D 257  67856   067443 2D 3B1D  
COST CODE: 25017RCIULC3  
AMOUNT: $329,670.00  
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  1029  M3325017RCIULC30029  $329,670.00  

 
 



 

M3040717RC00014

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modifieation is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0012

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

02-Feb-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.megrail@usme.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: megrail171428
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $150,642.24 from $325,315.16 to $174,672.92.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1045AA  
                The pricing detail quantity has decreased by 2.00 from 4.00 to 2.00.  
                The total cost of this line item has decreased by $110,555.58 from $221,111.16 to $110,555.58.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $40,086.66 from $104,204.00 to $64,117.34.  
                The total cost of this line item has decreased by $40,086.66 from $104,204.00 to $64,117.34.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $150,642.24 from 
$325,315.16 to $174,672.92.  
         
SUBCLIN 1045AA:  
          
        AA: 17711063B1D 252  67856   067443 2D M30407 40717RC00014 (CIN M3040717RC000141045AA) was 
decreased by $110,555.58 from $221,111.16 to $110,555.58  
         
SUBCLIN 4004AA:  
          
        AA: 17711063B1D 252  67856   067443 2D M30407 40717RC00014 (CIN M3040717RC000144004AA) was 
decreased by $40,086.66 from $104,204.00 to $64,117.34  
 
(End of Summary of Changes)  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this Task Order 0012, Modif ication 02 is to extend the period of performance for all line items through 31 July 2017. Customer

 receiving support via this modification is Marine Corps Civil Affairs Military Occupation Specialty (training) a.k.a. MCCMOS.

1. CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0012

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

02-Feb-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171173
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

 

1045  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1045AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

(End of Summary of Changes)  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modifieation is to: (1) extend Periods of Performanee tied to existing Subeontraet Line Item Numbers (SLINs); (2) add

 Wide Area WorkFlow  (WAWF) Defense Federal Aequistion Regulation Supplement (DFARS) elause 252.232-7006.

1. CONTRACT ID CODE PAGE OF  PAGES

1 5

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0012

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

02-Feb-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(s)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

27-Apr-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.megrail@usme.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17959
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

 

1045  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1045AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  
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Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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(End of Summary of Changes)  

 

 

 



 

6 . ISSUED BY CODE

M67854-16-D-7801

1 . CONTRACT/P URCH . ORDER/  

    AGREEMENT NO .

M67854

2 . D EL IVERY  ORDER/ CALL  NO .

0012

6PAGE 1  OF

5 . P RIORITY

CODE

8 . DELIVERY FOB

DEST INAT ION

OT HER

(See Schedule if  o t h er)

ORDER  FOR SUPPLIES OR  SERVICES

3 . DATE  O F ORDER/CALL

2017 Feb 02

4 . REQ ./  P URCH . REQUEST NO .

M 3040717R C 00014

SEE ITEM  6
X

MAR C OR SY SC OM

ATTN :ED W AR D  MC GR AIL/ 

C T 2.7

12211 SC IEN C E D R IVE

OR LAN D O F L 32826

7 . ADM INIST ERED BY (if o th er th an  6 )

( YYYYM M M D D )

10 . D EL IVER TO  FOB P O INT BY  (D ate)

( YYYYM M M D D )
GLAC IER  TEC H N IC AL SOLU TION S,  LLC

C AR OL GIAN N IN I
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SEE SCHEDULE
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X
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WOMEN -OWNED

13 . MAIL  INVOICES T O T HE ADDRESS IN BLOCK

See Item 15

25 . T OT AL $325,315.16

X

17 . ACCOUNT ING AND AP PROPRIAT ION DAT A/ LOCAL USE

CODE

18 . IT EM  NO. 19 . SCHEDULE OF SUP P LIES/ SERVICES

*  If  q u a n t i ty a ccep ted  b y th e G o vern m en t  i s  s a m e a s

q u a n ti t y a ccep ted  b elo w q u a n ti ty o r d ered  a n d  en ci rcl e.

DELIVERY/16 . 

14 . SHIP  T O

Se e  Sche dule

SEE SCHEDULE

M67443

MARK ALL

PACKAGES  AND

PAPERS  W ITH

 IDENTIFIC ATIO N

NUMBERS  IN

BLO CKS  1  AND 2 .

23 . AMOUNT

15 . P AYMENT  W ILL BE MADE BY CODE

D F AS C OLU MBU S

D EF EN SE F IN AN C E & AC C OU N TIN G SER VIC E C OLU MBU S

D F AS-J D C BB/C O

PO BOX 182317

C OLU MBU S OH  43218-2317

Th is  d el iv ery  o rd er/cal l  is  i s su ed  o n  an o ther G overnmen t  agency  o r in  acco rd ance w ith  an d  su b ject  to  t erms  an d  co nd i t io n s  o f abo ve n umbered  co n t ract .

T YPE CALL

OF PURCHASE
ORDER

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL: 407-381-8763

EMAIL: edward.mcgrail@usmc.mil

CONTRACTING / ORDERING OFFICER

q u a n ti t y o rd er ed , in d ica te b y X .  If  d i f fer en t , en ter  a ctu a l

BY: EDWARD H. MCGRAIL III

If t h is box  is m arked, supp lier m ust  sign  Accep t ance and ret urn  t h e fo llowing number o f  cop ies:

NAME OF CONT RACT OR SIGNAT URE T YPED NAME AND T IT LE
( YYYYM M M D D )
DAT E SIGNED

ACCEPT ANCE. T HE CONT RACT OR HEREBY ACCEP T S T HE OFFER REPRESENT ED BY T HE NUMBERED PURCHASE 
ORDER AS IT  MAY P REVIOUSLY HAVE BEEN OR IS NOW  MODIFIED, SUBJECT  T O ALL OF T HE T ERMS
AND CONDIT IONS SET  FORT H, AND AGREES T O P ERFORM  T HE SAME.

Referen ce y ou r q u o te d at ed

Fu rn ish  th e fo l low in g  on  terms  sp ecifi ed  h erein . REF :

20 . QUANT IT Y

ORDERED/

ACCEP T ED*

21 . UNIT 22 . UNIT  P RICE

DIFFERENCES

26 .

INSP ECT ED RECEIVED ACCEPT ED, AND CONFORMS T O T HE

CONT RACT  EXCEP T  AS NOT ED

27a. QUANT IT Y IN COLUMN 20  HAS BEEN

( YYYYM M M D D )

c.  DAT E d.  P RINT ED NAME AND T IT LE  OF AUT HORIZED

 GOVERNMENT  REPRESENT AT IVE

b.  SIGNAT URE OF AUT HORIZED GOVERNMENT  REPRESENT AT IVE

e.  MAILING ADDRESS OF AUT HORIZED GOVERNMENT  REPRESENT AT IVE

36. I ce r tify th is  account is  corre ct and prope r  for  paym ent.

g.  E -MAIL  ADDRESSf.  T ELEPHONE NUMBER

a.  DAT E

( YYYYM M M D D )

b.  SIGNAT URE AND T IT LE OF CERT IFYING OFFICER

28 . SHIP  NO. 29 . DO VOUCHER NO. 30 .

INIT IALS

32 . PAID BY 33 . AMOUNT  VERIFIED

CORRECT  FOR
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37 . RECEIVED AT 38 . RECEIVED BY 
( YYYYM M M D D )

31 . PAYMENT

COMPLET E
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FINAL

PART IAL
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DD Form  1155, DEC 2001 PREVIOUS EDIT ION IS OBSOLET E.

39 . DAT E RECEIVED 40 . T OT AL

CONT AINERS

41 . S/R ACCOUNT  NO. 42 . S/R VOUCHER NO.

ADDRESS

AND

NAME
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1045     $0.00  
 MCMOS 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1045AA  4 Each $55,277.79 $221,111.16 NTE 
 MCMOS 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040717RC00014 
PURCHASE REQUEST NUMBER: M3040717RC00014 
  

 

   
  

 
 NET AMT $221,111.16 
 
 ACRN AA 

CIN: M3040717RC000141045AA 
 

 $221,111.16 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00  
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $104,204.00 NTE 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Funding to 
support MCCMOS travel tied to funded and executable MCCMOS CLINs / 
SLINs within this Task Order 0012. Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M3040717RC00014 
PURCHASE REQUEST NUMBER: M3040717RC00014 
 

 

 ESTIMATED COST $104,204.00 
 ACRN AA 

CIN: M3040717RC000144004AA 
 

$104,204.00 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1045  N/A  N/A  N/A  N/A  
1045AA  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  N/A  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
 
1045  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1045AA  POP 02-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 02-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711063B1D 252  67856   067443 2D M30407  
COST CODE: 40717RC00014  
AMOUNT: $325,315.16  
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  1045AA  M3040717RC000141045AA  $221,111.16  
  4004AA  M3040717RC000144004AA  $104,204.00  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 25-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M17854-11-D-7801-0011

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

20-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32821

M17854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8713TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail171427
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $271,042.05 from $544,562.00 to $273,519.95.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1002AA  
                The pricing detail quantity has decreased by 4.00 from 10.00 to 6.00.  
                The total cost of this line item has decreased by $111,852.00 from $279,630.00 to $167,778.00.  
 
 
 
        SUBCLIN 2015AA  
                The pricing detail quantity has decreased by 2,500.00 from 2,500.00 to 0.00.  
                The total cost of this line item has decreased by $1,225.00 from $1,225.00 to $0.00.  
 
 
 
        SUBCLIN 3000AA  
                The pricing detail quantity has decreased by 13.00 from 30.00 to 17.00.  
                The total cost of this line item has decreased by $5,031.00 from $11,610.00 to $6,579.00.  
 
 
 
        SUBCLIN 3006AA  
                The pricing detail quantity has decreased by 13.00 from 30.00 to 17.00.  
                The total cost of this line item has decreased by $7,325.50 from $16,905.00 to $9,579.50.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $145,608.55 from $235,192.00 to $89,583.45.  
                The total cost of this line item has decreased by $145,608.55 from $235,192.00 to $89,583.45.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $271,042.05 from 
$544,562.00 to $273,519.95.  
         
SUBCLIN 1002AA:  
          
        AA: 17711061A1A 252  67026   067443 2D 1A1A CTTN7RC00006 (CIN M5351517RC000061002AA) was 
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decreased by $111,852.00 from $279,630.00 to $167,778.00  
         
SUBCLIN 2015AA:  
          
        AA: 17711061A1A 252  67026   067443 2D 1A1A CTTN7RC00006 (CIN M5351517RC000062015AA) was 
decreased by $1,225.00 from $1,225.00 to $0.00  
         
SUBCLIN 3000AA:  
          
        AA: 17711061A1A 252  67026   067443 2D 1A1A CTTN7RC00006 (CIN M5351517RC000063000AA) was 
decreased by $5,031.00 from $11,610.00 to $6,579.00  
         
SUBCLIN 3006AA:  
          
        AA: 17711061A1A 252  67026   067443 2D 1A1A CTTN7RC00006 (CIN M5351517RC000063006AA) was 
decreased by $7,325.50 from $16,905.00 to $9,579.50  
         
SUBCLIN 4004AA:  
          
        AA: 17711061A1A 252  67026   067443 2D 1A1A CTTN7RC00006 (CIN M5351517RC000064004AA) was 
decreased by $145,608.55 from $235,192.00 to $89,583.45  
 
(End of Summary of Changes)  
 
 
 



 

M5351517RC00001

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this Task Order 0011, Modif ication 02 is to extend the period of performance for all line items through 31 July 2017. Customer

 receiving support via this modification is Marine Corps Security Force Regiment (MCSFR).

1. CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M17854-11-D-7801-0011

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

20-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32821

M17854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8713TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171172
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

          

1002  N/A  N/A  N/A  N/A  

     

1002AA  POP 20-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

          

2015  N/A  N/A  N/A  N/A  

     

2015AA  POP 20-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

          

3000  N/A  N/A  N/A  N/A  

     

3000AA  POP 20-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

3006  N/A  N/A  N/A  N/A  

     

3006AA  POP 20-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 20-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

(End of Summary of Changes)  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to: (1) extend Periods of Performance tied to existing Subcontract Line Item Numbers (SLINs); (2) add

 Wide Area WorkFlom  (WAWF) Defense Federal Acquistion Regulation Supplement (DFARS) clause 252.232-7001; (3) in addition, this

 modification auto-adjusts “Informational Contract Line Item Numbers (CLINs)” based on recent, calendar year 2017 contract m riting system

 softm are updates (e.g. Section E is adjusted for Informational CLINs in that “Inspect At, Inspect By, Accept At, Accept By” has been

 changed to reflect “N/A.” etc.)

1. CONTRACT ID CODE PAGE OF  PAGES

1 7

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M17854-11-D-7801-0011

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

20-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

27-Apr-2017

CODE

MARCORSPSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32821

M17854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEP STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edmard.mcgrail@usmc.milEMAIL:407-381-8713TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17957
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 1002  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2015  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3000  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3006  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4004  

                The FOB Destination has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3000 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

          

1002  N/A  N/A  N/A  N/A  

     

1002AA  POP 20-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

          

2015  N/A  N/A  N/A  N/A  

     

2015AA  POP 20-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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3000  N/A  N/A  N/A  N/A  

     

3000AA  POP 20-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

3006  N/A  N/A  N/A  N/A  

     

3006AA  POP 20-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 20-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  
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Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION SF 1449 - CONTINUATION SHEET  

 

 

 

The following have been modified:  

        STATEMENT OF WORK 

1.0 INTRODUCTION 

 

Installations & Environment Department, Public Works Division has a requirement for Fire Resistant (FR) uniform 

rental service for employees to use as a required PPE. The uniforms are essentially for all employees who require 

FR clothing at the Electrical Distribution Shop, Bldg 1023 Michael Rd, Camp Lejeune, NC 28542. 

 

2.0 SCOPE 

 

The purpose of this service contract is to provide a uniform rental and to launder FR uniforms for the electrical 

distribution employees. Uniforms will be laundered weekly by the vendor and returned. A time for uniform pick up 

and drop off will be determined and coordinated between the requiring activity and the contractor. 

 

a. Shirts- 7-oz 09TC Lt Blue Tecasafe Long Sleeve Flame Resistant (FR), Each shirt has an Arc Thermal 

Performance Value (ATPV) 9.0 to protect against exposure from an electric arc that can create a 

second-degree burn. The NFPA 70E Hazard/Risk Categories (HRC) of each shirt is rated at a level 2. 

The shirts need to have a chest pockets with flaps, longer shirttail to prevent pull-out, a banded collar 

and full cut to provide extra room in the body of the shirt.  

 

b. Pants- 14.5-oz 10FC Carpenter Denim Jean Flame Resistant (FR), Each pair of pants has an Arc 

Thermal Performance Value (ATPV) 23.7 to protect against exposure from an electric arc that can 

create a second-degree burn. The NFPA 70E Hazard/Risk Categories (HRC) of each pair of pants is 

rated at a level 2. The pants are to be relaxed, comfortable fit. FR cotton denim blue with the classic 

five-pocket jean style. Heavy-duty brass zipper with reinforced stressed points 

 

c. Jacket-11.0-oz 18SC Brown Duck Work Jacket Flame Resistant (FR), Each jacket has an Arc Thermal 

Performance Value (ATPV) 35 to protect against exposure form an electric arc that can create a 

second-degree burn. The NFPA 70E Hazard/Risk Categories (HRC) of each jacket is rated at a level 2. 

The jacket has a hood, and protective liner. Concealed snap closures on the cuffs. Center bank lanyard 

access opening that will accommodate a safety harness 

 

Item Size Qty 

Shirts 2X 03 

Shirts XL Changed to 09 

Shirts L 02 

Addition Shirt 2X-LN 01 

Addition Shirt MED 01 

 

Pants 34X29 01 

Pants 34X30 02 

Pants 34X31 01 

Pants 34X32 02 

Pants 36X30 01 

Pants 36X32 01 
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Pants 38X29 01 

Pants 38X32 Changed to 02 

Pants 38X34 01 

Pants 40X30 01 

Pants 40X34 01 

Addition Pants 38X30 01 

Addition Pants 32X30 01 

 

Jacket 2XL Changed to 05 

Jacket XL Changed to 08 

Jacket L Changed to 03 

 

3.0 HOURS OF PERFORMANCE 

 

Uniforms are to be picked up and dropped off weekly during the normal work hours for Camp Lejeune, North 

Carolina. Times and days are to be coordinated between the requiring activity and the contractor.  

 

4.0 POINT OF CONTACT 

 

The point of contact is Maria Conklin at (910) 451-4549, Email:  maria.conklin@usmc.mil  

 

5.0 STATEMENT OF WORK 

 

The uniforms must be Flame Resistant (FR) and have Arc Thermal Performance Value which protects against 

exposure from an electric arc (which will create a second degree burn). The uniforms must comply with the NFPA 

70E Hazard/Risk Categories (HRC). Employees will receive a total of eleven (11) FR long sleeve shirts, eleven (11) 

FR pairs of pants and two (2) FR jackets weekly. Each week the vendor will pick up and deliver any and all 

garments that need to be laundered and/or repaired as needed.  

 

6.0 DELIVERIES AND PERFORMANCE 

 

Uniforms will be delivered to and picked up from the Electrical Distribution Bldg 1023, Michael Rd, Camp Lejeune. 

 

7.0 PREVENTATICE MAINTENANCE SERVICE 

 

Alterations and repairs to uniforms as required. 

 

8.0 WORK TICKET 

 

Upon delivery/pick up, the contractor shall provide invoices detailing the weekly rentals.  

 

9.0  ADDITIONAL CONTRACTOR REQUIREMENTS 

 

NMCARS 5237.1                                                                                                                                                                          

5237.102(90) Enterprise-wide Contractor Manpower Reporting Application 

The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for 

performance of services provided under this contract for the uniform rental services via a secure data collection site.  

The contractor is required to completely fill in all required data fields using the following web address: 

https://doncmra.nmci.navy.mil. 

 

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year 

(FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data 

shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk, 

linked at: https://doncmra.nmci.navy.mil. 
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(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $205,783.76 from $2,391,029.79 to $2,185,246.03.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 2021AA  
                The pricing detail quantity has decreased by 334.00 from 643.00 to 309.00.  
                The total cost of this line item has decreased by $12,201.02 from $23,488.79 to $11,287.77.  
 
 
 
        SUBCLIN 3000AA  
                The pricing detail quantity has decreased by 24.00 from 24.00 to 0.00.  
                The total cost of this line item has decreased by $9,288.00 from $9,288.00 to $0.00.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $67,050.47 from $414,481.00 to $347,430.53.  
                The total cost of this line item has decreased by $67,050.47 from $414,481.00 to $347,430.53.  
 
 
 
        SUBCLIN 4004AB  
                The estimated/max cost has decreased by $117,244.27 from $234,507.00 to $117,262.73.  
                The total cost of this line item has decreased by $117,244.27 from $234,507.00 to $117,262.73.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $205,783.76 from 
$2,391,029.79 to $2,185,246.03.  
         
SUBCLIN 2021AA:  
          
        AB: 17711063B4D 257  67884   067443 2D M35001 7RCTM007CONT (CIN M3500117RCTM0072021AA) 
was decreased by $12,201.02 from $23,488.79 to $11,287.77  
         
SUBCLIN 3000AA:  
          
        AB: 17711063B4D 257  67884   067443 2D M35001 7RCTM007CONT (CIN M3500117RCTM0073000AA) 
was decreased by $9,288.00 from $9,288.00 to $0.00  
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SUBCLIN 4004AA:  
          
        AA: 17711063B4D 252  67884   067443 2D M35001 7RCTM006CONT (CIN M3500117RCTM0064004AA) 
was decreased by $67,050.47 from $414,481.00 to $347,430.53  
         
SUBCLIN 4004AB:  
          
        AB: 17711063B4D 257  67884   067443 2D M35001 7RCTM007CONT (CIN M3500117RCTM0074004AB) 
was decreased by $117,244.27 from $234,507.00 to $117,262.73  
 
(End of Summary of Changes)  
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 modification updates clause 252.232-7007, reflecting an end date of 31 Julm 2017 for SLIN 4003AA, based on the aforementioned PoP tied

 to available funding for “Management” of Home Station Training – Role Plamer services.
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9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $206,876.00 from $2,184,153.79 to $2,391,029.79.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 4003AA  
                The CLIN extended description has changed from:  
  
Management Fee - May 2017. In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to this task order.  
 
 
 To:   
 
Management Fee - May through July 2017. In accordance with Attachment 1. In support of customer, Marine Air 
Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to this task order.  
.  
                The unit price amount has increased by $206,876.00 from $103,438.00 to $310,314.00.  
                The total cost of this line item has increased by $206,876.00 from $103,438.00 to $310,314.00.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
          
1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 13-JAN-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1009AB  POP 24-MAR-2017 TO 
31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
     
1011AA  POP 13-JAN-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1011AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1011AC  POP 24-MAR-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1013AC  POP 24-MAR-2017 TO 
31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2021  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2021AA  POP 24-MAR-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
3000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
3000AA  POP 24-MAR-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4003  N/A  N/A  N/A  N/A  
     
4003AA  POP 01-MAY-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AB  POP 24-MAR-2017 TO 
31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $206,876.00 from 
$2,184,153.79 to $2,391,029.79.  
         
SUBCLIN 4003AA:  
          
        AB: 17711063B4D 257  67884   067443 2D M35001 7RCTM007CONT (CIN M3500117RCTM0074003AA) 
was increased by $206,876.00 from $103,438.00 to $310,314.00  
 
 
SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
252.232-7007      LIMITATION OF GOVERNMENT'S OBLIGATION (APR 2014) 
 
(a) Contract line item(s) 4003/4003AA is/are incrementally funded. For this/these item(s), the sum of $310,314 is 

available (in support of the Period of Performance in Section F through 31 July 2017) of  the total price is 
presently available for payment and allotted to this contract. An allotment schedule is set forth in paragraph (j) of 
this clause. 
 
(b)  For items(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those item(s) 
for the Government's convenience, approximates the total amount currently allotted to the contract.  The Contractor 
is not authorized to continue work on those item(s) beyond that point. The Government will not be obligated in any 
event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of 
anything to the contrary in the clause entitled "TERMINATION FOR THE CONVENIENCE OF THE 
GOVERNMENT."  As used in this clause, the total amount payable by the Government in the event of termination 
of applicable contract line item(s) for convenience includes costs, profit and estimated termination settlement costs 
for those item(s). 
 
(c)  Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will 
notify the Contracting Officer in writing at least  ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount then allotted to the contract for 
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performance of the applicable item(s).  The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable line items up 
to the next scheduled date for allotment of funds identified in paragraph (j) of this clause, or to a mutually agreed 
upon substitute date.  The notification will also advise the Contracting Officer of the estimated amount of additional 
funds that will be required for the timely performance of the item(s) funded pursuant to this clause, for subsequent 
period as may be specified in the allotment schedule in paragraph (j) of this clause, or otherwise agreed to by the 
parties.  If after such notification additional funds are not allotted by the date identified in the Contractor's 
notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional 
funds have not been allotted, pursuant to the clause of this contract entitled "TERMINATION FOR THE 
CONVENIENCE OF THE GOVERNMENT". 
 
(d)  When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph 
(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds.  
The provisions of paragraph (b) through (d) of this clause will apply in like manner to the additional allotted funds 
and agreed substitute date, and the contract will be modified accordingly. 
 
(e)  If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both.  Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "disputes." 
 
(f)  The Government may at any time prior to termination allot additional funds for the performance of the contract 
line item(s) identified in paragraph (a) of this clause. 
 
(g)  The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"DEFAULT."  The provisions of this clause are limited to work and allotment of funds for the contract line item(s) 
set forth in paragraph (a) of this clause.  This clause no longer applies once the contract if fully funded except with 
regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) or 
(e) of this clause. 
 
(h)  Nothing in this clause affects the right of the Government to this contract pursuant to the clause of this contract 
entitled "TERMINATION FOR CONVENIENCE OF THE GOVERNMENT." 
 
(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 
prohibited under 31 U.S.C. 1342. 
 
(j) The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
 
On execution of contract / SLIN 4003AA for $310,314 will be available to support the corresponding Period of 

Performance in Section F through 31 July 2017. 

 

 
(End of clause) 
  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to add Contract Line Item Number (CLIN) / Subcontract Line Item Number (SLIN) 4003 / 4003AA to fund

 "Management" for the month of May 2017. In addition, this modification extends existing CLIN/SLIN periods of performance (PoP) through 28

 May 2017 (minus SLINs 1011AB and 1013AB, w here PoP remains unchanged). Finally, this modification adds clauses 252.232-7006 and

 252.232-7007.

1. CONTRACT ID CODE PAGE OF  PAGES

1 10

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 30-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0010

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual agreement of parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

24-Apr-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17934
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $103,438.00 from $2,080,715.79 to $2,184,153.79.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 4003 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003     $0.00  
 Management 

FFP 
Management Fee - March 2017 through December 2017. In accordance with 
Attachment 1 of base contract. All funding applied at SLIN level expressed in units 
of issue of "lots" to support funding equity amongst customers. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 4003AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003AA  1 Lot $103,438.00 $103,438.00 NTE 
 Management 

FFP 
Management Fee - May 2017. In accordance with Attachment 1. In support of 
customer, Marine Air Ground Task Force Training Center (MAGTFTC). Not-to-
exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $103,438.00 
 
 ACRN AB 

CIN: M3500117RCTM0074003AA 
 

 $103,438.00 
 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
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The following Acceptance/Inspection Schedule was added for CLIN 4003: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4003AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
          
1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009AB  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
     
1011AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1011AB  POP 06-FEB-2017 TO 
10-FEB-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1011AC  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AC  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2021  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2021AA  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
3000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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3000AA  POP 24-MAR-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4003  N/A  N/A  N/A  N/A  
     
4003AA  POP 01-MAY-2017 TO 

31-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AB  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $103,438.00 from 
$2,080,715.79 to $2,184,153.79.  
         
SUBCLIN 4003AA: 
Funding on SUBCLIN 4003AA is initiated as follows:  
          
        ACRN: AB  
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        CIN: M3500117RCTM0074003AA  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $103,438.00  
          
        Total: $103,438.00  
          
        Cost Code: 7RCTM007CONT  
 
 
 
The following have been added by full text:  
        CONTRACT ADMINISTRATION 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract.  
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  
 
(a) Definitions. As used in this clause--  
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization.  
 
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF).  
 
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system.  
 
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  
of Payment Requests and Receiving Reports.  
 
(c) WAWF access. To access WAWF, the Contractor shall--  
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and  
 
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site.  
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through  
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/.  
 
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol.  
 
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order:  
 
(1) Document type. The Contractor shall use the following document type(s).  
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The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer.  
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 
order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the  
system.  
 
Routing Data Table*  
--------------------------------------------------------------------------------------------  
Field Name in WAWF    Data to be entered in WAWF  
--------------------------------------------------------------------------------------------  
Pay Official DoDAAC    M67443  
Issue By DoDAAC    M67854  
Admin DoDAAC    M67854  
Inspect By DoDAAC    M67854  
Ship To Code See    Section F  
Ship From Code     N/A  
Mark For Code    N/A  
Service Approver (DoDAAC)   M67854 / Ext. TRSY  
Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  
Accept at Other DoDAAC   N/A  
LPO DoDAAC     N/A  
DCAA Auditor DoDAAC    N/A  
Other DoDAAC(s)    N/A  
--------------------------------------------------------------------------------------------  
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”)  
 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request.  
 
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system.  
 
Program Manager for Training Systems  
ATTN: Koren Ordermann  
12350 Research Parkway  
Orlando, FL 32826  
(Phone) 407-381-8743  
(Email) koren.odermann@usmc.mil  
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact.  
 
Program Manager for Training Systems  
ATTN: Koren Ordermann  
12350 Research Parkway  
Orlando, FL 32826  
(Phone) 407-381-8743  
(Email) koren.odermann@usmc.mil  
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  
 
(End of clause) 
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SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been added by full text:  
         
252.232-7007      LIMITATION OF GOVERNMENT'S OBLIGATION (APR 2014) 
 
(a) Contract line item(s) 4003/4003AA is/are incrementally funded. For this/these item(s), the sum of $103,438 is 

available (in support of the Period of Performance in Section F through 31 May 2017) of  the total price is 
presently available for payment and allotted to this contract. An allotment schedule is set forth in paragraph (j) of 
this clause. 
 
(b)  For items(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those item(s) 
for the Government's convenience, approximates the total amount currently allotted to the contract.  The Contractor 
is not authorized to continue work on those item(s) beyond that point. The Government will not be obligated in any 
event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of 
anything to the contrary in the clause entitled "TERMINATION FOR THE CONVENIENCE OF THE 
GOVERNMENT."  As used in this clause, the total amount payable by the Government in the event of termination 
of applicable contract line item(s) for convenience includes costs, profit and estimated termination settlement costs 
for those item(s). 
 
(c)  Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will 
notify the Contracting Officer in writing at least  ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount then allotted to the contract for 
performance of the applicable item(s).  The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable line items up 
to the next scheduled date for allotment of funds identified in paragraph (j) of this clause, or to a mutually agreed 
upon substitute date.  The notification will also advise the Contracting Officer of the estimated amount of additional 
funds that will be required for the timely performance of the item(s) funded pursuant to this clause, for subsequent 
period as may be specified in the allotment schedule in paragraph (j) of this clause, or otherwise agreed to by the 
parties.  If after such notification additional funds are not allotted by the date identified in the Contractor's 
notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional 
funds have not been allotted, pursuant to the clause of this contract entitled "TERMINATION FOR THE 
CONVENIENCE OF THE GOVERNMENT". 
 
(d)  When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph 
(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds.  
The provisions of paragraph (b) through (d) of this clause will apply in like manner to the additional allotted funds 
and agreed substitute date, and the contract will be modified accordingly. 
 
(e)  If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both.  Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "disputes." 
 
(f)  The Government may at any time prior to termination allot additional funds for the performance of the contract 
line item(s) identified in paragraph (a) of this clause. 
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(g)  The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"DEFAULT."  The provisions of this clause are limited to work and allotment of funds for the contract line item(s) 
set forth in paragraph (a) of this clause.  This clause no longer applies once the contract if fully funded except with 
regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) or 
(e) of this clause. 
 
(h)  Nothing in this clause affects the right of the Government to this contract pursuant to the clause of this contract 
entitled "TERMINATION FOR CONVENIENCE OF THE GOVERNMENT." 
 
(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 
prohibited under 31 U.S.C. 1342. 
 
(j) The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
 
On execution of contract / SLIN 4003AA for $103,438 will be available to support the corresponding Period of 

Performance in Section F through 31 May 2017 in accordance with the current Continuing Resolution 

Authority or CRA.  

 

Subject to availability of funding, Program Manager – Training Systems (PM TRASYS) intends to fund the 

remaining period of performance following 31 May 2017. In the event that funding to support a Period of 

Performance beyond 31 May 2017 does not materialize, work tied to this SLIN 4003AA will cease. 

 
(End of clause) 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $1,091,961.79 from $988,754.00 to 
$2,080,715.79. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        SUBCLIN 1009AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AB  2 Each $223,765.00 $447,530.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $447,530.00 
 
 ACRN AB 

CIN: M3500117RCTM0071009AB 
 

 $447,530.00 
 

                  
 
        SUBCLIN 1011AC is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AC  6 Each $49,538.00 $297,228.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $297,228.00 
 
 ACRN AB 

CIN: M3500117RCTM0071011AC 
 

 $297,228.00 
 

                  
 
        SUBCLIN 1013AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AC  9 Each $8,880.00 $79,920.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $79,920.00 
 
 ACRN AB 

CIN: M3500117RCTM0071013AC 
 

 $79,920.00 
 

                  
 
        CLIN 2021 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021     $0.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not 
the purchase of a vehicle, but the maintenance and gas of existing vehicles. Refer 
to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 2021AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AA  643 Each $36.53 $23,488.79  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield (CVOBs) In support of customer, Marine 
Corps Air Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) 
funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $23,488.79 
 
 ACRN AB 

CIN: M3500117RCTM0072021AA 
 

 $23,488.79 
 

                  
 
        CLIN 3000 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000     $0.00  
 Amputee Role Player 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 3000AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AA  24 Days $387.00 $9,288.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $9,288.00 
 
 ACRN AB 

CIN: M3500117RCTM0073000AA 
 

 $9,288.00 
 

                  
 
        SUBCLIN 4004AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AB  1 Lot  $234,507.00 NTE 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Air Ground 
Task Force Training Center (MAGTFTC). Funding to support MAGTFTC travel 
tied to funded and executable MAGTFTC CLINs / SLINs within this Task Order 
0010. Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
 

 

 ESTIMATED COST $234,507.00 
 ACRN AB $234,507.00 
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CIN: M3500117RCTM0074004AB 
 

 

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1009AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1011AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1013AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 2021: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2021AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 3000: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3000AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009AB  POP 24-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
     
1011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1011AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1011AC  POP 24-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1013AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AC  POP 24-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2021  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2021AA  POP 24-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
3000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
3000AA  POP 24-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AB  POP 24-MAR-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $1,091,961.79 
from $988,754.00 to $2,080,715.79.  
         
SUBCLIN 1009AB: 
Funding on SUBCLIN 1009AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0071009AB  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $447,530.00  
          
        Total: $447,530.00  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 1011AC: 
Funding on SUBCLIN 1011AC is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0071011AC  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $297,228.00  
          
        Total: $297,228.00  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 1013AC: 
Funding on SUBCLIN 1013AC is initiated as follows:  
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        ACRN: AB  
          
        CIN: M3500117RCTM0071013AC  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $79,920.00  
          
        Total: $79,920.00  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 2021AA: 
Funding on SUBCLIN 2021AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0072021AA  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $23,488.79  
          
        Total: $23,488.79  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 3000AA: 
Funding on SUBCLIN 3000AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0073000AA  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $9,288.00  
          
        Total: $9,288.00  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 4004AB: 
Funding on SUBCLIN 4004AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0074004AB  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $234,507.00  
          
        Total: $234,507.00  
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        Cost Code: 7RCTM007CONT  
 
(End of Summary of Changes)  
 
 
 



 

M3500117RCTM006

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to: (1) add funding to new ly created Subcontract Line Item Number (SLIN) 1011AB, and (2) to realign

 funding from SLIN 4004AA and place this funding on new ly created SLIN 1013AB. The purpose of this funding is to support a MAGTFTC

 Home Station Training - Role Player (HST RP) exercise w ith a period of performance (PoP) of 06 February 2017 through 10 February 2017.

 Of note, the above actions represent a portion of the support and funding tied to this aforementioned HST RP exercise. The remainder of the

 support and corresponding funding tied to this HST RP exercise are on Task Order 0005 and annotated accordingly therein. Finally, travel

 (SLIN 4004AA) and SLINs 1011AB and 1013AB of this Task Order modif ication are to be billed accordingly in support of the period of

 performance tied to this HST RFP exercise. Remaining HST RP exercise support present w ithin Task Order 0005 modification is explicitly

 stated therein and is to be billed accordingly.

1. CONTRACT ID CODE PAGE OF  PAGES

1 7

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 03-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0010

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual agreement of parties per 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

02-Feb-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17539
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $148,614.00 from $840,140.00 to 
$988,754.00. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4004  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $26,640.00 from $441,121.00 to $414,481.00.  
                The total cost of this line item has decreased by $26,640.00 from $441,121.00 to $414,481.00.  
 
        SUBCLIN 1011AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AB  3 Each $49,538.00 $148,614.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. Refer to Section F for Period of Performance (PoP) for specific 
exercise tied to this SLIN. This funding represents a portion of support and 
corresponding funding tied to the specific training exercise denoted by the PoP in 
Section F. For additional support and corresponding funding, refer to explicit 
references within this task order as well as Task Order 0005. 
FOB: Destination 
MILSTRIP: M3500117RCTM006 
PURCHASE REQUEST NUMBER: M3500117RCTM006 
  

 

   
  

 
 NET AMT $148,614.00 
 
 ACRN AA 

CIN: M3500117RCTM0061011AB 
 

 $148,614.00 
 

                  
 
        SUBCLIN 1013AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AB  3 Each $8,880.00 $26,640.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. Refer to Section F for Period of Performance (PoP) for specific 
exercise tied to this SLIN. This funding represents a portion of support and 
corresponding funding tied to the specific training exercise denoted by the PoP in 
Section F. For additional support and corresponding funding, refer to explicit 
references within this task order as well as Task Order 0005. 
FOB: Destination 
MILSTRIP: M3500117RCTM006 
PURCHASE REQUEST NUMBER: M3500117RCTM006 
  

 

   
  

 
 NET AMT $26,640.00 
 
 ACRN AA 

CIN: M3500117RCTM0061013AB 
 

 $26,640.00 
 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
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The Acceptance/Inspection Schedule for CLIN 1009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1011AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1013AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
     
1011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1011AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AB  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
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4004AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $148,614.00 from 
$840,140.00 to $988,754.00.  
         
SUBCLIN 1011AB: 
Funding on SUBCLIN 1011AB is initiated as follows:  
          
        ACRN: AA  
          
        CIN: M3500117RCTM0061011AB  
          
        Acctng Data: 17711063B4D 252  67884   067443 2D M35001  
          
        Increase: $148,614.00  
          
        Total: $148,614.00  
          
        Cost Code: 7RCTM006CONT  
         
SUBCLIN 1013AB: 
Funding on SUBCLIN 1013AB is initiated as follows:  
          
        ACRN: AA  
          
        CIN: M3500117RCTM0061013AB  
          
        Acctng Data: 17711063B4D 252  67884   067443 2D M35001  
          
        Increase: $26,640.00  
          
        Total: $26,640.00  
          
        Cost Code: 7RCTM006CONT  
         
SUBCLIN 4004AA:  
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        AA: 17711063B4D 252  67884   067443 2D M35001 7RCTM006CONT (CIN M3500117RCTM0064004AA) 
was decreased by $26,640.00 from $441,121.00 to $414,481.00  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009     $0.00  
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AA  1 Each $223,765.00 $223,765.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM006 
PURCHASE REQUEST NUMBER: M3500117RCTM006 
  

 

   
  

 
 NET AMT $223,765.00 
 
 ACRN AA 

CIN: M3500117RCTM0061009AA 
 

 $223,765.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AA  3 Each $49,538.00 $148,614.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM006 
PURCHASE REQUEST NUMBER: M3500117RCTM006 
  

 

   
  

 
 NET AMT $148,614.00 
 
 ACRN AA 

CIN: M3500117RCTM0061011AA 
 

 $148,614.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AA  3 Each $8,880.00 $26,640.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM006 
PURCHASE REQUEST NUMBER: M3500117RCTM006 
  

 

   
  

 
 NET AMT $26,640.00 
 
 ACRN AA 

CIN: M3500117RCTM0061013AA 
 

 $26,640.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $441,121.00 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Air Ground 
Task Force Training Center (MAGTFTC). Funding to support MAGTFTC travel 
tied to funded and executable MAGTFTC CLINs / SLINs within this Task Order 
0010. Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3500117RCTM006 
PURCHASE REQUEST NUMBER: M3500117RCTM006 
 

 

 ESTIMATED COST $441,121.00 
 ACRN AA 

CIN: M3500117RCTM0064004AA 
 

$441,121.00 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1009  N/A  N/A  N/A  Government  
1009AA  Destination  Government  Destination  Government  
1011  N/A  N/A  N/A  Government  
1011AA  Destination  Government  Destination  Government  
1013  N/A  N/A  N/A  Government  
1013AA  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  Government  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
          
1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
     
1011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711063B4D 252  67884   067443 2D M35001  
COST CODE: 7RCTM006CONT  
AMOUNT: $840,140.00  
CIN M3500117RCTM0061009AA: $223,765.00  
CIN M3500117RCTM0061011AA: $148,614.00  
CIN M3500117RCTM0061013AA: $26,640.00  
CIN M3500117RCTM0064004AA: $441,121.00  

 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-obligate funds for exercises not occuring.

1. CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0009

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(A)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

04

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail171424



M67854-16-D-7801 
000904 

Page 2 of 3 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $327,313.53 from $1,585,672.42 to $1,258,358.89.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1013AB  
                The pricing detail quantity has decreased by 2.00 from 20.00 to 18.00.  
                The total cost of this line item has decreased by $17,760.00 from $177,600.00 to $159,840.00.  
 
 
 
        SUBCLIN 2001AA  
                The pricing detail quantity has decreased by 34.00 from 132.00 to 98.00.  
                The total cost of this line item has decreased by $929.22 from $3,607.56 to $2,678.34.  
 
 
 
        SUBCLIN 3001AA  
                The pricing detail quantity has decreased by 161.00 from 400.00 to 239.00.  
                The total cost of this line item has decreased by $128,690.52 from $319,728.00 to $191,037.48.  
 
 
 
        SUBCLIN 3008AA  
                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $3,362.40 from $3,362.40 to $0.00.  
 
 
 
        SUBCLIN 4004AB  
                The estimated/max cost has decreased by $176,571.39 from $466,787.00 to $290,215.61.  
                The total cost of this line item has decreased by $176,571.39 from $466,787.00 to $290,215.61.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $327,313.53 from 
$1,585,672.42 to $1,258,358.89.  
         
SUBCLIN 1013AB:  
          
        AB: 17711061A1A 252  67026   067443 2D 1A1A 00817RCVR006 (CIN M2000817RCVR0061013AB) was 
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decreased by $17,760.00 from $177,600.00 to $159,840.00  
         
SUBCLIN 2001AA:  
          
        AA: 17711061A1A 251  67026   067443 2D 1A1A 00817RCVR003 (CIN M2000817RCVR0032001AA) was 
decreased by $929.22 from $3,607.56 to $2,678.34  
         
SUBCLIN 3001AA:  
          
        AB: 17711061A1A 252  67026   067443 2D 1A1A 00817RCVR006 (CIN M2000817RCVR0063001AA) was 
decreased by $128,690.52 from $319,728.00 to $191,037.48  
         
SUBCLIN 3008AA:  
          
        AB: 17711061A1A 252  67026   067443 2D 1A1A 00817RCVR006 (CIN M2000817RCVR0063008AA) was 
decreased by $3,362.40 from $3,362.40 to $0.00  
         
SUBCLIN 4004AB:  
          
        AB: 17711061A1A 252  67026   067443 2D 1A1A 00817RCVR006 (CIN M2000817RCVR0064004AB) was 
decreased by $176,571.39 from $466,787.00 to $290,215.61  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this Task Order 0009, Modif ication 03 is to extend the period of performance for all line items through 31 July 2017. Customer

 receiving support via this modification is Marine Corps Security Cooperation Group (MCSCG).

1. CONTRACT ID CODE PAGE OF  PAGES

1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0009

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual agremment of parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171171
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

 

1000  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1000AA  POP 10-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1011  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1011AA  POP 10-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1013 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1013AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

1013AB  POP 10-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2001  N/A  N/A  N/A  N/A  
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2001AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

2020  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2020AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

 

3001  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

3001AA  POP 10-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

3008  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

3008AA  POP 10-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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4004AB  POP 10-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

  

 

(End of Summary of Changes)  

 

 

 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to: (1) extend Periods of Performance tied to existing Subcontract Line Item Numbers (SLINs); (2) add

 Wide Area WorkFlow  (WAWF) Defense Federal Acquistion Regulation Supplement (DFARS) clause 252.232-7006.

1. CONTRACT ID CODE PAGE OF  PAGES

1 7

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0009

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

27-Apr-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17954
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

 

1000  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1000AA  POP 10-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1011  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1011AA  POP 10-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1013 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1013AA  POP 13-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

1013AB  POP 10-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2001  N/A  N/A  N/A  N/A  
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2001AA  POP 13-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

2020  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2020AA  POP 13-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

 

3001  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

3001AA  POP 10-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

3008  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

3008AA  POP 10-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 13-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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4004AB  POP 10-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  
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(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 

 



M67854-16-D-7801 

000902 

Page 7 of 7 

 

 

  

 

(End of Summary of Changes)  

 

 

 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to add funding and add corresponding Contract Line Item Numbers/ Subcontract Line Item Numbers to

 support Marine Corps Security Cooperation Group (MCSCG) training exercises..

1. CONTRACT ID CODE PAGE OF  PAGES

1 12

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 13-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0009

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

10-Feb-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

sandi.brubaker@usmc.milEMAIL:407-380-8184TEL:

SANDI BRUBAKER / CONTRACTING OFFICER

 Modification Control Number: halverso17542
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $1,143,219.40 from $442,453.02 to 
$1,585,672.42. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4004  
                The FOB Destination has been deleted.  
 
        CLIN 1000 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000     $0.00  
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1000AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000AA  2 Each $13,564.00 $27,128.00 NTE 
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR006 
PURCHASE REQUEST NUMBER: M2000817RCVR006 
  

 

   
  

 
 NET AMT $27,128.00 
 
 ACRN AB 

CIN: M2000817RCVR0061000AA 
 

 $27,128.00 
 

                  
 
        CLIN 1011 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1011AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AA  3 Each $49,538.00 $148,614.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR006 
PURCHASE REQUEST NUMBER: M2000817RCVR006 
  

 

   
  

 
 NET AMT $148,614.00 
 
 ACRN AB 

CIN: M2000817RCVR0061011AA 
 

 $148,614.00 
 

                  
 
        SUBCLIN 1013AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AB  20 Each $8,880.00 $177,600.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR006 
PURCHASE REQUEST NUMBER: M2000817RCVR006 
  

 

   
  

 
 NET AMT $177,600.00 
 
 ACRN AB 

CIN: M2000817RCVR0061013AB 
 

 $177,600.00 
 

                  
 
        CLIN 3001 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001     $0.00  
 SME I 

FFP 
SOF, Intel, Instructor, etc; In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 3001AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001AA  400 Days $799.32 $319,728.00 NTE 
 SME I 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR006 
PURCHASE REQUEST NUMBER: M2000817RCVR006 
  

 

   
  

 
 NET AMT $319,728.00 
 
 ACRN AB 

CIN: M2000817RCVR0063001AA 
 

 $319,728.00 
 

                  
 
        CLIN 3008 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008     $0.00  
 Site Manager II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 3008AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008AA  4 Days $840.60 $3,362.40 NTE 
 Site Manager II 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR006 
PURCHASE REQUEST NUMBER: M2000817RCVR006 
  

 

   
  

 
 NET AMT $3,362.40 
 
 ACRN AB 

CIN: M2000817RCVR0063008AA 
 

 $3,362.40 
 

                  
 
        SUBCLIN 4004AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AB  1 Lot  $466,787.00 NTE 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funding to support MCSCG travel tied to funded 
and executable MCSCG CLINs / SLINs within this Task Order 0009. Funded 
NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M2000817RCVR006 
PURCHASE REQUEST NUMBER: M2000817RCVR006 
 

 

 ESTIMATED COST $466,787.00 
 ACRN AB $466,787.00 
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CIN: M2000817RCVR0064004AB 
 

 

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 1000: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1000AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1011: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1011AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1013AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2020 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 3001: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3001AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 3008: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3008AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
 
1000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     



M67854-16-D-7801 
000901 

Page 9 of 12 
 

 

1000AA  POP 10-FEB-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1011AA  POP 10-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
1013AB  POP 10-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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2020AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
 
3001  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
3001AA  POP 10-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
3008  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
3008AA  POP 10-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AB  POP 10-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
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Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $1,143,219.40 
from $442,453.02 to $1,585,672.42.  
         
SUBCLIN 1000AA: 
Funding on SUBCLIN 1000AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M2000817RCVR0061000AA  
          
        Acctng Data: 17711061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $27,128.00  
          
        Total: $27,128.00  
          
        Cost Code: 00817RCVR006  
         
SUBCLIN 1011AA: 
Funding on SUBCLIN 1011AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M2000817RCVR0061011AA  
          
        Acctng Data: 17711061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $148,614.00  
          
        Total: $148,614.00  
          
        Cost Code: 00817RCVR006  
         
SUBCLIN 1013AB: 
Funding on SUBCLIN 1013AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M2000817RCVR0061013AB  
          
        Acctng Data: 17711061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $177,600.00  
          
        Total: $177,600.00  
          
        Cost Code: 00817RCVR006  
         
SUBCLIN 3001AA: 
Funding on SUBCLIN 3001AA is initiated as follows:  
          
        ACRN: AB  
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        CIN: M2000817RCVR0063001AA  
          
        Acctng Data: 17711061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $319,728.00  
          
        Total: $319,728.00  
          
        Cost Code: 00817RCVR006  
         
SUBCLIN 3008AA: 
Funding on SUBCLIN 3008AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M2000817RCVR0063008AA  
          
        Acctng Data: 17711061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $3,362.40  
          
        Total: $3,362.40  
          
        Cost Code: 00817RCVR006  
         
SUBCLIN 4004AB: 
Funding on SUBCLIN 4004AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M2000817RCVR0064004AB  
          
        Acctng Data: 17711061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $466,787.00  
          
        Total: $466,787.00  
          
        Cost Code: 00817RCVR006  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AA  30 Each $8,880.00 $266,400.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
PURCHASE REQUEST NUMBER: M2000817RCVR003 
  

 

   
  

 
 NET AMT $266,400.00 
 
 ACRN AA 

CIN: M2000817RCVR0031013AA 
 

 $266,400.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AA  132 Each $27.33 $3,607.56 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
PURCHASE REQUEST NUMBER: M2000817RCVR003 
  

 

   
  

 
 NET AMT $3,607.56 
 
 ACRN AA 

CIN: M2000817RCVR0032001AA 
 

 $3,607.56 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020     $0.00  
 Replica Assualt Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AA  487 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Ordered quantity is provided by contractor as 
item(s) that are "not separately priced." 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
  

 

   
  

 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $172,445.46 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funding to support MCSCG travel tied to funded 
and executable MCSCG CLINs / SLINs within this Task Order 0009. Funded 
NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
PURCHASE REQUEST NUMBER: M2000817RCVR003 
 

 

 ESTIMATED COST $172,445.46 
 ACRN AA 

CIN: M2000817RCVR0034004AA 
 

$172,445.46 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1013  N/A  N/A  N/A  Government  
1013AA  Destination  Government  Destination  Government  
2001  N/A  N/A  N/A  Government  
2001AA  Destination  Government  Destination  Government  
2020  N/A  N/A  N/A  Government  
2020AA  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  Government  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2020AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711061A1A 251  67026   067443 2D 1A1A  
COST CODE: 00817RCVR003  
AMOUNT: $442,453.02  
CIN M2000817RCVR0031013AA: $266,400.00  
CIN M2000817RCVR0032001AA: $3,607.56  
CIN M2000817RCVR0034004AA: $172,445.46  

 
 



 

M2000817RCVR003

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

1 23

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0008

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail171433
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was decreased by $180.72 from $83,443.98 to 
$83,263.26. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1000  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1005  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1007  
                The FOB Destination has been deleted.  
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        CLIN 1008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1010  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1014  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1015  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1016  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1017  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1018  
                The FOB Destination has been deleted.  
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        CLIN 1019  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1021  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1022  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1023  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1024  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1025  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1026  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1027  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1028  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1029  
                The FOB Destination has been deleted.  
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        CLIN 1030  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1031  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1032  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1033  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1034  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1035  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1036  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1037  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1038  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1039  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1040  
                The FOB Destination has been deleted.  



M67854-16-D-7801 
000802 

Page 6 of 23 
 

 

 
 
 
        CLIN 1041  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1042  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1043  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1044  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1045  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2000  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2005  
                The FOB Destination has been deleted.  
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        CLIN 2006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2007  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2010  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2014  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2015  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2016  
                The FOB Destination has been deleted.  
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        CLIN 2017  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2018  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2019  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2021  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3000  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3005  
                The FOB Destination has been deleted.  
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        CLIN 3006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3007  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4004  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $180.72 from $30,000.00 to $29,819.28.  
                The total cost of this line item has decreased by $180.72 from $30,000.00 to $29,819.28.  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 1000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1001 has been changed from: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1010 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1014 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1016 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1018 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1020 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1022 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1023 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1024 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1025 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1026 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1027 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1028 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1029 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1030 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1031 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1032 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1033 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1034 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1035 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1036 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1037 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 1038 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1039 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1040 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1041 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1042 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1043 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 1044 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1045 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2010 has been changed from: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2014 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2016 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2018 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2020 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $180.72 from 
$83,443.98 to $83,263.26.  
         
SUBCLIN 4004AA:  
          
        AA: 17711061A1A 251  67026   067443 2D 1A1A 00817RCVR003 (CIN M2000817RCVR0034004AA) was 
decreased by $180.72 from $30,000.00 to $29,819.28  
 
(End of Summary of Changes)  
 
 
 



 

M2000817RCVR003

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

To increase Subcontract Line Item Number (SLIN) 1013AA by a quantity of 3 as well as add corresponding funding. Modification is being

 unilaterally issued as increase in quantity should have been on initial Task Order but w as omitted due to administrative oversight.

1. CONTRACT ID CODE PAGE OF  PAGES

S 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 10-Jan-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0008

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Unilateral Modif ication per FAR 43.103(b)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

09-Jan-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17439



M67854-16-D-7801 
000801 

Page 2 of 2 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $26,640.00 from $56,803.98 to $83,443.98.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1013AA  
                The pricing detail quantity has increased by 3.00 from 3.00 to 6.00.  
                The total cost of this line item has increased by $26,640.00 from $26,640.00 to $53,280.00.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $26,640.00 from 
$56,803.98 to $83,443.98.  
         
SUBCLIN 1013AA:  
          
        AA: 17711061A1A 251  67026   067443 2D 1A1A 00817RCVR003 (CIN M2000817RCVR0031013AA) was 
increased by $26,640.00 from $26,640.00 to $53,280.00  
 
(End of Summary of Changes)  
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M67854
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0008
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(See Schedule if  o t h er)
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SEE SCHEDULE

12 . D ISCOUNT TERMS
Net 30 Days
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X

SMALL
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25 . T OT AL $56,803.98

X
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q u a n ti t y a ccep ted  b elo w q u a n ti ty o r d ered  a n d  en ci rcl e.
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000     $0.00  
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001     $0.00  
 Small Exercies East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002     $0.00  
 Medium Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003     $0.00  
 Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004     $0.00  
 X-Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005     $0.00  
 Small Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1006     $0.00  
 Medium Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1007     $0.00  
 Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1008     $0.00  
 X-Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009     $0.00  
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 



M67854-16-D-7801 
0008 

Page 7 of 52 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010     $0.00  
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1012     $0.00  
 MEU COMPTUEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AA  3 Each $8,880.00 $26,640.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
 
 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
PURCHASE REQUEST NUMBER: M2000817RCVR003 
  

 

   
  

 
 NET AMT $26,640.00 
 
 ACRN AA 

CIN: M2000817RCVR0031013AA 
 

 $26,640.00 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014     $0.00  
 CPEN MITE XSmall 

FFP 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In 
accordance with Attachment 1. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1015     $0.00  
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1016     $0.00  
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1017     $0.00  
 CPEN TCC 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1018     $0.00  
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1019     $0.00  
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1020     $0.00  
 CPEN MITE FEX West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1021     $0.00  
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1022     $0.00  
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1023     $0.00  
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1024     $0.00  
 CPEN MCCRE A 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1025     $0.00  
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026     $0.00  
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1027     $0.00  
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1028     $0.00  
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1029     $0.00  
 CPEN SOI-W IULC / AIC FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1030     $0.00  
 CLNC MITE CertEx Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031     $0.00  
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1032     $0.00  
 CLNC MITE CertEx Large 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1033     $0.00  
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034     $0.00  
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1035     $0.00  
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1036     $0.00  
 CLNC MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037     $0.00  
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1038     $0.00  
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1039     $0.00  
 CLNC MITE Large (Battalion) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1040     $0.00  
 29 Palms MITE Platoon 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041     $0.00  
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042     $0.00  
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1043     $0.00  
 29 Palms Talon Reach 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1044     $0.00  
 29 Palms MLF-9 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1045     $0.00  
 MCMOS 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000     $0.00  
 Culture meal 

FFP 
Catered, per person. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AA  6 Each $27.33 $163.98 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
PURCHASE REQUEST NUMBER: M2000817RCVR003 
  

 

   
  

 
 NET AMT $163.98 
 
 ACRN AA 

CIN: M2000817RCVR0032001AA 
 

 $163.98 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     $0.00  
 Medical Mannequins 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003     $0.00  
 Cut Suit with Training and Materials 

FFP 
12 hours (TTK Cut Suit). In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004     $0.00  
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005     $0.00  
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006     $0.00  
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1. 
Refer to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007     $0.00  
 Suicide Vest 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2008     $0.00  
 Mortars 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009     $0.00  
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010     $0.00  
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2011     $0.00  
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012     $0.00  
 SAM-7 Launcher 

FFP 
Non Functioning. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2013     $0.00  
 Remote-firing Rifle Simulator 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 



M67854-16-D-7801 
0008 

Page 33 of 52 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014     $0.00  
 2 inch Light Mortar 

FFP 
Replica. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015     $0.00  
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2016     $0.00  
 7.62mm X 39mm Quarter Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017     $0.00  
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018     $0.00  
 Atmospheric Village 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019     $0.00  
 Atmospheric Protestors 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020     $0.00  
 Replica Assualt Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AA  25 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Ordered quantity is provided by contractor as 
item(s) that are "not separately priced." 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
  

 

   
  

 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021     $0.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not 
the purchase of a vehicle, but the maintenance and gas of existing vehicles. Refer 
to conformed copy of base contract (and base contract Attachment 1) for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000     $0.00  
 Amputee Role Player 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 



M67854-16-D-7801 
0008 

Page 38 of 52 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001     $0.00  
 SME I 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002     $0.00  
 SME II 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003     $0.00  
 BFX I 

FFP 
Assistant/CA 3 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004     $0.00  
 BFX II 

FFP 
Supervisor/CA 2 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005     $0.00  
 BFX III 

FFP 
ATF Tech/CA 1 Card or Theatrical. In accordance with Attachment 1. Refer to 
conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006     $0.00  
 SFX Technician 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007     $0.00  
 Assistant Site Manager 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008     $0.00  
 Site Manager II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009     $0.00  
 Weapons Handler II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4002     $0.00  
 Management 

FFP 
Management Fee - January 2017 through February 2017. In accordance with 
Attachment 1. All funding applied at SLIN level expressed in units of issue of 
"lots" to support funding equity amongst customers. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003     $0.00  
 Management 

FFP 
Management Fee - March 2017 through December 2017. In accordance with 
Attachment 1. All funding applied at SLIN level expressed in units of issue of 
"lots" to support funding equity amongst customers. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $30,000.00 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funding to support MCSCG travel tied to funded 
and executable MCSCG CLINs / SLINs within this Task Order 0008. Funded 
NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M2000817RCVR003 
PURCHASE REQUEST NUMBER: M2000817RCVR003 
 

 

 ESTIMATED COST $30,000.00 
 ACRN AA 

CIN: M2000817RCVR0034004AA 
 

$30,000.00 
 

   



M67854-16-D-7801 
0008 

Page 45 of 52 
 

 

Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1000  N/A  N/A  N/A  Government  
1001  N/A  N/A  N/A  Government  
1002  N/A  N/A  N/A  Government  
1003  N/A  N/A  N/A  Government  
1004  N/A  N/A  N/A  Government  
1005  N/A  N/A  N/A  Government  
1006  N/A  N/A  N/A  Government  
1007  N/A  N/A  N/A  Government  
1008  N/A  N/A  N/A  Government  
1009  N/A  N/A  N/A  Government  
1010  N/A  N/A  N/A  Government  
1011  N/A  N/A  N/A  Government  
1012  N/A  N/A  N/A  Government  
1013  N/A  N/A  N/A  Government  
1013AA  Destination  Government  Destination  Government  
1014  N/A  N/A  N/A  Government  
1015  N/A  N/A  N/A  Government  
1016  N/A  N/A  N/A  Government  
1017  N/A  N/A  N/A  Government  
1018  N/A  N/A  N/A  Government  
1019  N/A  N/A  N/A  Government  
1020  N/A  N/A  N/A  Government  
1021  N/A  N/A  N/A  Government  
1022  N/A  N/A  N/A  Government  
1023  N/A  N/A  N/A  Government  
1024  N/A  N/A  N/A  Government  
1025  N/A  N/A  N/A  Government  
1026  N/A  N/A  N/A  Government  
1027  N/A  N/A  N/A  Government  
1028  N/A  N/A  N/A  Government  
1029  N/A  N/A  N/A  Government  
1030  N/A  N/A  N/A  Government  
1031  N/A  N/A  N/A  Government  
1032  N/A  N/A  N/A  Government  
1033  N/A  N/A  N/A  Government  
1034  N/A  N/A  N/A  Government  
1035  N/A  N/A  N/A  Government  
1036  N/A  N/A  N/A  Government  
1037  N/A  N/A  N/A  Government  
1038  N/A  N/A  N/A  Government  
1039  N/A  N/A  N/A  Government  
1040  N/A  N/A  N/A  Government  
1041  N/A  N/A  N/A  Government  
1042  N/A  N/A  N/A  Government  
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1043  N/A  N/A  N/A  Government  
1044  N/A  N/A  N/A  Government  
1045  N/A  N/A  N/A  Government  
2000  N/A  N/A  N/A  Government  
2001  N/A  N/A  N/A  Government  
2001AA  Destination  Government  Destination  Government  
2002  N/A  N/A  N/A  Government  
2003  N/A  N/A  N/A  Government  
2004  N/A  N/A  N/A  Government  
2005  N/A  N/A  N/A  Government  
2006  N/A  N/A  N/A  Government  
2007  N/A  N/A  N/A  Government  
2008  N/A  N/A  N/A  Government  
2009  N/A  N/A  N/A  Government  
2010  N/A  N/A  N/A  Government  
2011  N/A  N/A  N/A  Government  
2012  N/A  N/A  N/A  Government  
2013  N/A  N/A  N/A  Government  
2014  N/A  N/A  N/A  Government  
2015  N/A  N/A  N/A  Government  
2016  N/A  N/A  N/A  Government  
2017  N/A  N/A  N/A  Government  
2018  N/A  N/A  N/A  Government  
2019  N/A  N/A  N/A  Government  
2020  N/A  N/A  N/A  Government  
2020AA  Destination  Government  Destination  Government  
2021  N/A  N/A  N/A  Government  
3000  N/A  N/A  N/A  Government  
3001  N/A  N/A  N/A  Government  
3002  N/A  N/A  N/A  Government  
3003  N/A  N/A  N/A  Government  
3004  N/A  N/A  N/A  Government  
3005  N/A  N/A  N/A  Government  
3006  N/A  N/A  N/A  Government  
3007  N/A  N/A  N/A  Government  
3008  N/A  N/A  N/A  Government  
3009  N/A  N/A  N/A  Government  
4002  N/A  N/A  N/A  Government  
4003  N/A  N/A  N/A  Government  
4004  N/A  N/A  N/A  Government  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
          
1001  N/A  N/A  N/A  N/A  
          
          
1002  N/A  N/A  N/A  N/A  
     
          
1003  N/A  N/A  N/A  N/A  
          
     
1004  N/A  N/A  N/A  N/A  
          
          
1005  N/A  N/A  N/A  N/A  
          
     
1006  N/A  N/A  N/A  N/A  
          
          
1007  N/A  N/A  N/A  N/A  
          
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
          
1010  N/A  N/A  N/A  N/A  
          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 10-JAN-2017 TO 

13-JAN-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1024 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1027 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1028 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1029 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1030 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1032 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1033 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1034 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1035 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1036 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1038 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1039 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1040 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1043 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1044 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1045 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 10-JAN-2017 TO 

13-JAN-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2002  N/A  N/A  N/A  N/A  
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2003  N/A  N/A  N/A  N/A  
          
     
2004  N/A  N/A  N/A  N/A  
          
2005  N/A  N/A  N/A  N/A  
          
          
2006  N/A  N/A  N/A  N/A  
          
     
2007  N/A  N/A  N/A  N/A  
     
     
2008  N/A  N/A  N/A  N/A  
     
2009  N/A  N/A  N/A  N/A  
     
          
2010  N/A  N/A  N/A  N/A  
     
          
2011  N/A  N/A  N/A  N/A  
     
          
2012  N/A  N/A  N/A  N/A  
     
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2015  N/A  N/A  N/A  N/A  
     
          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
     
          
2018  N/A  N/A  N/A  N/A  
          
2019  N/A  N/A  N/A  N/A  
     
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2020AA  POP 10-JAN-2017 TO 

13-JAN-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2021  N/A  N/A  N/A  N/A  
          
3000  N/A  N/A  N/A  N/A  
          
3001  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3003  N/A  N/A  N/A  N/A  
     
3004  N/A  N/A  N/A  N/A  
     
3005  N/A  N/A  N/A  N/A  
          
3006  N/A  N/A  N/A  N/A  
     
3007  N/A  N/A  N/A  N/A  
     
3008  N/A  N/A  N/A  N/A  
     
3009  N/A  N/A  N/A  N/A  
     
4002  N/A  N/A  N/A  N/A  
     
4003  N/A  N/A  N/A  N/A  
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 07-JAN-2017 TO 

20-JAN-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711061A1A 251  67026   067443 2D 1A1A  
COST CODE: 00817RCVR003  
AMOUNT: $56,803.98  
CIN M2000817RCVR0031013AA: $26,640.00  
CIN M2000817RCVR0032001AA: $163.98  
CIN M2000817RCVR0034004AA: $30,000.00  

 
 



 

M3030017RC00026

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0007

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail171432
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $7,267.90 from $90,238.00 to $82,970.10.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $7,267.90 from $34,312.00 to $27,044.10.  
                The total cost of this line item has decreased by $7,267.90 from $34,312.00 to $27,044.10.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $7,267.90 from 
$90,238.00 to $82,970.10.  
         
SUBCLIN 4004AA:  
          
        AB: 17711063B1D 252  67856   067443 2D 3B1D 7DCYTQIRC000 (CIN M3030017RC000284004AA) was 
decreased by $7,267.90 from $34,312.00 to $27,044.10  
 
(End of Summary of Changes)  
 
 
 



 

M3030017RC00026

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to increase funding tied to Contract Line Item Number (CLIN) / Subcontract Line Item Numbers (SLIN) 1002

 / 1002AA and 4004 / 4004AA as w ell as to correspondingly update the period of performance.

1. CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 19-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0007

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

18-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLITIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

sandi.brubaker@usmc.milEMAIL:407-380-8184TEL:

SANDI BRIBAKER / CONTRACTING OFFICER

 Modification Control Number: halverso171123
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $38,527.00 from $51,711.00 to $90,238.00.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1002AA  
                The pricing detail quantity has increased by 1.00 from 1.00 to 2.00.  
                The total cost of this line item has increased by $27,963.00 from $27,963.00 to $55,926.00.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has increased by $10,564.00 from $23,748.00 to $34,312.00.  
                The total cost of this line item has increased by $10,564.00 from $23,748.00 to $34,312.00.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
          
1002  N/A  N/A  N/A  N/A  
     
1002AA  POP 13-JAN-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $38,527.00 from 
$51,711.00 to $90,238.00.  
         
SUBCLIN 1002AA:  
          
        AA: 17711063B1D 252  67856   067443 2D M30300 7DCYTQIRC000 (CIN M3030017RC000291002AA) 
was increased by $27,963.00 from $27,963.00 to $55,926.00  
         
SUBCLIN 4004AA:  
          
        AB: 17711063B1D 252  67856   067443 2D 3B1D 7DCYTQIRC000 (CIN M3030017RC000284004AA) was 
increased by $10,564.00 from $23,748.00 to $34,312.00  
 
(End of Summary of Changes)  
 
 
 



 

M3030017RC00026

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to: (1) extend Periods of Performance tied to existing Subcontract Line Item Numbers (SLINs); (2) add

 Wide Area WorkFlow  (WAWF) Defense Federal Acquistion Regulation Supplement (DFARS) clause 252.232-7006; (3) in addition, this

 modification auto-adjusts “Informational Contract Line Item Numbers (CLINs)” based on recent, calendar year 2017 contract w riting system

 softw are updates (e.g. Section E is adjusted for Informational CLINs in that “Inspect At, Inspect By, Accept At, Accept By” has been

 changed to reflect “N/A.” etc.)

1. CONTRACT ID CODE PAGE OF  PAGES

1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0007

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-Apr-2017

CODE

MARCORSPSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEP STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17949
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

 

 

 

        CLIN 1002  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4004  

                The FOB Destination has been deleted.  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  Government  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

          

1002  N/A  N/A  N/A  N/A  
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1002AA  POP 13-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 13-JAN-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  
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(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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(End of Summary of Changes)  

 

 

 



 

6 . ISSUED BY CODE

M67854-16-D-7801

1 . CONTRACT/P URCH . ORDER/  

    AGREEMENT NO .

M67854

2 . D EL IVERY  ORDER/ CALL  NO .

0007

6PAGE 1  OF

5 . P RIORITY

CODE

8 . DELIVERY FOB

DEST INAT IONX

OT HER

(See Schedule if  o t h er)

ORDER  FOR SUPPLIES OR  SERVICES

3 . DATE  O F ORDER/CALL

2017 Jan 13

4 . REQ ./  P URCH . REQUEST NO .

M 3030017R C 00026

SEE ITEM  6
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See Item 15
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002     $0.00  
 Medium Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002AA  1 Each $27,963.00 $27,963.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, The Basic School (TBS) 
and Infantry Officer Course (IOC). Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3030017RC00029 
PURCHASE REQUEST NUMBER: M3030017RC00026 
  

 

   
  

 
 NET AMT $27,963.00 
 
 ACRN AA 

CIN: M3030017RC000291002AA 
 

 $27,963.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $23,748.00 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, The Basic School 
(TBS) and Infantry Officer Course (IOC). Funding to support TBS / IOC travel 
tied to funded and executable TBS / IOC CLINs / SLINs within this Task Order 
0007. Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3030017RC00028 
PURCHASE REQUEST NUMBER: M3030017RC00026 
 

 

 ESTIMATED COST $23,748.00 
 ACRN AB 

CIN: M3030017RC000284004AA 
 

$23,748.00 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1002  N/A  N/A  N/A  Government  
1002AA  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  Government  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
          
1002  N/A  N/A  N/A  N/A  
     
1002AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711063B1D 252  67856   067443 2D M30300  
COST CODE: 7DCYTQIRC000  
AMOUNT: $27,963.00  
CIN M3030017RC000291002AA: $27,963.00  
  
AB: 17711063B1D 252  67856   067443 2D 3B1D  
COST CODE: 7DCYTQIRC000  
AMOUNT: $23,748.00  
CIN M3030017RC000284004AA: $23,748.00  

 
 



 

M3005017RC00012

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modificaiton is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0006

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

02-Feb-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail171431
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $104,029.80 from $316,403.03 to $212,373.23.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1014AA  
                The pricing detail quantity has decreased by 3.00 from 9.00 to 6.00.  
                The total cost of this line item has decreased by $11,527.86 from $34,583.58 to $23,055.72.  
 
 
 
        SUBCLIN 1026AA  
                The pricing detail quantity has decreased by 4.00 from 10.00 to 6.00.  
                The total cost of this line item has decreased by $90,286.44 from $225,716.10 to $135,429.66.  
 
 
 
        SUBCLIN 2000AA  
                The pricing detail quantity has decreased by 147.00 from 247.00 to 100.00.  
                The total cost of this line item has decreased by $2,024.19 from $3,401.19 to $1,377.00.  
 
 
 
        SUBCLIN 2001AA  
                The pricing detail quantity has decreased by 7.00 from 19.00 to 12.00.  
                The total cost of this line item has decreased by $191.31 from $519.27 to $327.96.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $104,029.80 from 
$316,403.03 to $212,373.23.  
         
SUBCLIN 1014AA:  
          
        AA: 17711061A1A 251  95488   067443 2D M30050 7RC00012PDPM (CIN M3005017RC000121014AA) 
was decreased by $11,527.86 from $34,583.58 to $23,055.72  
         
SUBCLIN 1026AA:  
          
        AA: 17711061A1A 251  95488   067443 2D M30050 7RC00012PDPM (CIN M3005017RC000121026AA) 
was decreased by $90,286.44 from $225,716.10 to $135,429.66  
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SUBCLIN 2000AA:  
          
        AA: 17711061A1A 251  95488   067443 2D M30050 7RC00012PDPM (CIN M3005017RC000122000AA) 
was decreased by $2,024.19 from $3,401.19 to $1,377.00  
         
SUBCLIN 2001AA:  
          
        AA: 17711061A1A 251  95488   067443 2D M30050 7RC00012PDPM (CIN M3005017RC000122001AA) 
was decreased by $191.31 from $519.27 to $327.96  
 
(End of Summary of Changes)  
 
 
 



 

M3005017RC00012

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this Task Order 0006, Modif ication 02 is to extend the period of performance for all line items through 31 July 2017. Customer

 receiving support via this modification is Marine Corps Information Operations Center (MCIOC).

1. CONTRACT ID CODE PAGE OF  PAGES

1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0006

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

02-Feb-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171170
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

 

1014  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1014AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1026  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1026AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

2000  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2000AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2001  N/A  N/A  N/A  N/A  

     

2001AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 02-FEB-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

(End of Summary of Changes)  

 

 

 



 

M3005017RC00012

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to: (1) extend Periods of Performance tied to existing Subcontract Line Item Numbers (SLINs); (2) add

 Wide Area WorkFlow  (WAWF) Defense Federal Acquistion Regulation Supplement (DFARS) clause 252.232-7006.

1. CONTRACT ID CODE PAGE OF  PAGES

1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0006

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

02-Feb-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-Apr-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17946
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

 

1014  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1014AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1026  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1026AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

2000  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2000AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2001  N/A  N/A  N/A  N/A  

     

2001AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 02-FEB-2017 TO 

28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  
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(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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(End of Summary of Changes)  

 

 

 



 

6 . ISSUED BY CODE

M67854-16-D-7801

1 . CONTRACT/P URCH . ORDER/  

    AGREEMENT NO .

M67854

2 . D EL IVERY  ORDER/ CALL  NO .

0006

9PAGE 1  OF

5 . P RIORITY

CODE

8 . DELIVERY FOB

DEST INAT ION

OT HER

(See Schedule if  o t h er)

ORDER  FOR SUPPLIES OR  SERVICES

3 . DATE  O F ORDER/CALL

2017 Feb 02

4 . REQ ./  P URCH . REQUEST NO .

M3005017RC00012

SEE ITEM  6
X

MARCORSY SCOM

ATTN :EDWARD  MCGRAIL/ 

C T 2.7

12211 SC IENCE DR IVE

ORLANDO FL 32826

7 . ADM INIST ERED BY (if o th er th an  6 )

( YYYYM M M D D )

10 . D EL IVER TO  FOB P O INT BY  (D ate)

( YYYYM M M D D )
GLAC IER  TECHN ICAL SOLUTIONS,  LLC

CAROL GIANN IN I

1200 GOLDEN  KEY  STE 100

EL PASO TX 79925-5813

CODE 54GG59 . CONT RACT OR  FACILIT Y

SEE SCHEDULE

12 . D ISCOUNT TERMS
Net 30 Days

MARK  IF BU SINESS IS11 .

X

SMALL

SMALL
D ISADVANTAGED

WOMEN -OWNED

13 . MAIL  INVOICES T O T HE ADDRESS IN BLOCK

See Item 15

25 . T OT AL $316,403.03

X

17 . ACCOUNT ING AND AP PROPRIAT ION DAT A/ LOCAL USE

CODE

18 . IT EM  NO. 19 . SCHEDULE OF SUP P LIES/ SERVICES

*  If  q u a n t i ty a ccep ted  b y th e G o vern m en t  i s  s a m e a s

q u a n ti t y a ccep ted  b elo w q u a n ti ty o r d ered  a n d  en ci rcl e.

DELIVERY/16 . 

14 . SHIP  T O

Se e  Sche dule

SEE SCHEDULE

M67443

MARK ALL

PACKAGES  AND

PAPERS  W ITH

 IDENTIFIC ATIO N

NUMBERS  IN

BLO CKS  1  AND 2 .

23 . AMOUNT

15 . P AYMENT  W ILL BE MADE BY CODE

DFAS COLUMBUS

DEFENSE F INANCE & ACCOUNTING SERVICE COLUMBUS

DFAS-JDCBB/CO

PO BOX 182317

COLUMBUS OH  43218-2317

Th is  d el iv ery  o rd er/cal l  is  i s su ed  o n  an o ther G overnmen t  agency  o r in  acco rd ance w ith  an d  su b ject  to  t erms  an d  co nd i t io n s  o f abo ve n umbered  co n t ract .

T YPE CALL

OF PURCHASE
ORDER

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL: 407-381-8763

EMAIL: edward.mcgrail@usmc.mil

CONTRACTING / ORDERING OFFICER

q u a n ti t y o rd er ed , in d ica te b y X .  If  d i f fer en t , en ter  a ctu a l

BY: EDWARD H. MCGRAIL III

If t h is box  is m arked, supp lier m ust  sign  Accep t ance and ret urn  t h e fo llowing number o f  cop ies:

NAME OF CONT RACT OR SIGNAT URE T YPED NAME AND T IT LE
( YYYYM M M D D )
DAT E SIGNED

ACCEPT ANCE. T HE CONT RACT OR HEREBY ACCEP T S T HE OFFER REPRESENT ED BY T HE NUMBERED PURCHASE 
ORDER AS IT  MAY P REVIOUSLY HAVE BEEN OR IS NOW  MODIFIED, SUBJECT  T O ALL OF T HE T ERMS
AND CONDIT IONS SET  FORT H, AND AGREES T O P ERFORM  T HE SAME.

Referen ce y ou r q u o te d at ed

Fu rn ish  th e fo l low in g  on  terms  sp ecifi ed  h erein . REF :

20 . QUANT IT Y

ORDERED/

ACCEP T ED*

21 . UNIT 22 . UNIT  P RICE

DIFFERENCES

26 .

INSP ECT ED RECEIVED ACCEPT ED, AND CONFORMS T O T HE

CONT RACT  EXCEP T  AS NOT ED

27a. QUANT IT Y IN COLUMN 20  HAS BEEN

( YYYYM M M D D )

c.  DAT E d.  P RINT ED NAME AND T IT LE  OF AUT HORIZED

 GOVERNMENT  REPRESENT AT IVE

b.  SIGNAT URE OF AUT HORIZED GOVERNMENT  REPRESENT AT IVE

e.  MAILING ADDRESS OF AUT HORIZED GOVERNMENT  REPRESENT AT IVE

36. I ce r tify th is  account is  corre ct and prope r  for  paym ent.

g.  E -MAIL  ADDRESSf.  T ELEPHONE NUMBER

a.  DAT E

( YYYYM M M D D )

b.  SIGNAT URE AND T IT LE OF CERT IFYING OFFICER

28 . SHIP  NO. 29 . DO VOUCHER NO. 30 .

INIT IALS

32 . PAID BY 33 . AMOUNT  VERIFIED

CORRECT  FOR

35 . BILL  OF LADING NO.

34 . CHECK NUMBER

37 . RECEIVED AT 38 . RECEIVED BY 
( YYYYM M M D D )

31 . PAYMENT

COMPLET E

PART IAL

FINAL

PART IAL

FINAL

DD Form  1155, DEC 2001 PREVIOUS EDIT ION IS OBSOLET E.

39 . DAT E RECEIVED 40 . T OT AL

CONT AINERS

41 . S/R ACCOUNT  NO. 42 . S/R VOUCHER NO.

ADDRESS

AND

NAME
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014     $0.00  
 CPEN MITE XSmall 

FFP 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In 
accordance with Attachment 1. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014AA  9 Each $3,842.62 $34,583.58 NTE 
 CPEN MITE XSmall 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005017RC00012 
PURCHASE REQUEST NUMBER: M3005017RC00012 
  

 

   
  

 
 NET AMT $34,583.58 
 
 ACRN AA 

CIN: M3005017RC000121014AA 
 

 $34,583.58 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026     $0.00  
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026AA  10 Each $22,571.61 $225,716.10 NTE 
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005017RC00012 
PURCHASE REQUEST NUMBER: M3005017RC00012 
  

 

   
  

 
 NET AMT $225,716.10 
 
 ACRN AA 

CIN: M3005017RC000121026AA 
 

 $225,716.10 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000     $0.00  
 Culture meal 

FFP 
Catered, per person. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000AA  247 Each $13.77 $3,401.19 NTE 
 Culture meal 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005017RC00012 
PURCHASE REQUEST NUMBER: M3005017RC00012 
  

 

   
  

 
 NET AMT $3,401.19 
 
 ACRN AA 

CIN: M3005017RC000122000AA 
 

 $3,401.19 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AA  19 Each $27.33 $519.27 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005017RC00012 
PURCHASE REQUEST NUMBER: M3005017RC00012 
  

 

   
  

 
 NET AMT $519.27 
 
 ACRN AA 

CIN: M3005017RC000122001AA 
 

 $519.27 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00  
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $52,182.89 NTE 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Funding to support MCIOC travel tied 
to funded and executable MCIOC CLINs / SLINs within this Task Order 0006. 
Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3005017RC00012 
PURCHASE REQUEST NUMBER: M3005017RC00012 
 

 

 ESTIMATED COST $52,182.89 
 ACRN AA 

CIN: M3005017RC000124004AA 
 

$52,182.89 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1014  N/A  N/A  N/A  N/A  
1014AA  Destination  Government  Destination  Government  
1026  N/A  N/A  N/A  N/A  
1026AA  Destination  Government  Destination  Government  
2000  N/A  N/A  N/A  N/A  
2000AA  Destination  Government  Destination  Government  
2001  N/A  N/A  N/A  N/A  
2001AA  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  N/A  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1014AA  POP 02-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2000AA  POP 02-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 02-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 02-FEB-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711061A1A 251  95488   067443 2D M30050  
COST CODE: 7RC00012PDPM  
AMOUNT: $316,403.03  
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  1014AA  M3005017RC000121014AA  $34,583.58  
  1026AA  M3005017RC000121026AA  $225,716.10  
  2000AA  M3005017RC000122000AA  $3,401.19  
  2001AA  M3005017RC000122001AA  $519.27  
  4004AA  M3005017RC000124004AA  $52,182.89  

 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate funds follow ing reconciliation efforts betw een the contractor, COR, and respective

 Government fiscal and contracting offices.

1. CONTRACT ID CODE PAGE OF  PAGES

1 12

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 01-Sep-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0005

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

05

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

01-Sep-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171754
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was decreased by $2,005,819.95 from $5,436,825.65 to 
$3,431,005.70. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1002AA  
                The pricing detail quantity has decreased by 2.00 from 4.00 to 2.00.  
                The total cost of this line item has decreased by $55,926.00 from $111,852.00 to $55,926.00.  
 
 
 
        SUBCLIN 1002AB  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $27,963.00 from $27,963.00 to $0.00.  
 
 
 
        SUBCLIN 1003AA  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $79,394.00 from $79,394.00 to $0.00.  
 
 
 
        SUBCLIN 1013AB  
                The pricing detail quantity has decreased by 7.00 from 7.00 to 0.00.  
                The total cost of this line item has decreased by $62,160.00 from $62,160.00 to $0.00.  
 
 
 
        SUBCLIN 1015AA  
                The pricing detail quantity has decreased by 2.00 from 3.00 to 1.00.  
                The total cost of this line item has decreased by $12,167.24 from $18,250.86 to $6,083.62.  
 
 
 
        SUBCLIN 1016AA  
                The pricing detail quantity has decreased by 12.00 from 12.00 to 0.00.  
                The total cost of this line item has decreased by $69,912.00 from $69,912.00 to $0.00.  
 
 
 
        SUBCLIN 1017AA  
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                The pricing detail quantity has decreased by 8.00 from 13.00 to 5.00.  
                The total cost of this line item has decreased by $180,708.64 from $293,651.54 to $112,942.90.  
 
 
 
        SUBCLIN 1018AA  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $9,802.42 from $19,604.84 to $9,802.42.  
 
 
 
        SUBCLIN 1019AA  
                The pricing detail quantity has decreased by 5.00 from 10.00 to 5.00.  
                The total cost of this line item has decreased by $176,901.50 from $353,803.00 to $176,901.50.  
 
 
 
        SUBCLIN 1021AA  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $20,905.29 from $41,810.58 to $20,905.29.  
 
 
 
        SUBCLIN 1022AA  
                The pricing detail quantity has decreased by 1.00 from 8.00 to 7.00.  
                The total cost of this line item has decreased by $28,130.19 from $225,041.52 to $196,911.33.  
 
 
 
        SUBCLIN 1025AA  
                The pricing detail quantity has decreased by 2.00 from 3.00 to 1.00.  
                The total cost of this line item has decreased by $35,773.94 from $53,660.91 to $17,886.97.  
 
 
 
        SUBCLIN 1026AA  
                The pricing detail quantity has decreased by 1.00 from 10.00 to 9.00.  
                The total cost of this line item has decreased by $22,571.61 from $225,716.10 to $203,144.49.  
 
 
 
        SUBCLIN 1031AB  
                The pricing detail quantity has decreased by 1.00 from 3.00 to 2.00.  
                The total cost of this line item has decreased by $34,336.60 from $103,009.80 to $68,673.20.  
 
 
 
        SUBCLIN 1033AA  
                The pricing detail quantity has decreased by 2.00 from 3.00 to 1.00.  
                The total cost of this line item has decreased by $41,925.16 from $62,887.74 to $20,962.58.  
 
 
 
        SUBCLIN 1034AA  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
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                The total cost of this line item has decreased by $26,468.96 from $26,468.96 to $0.00.  
 
 
 
        SUBCLIN 1035AA  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $56,787.68 from $113,575.36 to $56,787.68.  
 
 
 
        SUBCLIN 1037AB  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $69,259.91 from $138,519.82 to $69,259.91.  
 
 
 
        SUBCLIN 1038AA  
                The pricing detail quantity has decreased by 1.00 from 3.00 to 2.00.  
                The total cost of this line item has decreased by $76,710.64 from $230,131.92 to $153,421.28.  
 
 
 
        SUBCLIN 1041AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $53,941.58 from $53,941.58 to $0.00.  
 
 
 
        SUBCLIN 1041AB  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $107,883.16 from $107,883.16 to $0.00.  
 
 
 
        SUBCLIN 1042AB  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $100,362.92 from $100,362.92 to $0.00.  
 
 
 
        SUBCLIN 1042AC  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $100,362.92 from $100,362.92 to $0.00.  
 
 
 
        SUBCLIN 2000AA  
                The pricing detail quantity has decreased by 150.00 from 150.00 to 0.00.  
                The total cost of this line item has decreased by $2,065.50 from $2,065.50 to $0.00.  
 
 
 
        SUBCLIN 2001AB  
                The pricing detail quantity has decreased by 131.00 from 131.00 to 0.00.  
                The total cost of this line item has decreased by $3,580.23 from $3,580.23 to $0.00.  
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        SUBCLIN 2002AA  
                The pricing detail quantity has decreased by 6.00 from 6.00 to 0.00.  
                The total cost of this line item has decreased by $822.00 from $822.00 to $0.00.  
 
 
 
        SUBCLIN 2004AA  
                The pricing detail quantity has decreased by 21.00 from 80.00 to 59.00.  
                The total cost of this line item has decreased by $746.34 from $2,843.20 to $2,096.86.  
 
 
 
        SUBCLIN 2004AB  
                The pricing detail quantity has decreased by 17.00 from 17.00 to 0.00.  
                The total cost of this line item has decreased by $604.18 from $604.18 to $0.00.  
 
 
 
        SUBCLIN 2005AA  
                The pricing detail quantity has decreased by 12.00 from 18.00 to 6.00.  
                The total cost of this line item has decreased by $474.72 from $712.08 to $237.36.  
 
 
 
        SUBCLIN 2005AB  
                The pricing detail quantity has decreased by 32.00 from 32.00 to 0.00.  
                The total cost of this line item has decreased by $1,265.92 from $1,265.92 to $0.00.  
 
 
 
        SUBCLIN 2006AA  
                The pricing detail quantity has decreased by 2.00 from 8.00 to 6.00.  
                The total cost of this line item has decreased by $103.02 from $412.08 to $309.06.  
 
 
 
        SUBCLIN 2006AB  
                The pricing detail quantity has decreased by 9.00 from 9.00 to 0.00.  
                The total cost of this line item has decreased by $463.59 from $463.59 to $0.00.  
 
 
 
        SUBCLIN 2007AB  
                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $92.72 from $92.72 to $0.00.  
 
 
 
        SUBCLIN 2009AA  
                The pricing detail quantity has decreased by 663.00 from 1,085.00 to 422.00.  
                The total cost of this line item has decreased by $8,194.68 from $13,410.60 to $5,215.92.  
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        SUBCLIN 2010AA  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $57.68 from $57.68 to $0.00.  
 
 
 
        SUBCLIN 2010AB  
                The pricing detail quantity has decreased by 100.00 from 100.00 to 0.00.  
                The total cost of this line item has decreased by $2,884.00 from $2,884.00 to $0.00.  
 
 
 
        SUBCLIN 2011AA  
                The pricing detail quantity has decreased by 3.00 from 3.00 to 0.00.  
                The total cost of this line item has decreased by $120.54 from $120.54 to $0.00.  
 
 
 
        SUBCLIN 2014AA  
                The pricing detail quantity has decreased by 6.00 from 6.00 to 0.00.  
                The total cost of this line item has decreased by $6.18 from $6.18 to $0.00.  
 
 
 
        SUBCLIN 2015AA  
                The pricing detail quantity has decreased by 24,960.00 from 44,500.00 to 19,540.00.  
                The total cost of this line item has decreased by $12,230.40 from $21,805.00 to $9,574.60.  
 
 
 
        SUBCLIN 2017AA  
                The pricing detail quantity has decreased by 12.00 from 16.00 to 4.00.  
                The total cost of this line item has decreased by $888.24 from $1,184.32 to $296.08.  
 
 
 
        SUBCLIN 2018AA  
                The pricing detail quantity has decreased by 24.00 from 24.00 to 0.00.  
                The total cost of this line item has decreased by $13,664.40 from $13,664.40 to $0.00.  
 
 
 
        SUBCLIN 2019AB  
                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $1,870.68 from $1,870.68 to $0.00.  
 
 
 
        SUBCLIN 2021AA  
                The pricing detail quantity has decreased by 20.00 from 28.00 to 8.00.  
                The total cost of this line item has decreased by $730.60 from $1,022.84 to $292.24.  
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        SUBCLIN 3000AA  
                The pricing detail quantity has decreased by 8.00 from 8.00 to 0.00.  
                The total cost of this line item has decreased by $3,096.00 from $3,096.00 to $0.00.  
 
 
 
        SUBCLIN 3003AA  
                The pricing detail quantity has decreased by 15.00 from 54.00 to 39.00.  
                The total cost of this line item has decreased by $6,735.00 from $24,246.00 to $17,511.00.  
 
 
 
        SUBCLIN 3004AA  
                The pricing detail quantity has decreased by 7.00 from 34.00 to 27.00.  
                The total cost of this line item has decreased by $4,023.60 from $19,543.20 to $15,519.60.  
 
 
 
        SUBCLIN 3006AA  
                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $2,254.00 from $2,254.00 to $0.00.  
 
 
 
        SUBCLIN 3006AB  
                The pricing detail quantity has decreased by 6.00 from 6.00 to 0.00.  
                The total cost of this line item has decreased by $3,381.00 from $3,381.00 to $0.00.  
 
 
 
        SUBCLIN 3007AA  
                The pricing detail quantity has decreased by 17.00 from 20.00 to 3.00.  
                The total cost of this line item has decreased by $11,725.92 from $13,795.20 to $2,069.28.  
 
 
 
        SUBCLIN 3009AA  
                The pricing detail quantity has decreased by 14.00 from 24.00 to 10.00.  
                The total cost of this line item has decreased by $5,698.00 from $9,768.00 to $4,070.00.  
 
 
 
        SUBCLIN 3009AB  
                The pricing detail quantity has decreased by 29.00 from 29.00 to 0.00.  
                The total cost of this line item has decreased by $11,803.00 from $11,803.00 to $0.00.  
 
 
 
        SUBCLIN 4004AC  
                The estimated/max cost has decreased by $455,882.45 from $694,106.58 to $238,224.13.  
                The total cost of this line item has decreased by $455,882.45 from $694,106.58 to $238,224.13.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
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Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $2,005,819.95 
from $5,436,825.65 to $3,431,005.70.  
         
SUBCLIN 1002AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401002AA) 
was decreased by $55,926.00 from $111,852.00 to $55,926.00  
         
SUBCLIN 1002AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931002AB) 
was decreased by $27,963.00 from $27,963.00 to $0.00  
         
SUBCLIN 1003AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931003AA) 
was decreased by $79,394.00 from $79,394.00 to $0.00  
         
SUBCLIN 1013AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931013AB) 
was decreased by $62,160.00 from $62,160.00 to $0.00  
         
SUBCLIN 1015AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401015AA) 
was decreased by $12,167.24 from $18,250.86 to $6,083.62  
         
SUBCLIN 1016AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401016AA) 
was decreased by $69,912.00 from $69,912.00 to $0.00  
         
SUBCLIN 1017AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401017AA) 
was decreased by $180,708.64 from $293,651.54 to $112,942.90  
         
SUBCLIN 1018AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401018AA) 
was decreased by $9,802.42 from $19,604.84 to $9,802.42  
         
SUBCLIN 1019AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401019AA) 
was decreased by $176,901.50 from $353,803.00 to $176,901.50  
         
SUBCLIN 1021AA:  
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        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401021AA) 
was decreased by $20,905.29 from $41,810.58 to $20,905.29  
         
SUBCLIN 1022AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401022AA) 
was decreased by $28,130.19 from $225,041.52 to $196,911.33  
         
SUBCLIN 1025AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401025AA) 
was decreased by $35,773.94 from $53,660.91 to $17,886.97  
         
SUBCLIN 1026AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401026AA) 
was decreased by $22,571.61 from $225,716.10 to $203,144.49  
         
SUBCLIN 1031AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931031AB) 
was decreased by $34,336.60 from $103,009.80 to $68,673.20  
         
SUBCLIN 1033AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931033AA) 
was decreased by $41,925.16 from $62,887.74 to $20,962.58  
         
SUBCLIN 1034AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931034AA) 
was decreased by $26,468.96 from $26,468.96 to $0.00  
         
SUBCLIN 1035AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931035AA) 
was decreased by $56,787.68 from $113,575.36 to $56,787.68  
         
SUBCLIN 1037AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931037AB) 
was decreased by $69,259.91 from $138,519.82 to $69,259.91  
         
SUBCLIN 1038AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931038AA) 
was decreased by $76,710.64 from $230,131.92 to $153,421.28  
         
SUBCLIN 1041AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401041AA) 
was decreased by $53,941.58 from $53,941.58 to $0.00  
         
SUBCLIN 1041AB:  
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        AB: 17711063B4D 257  67884   067443 2D M35001 7RCTM007CONT (CIN M3500117RCTM0071041AB) 
was decreased by $107,883.16 from $107,883.16 to $0.00  
         
SUBCLIN 1042AB:  
          
        AB: 17711063B4D 257  67884   067443 2D M35001 7RCTM007CONT (CIN M3500117RCTM0071042AB) 
was decreased by $100,362.92 from $100,362.92 to $0.00  
         
SUBCLIN 1042AC:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0931042AC) 
was decreased by $100,362.92 from $100,362.92 to $0.00  
         
SUBCLIN 2000AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932000AA) 
was decreased by $2,065.50 from $2,065.50 to $0.00  
         
SUBCLIN 2001AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932001AB) 
was decreased by $3,580.23 from $3,580.23 to $0.00  
         
SUBCLIN 2002AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932002AA) 
was decreased by $822.00 from $822.00 to $0.00  
         
SUBCLIN 2004AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402004AA) 
was decreased by $746.34 from $2,843.20 to $2,096.86  
         
SUBCLIN 2004AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932004AB) 
was decreased by $604.18 from $604.18 to $0.00  
         
SUBCLIN 2005AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402005AA) 
was decreased by $474.72 from $712.08 to $237.36  
         
SUBCLIN 2005AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932005AB) 
was decreased by $1,265.92 from $1,265.92 to $0.00  
         
SUBCLIN 2006AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402006AA) 
was decreased by $103.02 from $412.08 to $309.06  
         
SUBCLIN 2006AB:  
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        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932006AB) 
was decreased by $463.59 from $463.59 to $0.00  
         
SUBCLIN 2007AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932007AB) 
was decreased by $92.72 from $92.72 to $0.00  
         
SUBCLIN 2009AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402009AA) 
was decreased by $8,194.68 from $13,410.60 to $5,215.92  
         
SUBCLIN 2010AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402010AA) 
was decreased by $57.68 from $57.68 to $0.00  
         
SUBCLIN 2010AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932010AB) 
was decreased by $2,884.00 from $2,884.00 to $0.00  
         
SUBCLIN 2011AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402011AA) 
was decreased by $120.54 from $120.54 to $0.00  
         
SUBCLIN 2014AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932014AA) 
was decreased by $6.18 from $6.18 to $0.00  
         
SUBCLIN 2015AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402015AA) 
was decreased by $12,230.40 from $21,805.00 to $9,574.60  
         
SUBCLIN 2017AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402017AA) 
was decreased by $888.24 from $1,184.32 to $296.08  
         
SUBCLIN 2018AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932018AA) 
was decreased by $13,664.40 from $13,664.40 to $0.00  
         
SUBCLIN 2019AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0932019AB) 
was decreased by $1,870.68 from $1,870.68 to $0.00  
         
SUBCLIN 2021AA:  
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        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0402021AA) 
was decreased by $730.60 from $1,022.84 to $292.24  
         
SUBCLIN 3000AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0403000AA) 
was decreased by $3,096.00 from $3,096.00 to $0.00  
         
SUBCLIN 3003AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0403003AA) 
was decreased by $6,735.00 from $24,246.00 to $17,511.00  
         
SUBCLIN 3004AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0403004AA) 
was decreased by $4,023.60 from $19,543.20 to $15,519.60  
         
SUBCLIN 3006AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0403006AA) 
was decreased by $2,254.00 from $2,254.00 to $0.00  
         
SUBCLIN 3006AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0933006AB) 
was decreased by $3,381.00 from $3,381.00 to $0.00  
         
SUBCLIN 3007AA:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0933007AA) 
was decreased by $11,725.92 from $13,795.20 to $2,069.28  
         
SUBCLIN 3009AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0403009AA) 
was decreased by $5,698.00 from $9,768.00 to $4,070.00  
         
SUBCLIN 3009AB:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0933009AB) 
was decreased by $11,803.00 from $11,803.00 to $0.00  
         
SUBCLIN 4004AC:  
          
        AC: 17711063B4D 257  67856   067443 2D M95430 DNZ67RCTR093 (CIN M9543017RCTR0934004AC) 
was decreased by $455,882.45 from $694,106.58 to $238,224.13  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this Task Order 0005, Modif ication 04 is to extend the period of performance for all line items [sans Subcontract Line Item

 Number (SLIN) 1009AA – refer to Modif ication 000501 for details; sans SLIN 4002AA for "Management"; sans SLIN 4003AA for

 "Management"] through 31 July 2017. This modification also adds Wide Area Work Flow  clause 252.232-7006, “WIDE AREA WORKFLOW

 PAYMENT INSTRUCTIONS (MAY 2013)” as an administrative action to ensure proper processing of payments via Defense Finance and

 Accounting Service.

1. CONTRACT ID CODE PAGE OF  PAGES

1 18

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0005

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

04

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171168
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION F - DELIVERIES OR PERFORMANCE  

 

 

 

The following have been modified:  

        DELIVERY INFORMATION 

CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  

          

1002  N/A  N/A  N/A  N/A  

     

1002AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

1002AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

1003  N/A  N/A  N/A  N/A  

     

1003AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

1009  N/A  N/A  N/A  N/A  

     

1009AA  POP 06-FEB-2017 TO 

10-FEB-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1011  

 

N/A  

 

N/A  

 

N/A  

 

N/A  
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1011AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1013  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1013AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

1013AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1014  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1014AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1015  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1015AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1016  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1016AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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1017  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1017AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1018  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1018AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1019  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1019AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1020  

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1020AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1021 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1021AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1022 

 

N/A  

 

N/A  

 

N/A  

 

N/A  
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1022AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1023 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1023AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1025 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1025AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1026 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1026AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1031 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1031AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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1031AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1033 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1033AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1034 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1034AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1035 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1035AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1037 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1037AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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1037AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

1038 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1038AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1039 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1039AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1041 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

1041AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

     

1041AB  POP 24-MAR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

1042 

 

N/A  

 

N/A  

 

N/A  

 

N/A  
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1042AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

1042AB  POP 24-MAR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

1042AC  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

2000 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2000AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2001  N/A  N/A  N/A  N/A  

     

2001AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2001AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

2002 

 

N/A  

 

N/A  

 

N/A  

 

N/A  
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2002AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2004  N/A  N/A  N/A  N/A  

          

2004AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2004AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2005  N/A  N/A  N/A  N/A  

          

2005AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2005AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

2006  N/A  N/A  N/A  N/A  

          

2006AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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2006AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2007  N/A  N/A  N/A  N/A  

     

2007AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2007AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2009  N/A  N/A  N/A  N/A  

     

2009AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

2010  N/A  N/A  N/A  N/A  

     

2010AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2010AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

2011  N/A  N/A  N/A  N/A  
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2011AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

2012  N/A  N/A  N/A  N/A  

     

2012AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

2014 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2014AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

2015  N/A  N/A  N/A  N/A  

     

2015AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

2017  N/A  N/A  N/A  N/A  

     

2017AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

2018 

 

N/A  

 

N/A  

 

N/A  

 

N/A  
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2018AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2019  N/A  N/A  N/A  N/A  

     

2019AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2019AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

 

2020 

 

N/A  

 

N/A  

 

N/A  

 

N/A  

     

2020AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

2021  N/A  N/A  N/A  N/A  

     

2021AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

3000  N/A  N/A  N/A  N/A  

     

3000AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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3003  N/A  N/A  N/A  N/A  

     

3003AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

3004  N/A  N/A  N/A  N/A  

     

3004AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

3006  N/A  N/A  N/A  N/A  

     

3006AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

3006AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

3007  N/A  N/A  N/A  N/A  

     

3007AA  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

3009  N/A  N/A  N/A  N/A  
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3009AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

3009AB  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

          

4002  N/A  N/A  N/A  N/A  

     

4002AA  POP 01-JAN-2017 TO 

28-FEB-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4003  N/A  N/A  N/A  N/A  

     

4003AA  POP 01-MAR-2017 TO 

30-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004  N/A  N/A  N/A  N/A  

          

4004AA  POP 13-JAN-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

4004AB  POP 24-MAR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  
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4004AC  POP 14-APR-2017 TO 

31-JUL-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 

ATTN: KOREN ODERMANN 

12350 RESEARCH PARKWAY 

ORLANDO FL 32826 

407-381-8743 

FOB:  Destination 

M67854  

     

 

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been added by full text:  

        CONTRACT ADMINISTRATION 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  
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(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    M67443  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     N/A  

DCAA Auditor DoDAAC    N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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SECTION I - CONTRACT CLAUSES  

 

 

 

The following have been deleted:  

         

252.232-7007        

  

 

(End of Summary of Changes)  

 

 

 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to provide additional funding to this task order, thereby executing additional orders of various role player

 services as tied to corresponding line items w ithin the base contract. 

In addition, this modification administratively changes extended description language w ithin certain line items to accurately reflect “tracking of

 the total contract value” being applicable at the overall base contract level vice the individual line item level.

Thirdly, this modification makes updates to the periods of performance in Section F. 

 Finally, this modificaiton deletes clause 252.232-7007

1. CONTRACT ID CODE PAGE OF  PAGES

1 55

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 18-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0005

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual agreement of parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

14-Apr-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17830
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $1,806,544.65 from $3,630,281.00 to 
$5,436,825.65. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1002  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1009  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1011  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
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In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1013  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1014  
                The CLIN extended description has changed from:  
  
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In accordance with Attachment 1. 
Refer to conformed copy of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract.  
 
 
 To:   
 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In accordance with Attachment 1 of 
base contract.  
.  
 
 
 
        CLIN 1015  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1016  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
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 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1017  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1018  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1019  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1020  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
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 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1021  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1022  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1023  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1025  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
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potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1026  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1031  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1037  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1041  
                The CLIN extended description has changed from:  
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In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 1042  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2001  
                The CLIN extended description has changed from:  
  
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Key Leader Exercise.In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2004  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2005  
                The CLIN extended description has changed from:  
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In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2006  
                The CLIN extended description has changed from:  
  
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2007  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2009  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2010  
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                The CLIN extended description has changed from:  
  
Full or quarter flash. In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Full or quarter flash. In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2011  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2012  
                The CLIN extended description has changed from:  
  
Non Functioning. In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling 
amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Non Functioning. In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2015  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
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        CLIN 2017  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2019  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 2021  
                The CLIN extended description has changed from:  
  
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not the purchase of a vehicle, but the 
maintenance and gas of existing vehicles. Refer to conformed copy of base contract (and base contract Attachment 
1) for total CLIN ceiling amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not the purchase of a vehicle, but the 
maintenance and gas of existing vehicles. In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 3000  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
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        CLIN 3003  
                The CLIN extended description has changed from:  
  
Assistant/CA 3 Card. In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Assistant/CA 3 Card. In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 3004  
                The CLIN extended description has changed from:  
  
Supervisor/CA 2 Card. In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the performance life of the contract.  
 
 
 To:   
 
Supervisor/CA 2 Card. In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 3006  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
.  
 
 
 
        CLIN 3009  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract.  
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.  
 
 
 
        CLIN 4002  
                The CLIN extended description has changed from:  
  
Management Fee - January 2017 through February 2017. In accordance with Attachment 1. All funding applied at 
SLIN level expressed in units of issue of "lots" to support funding equity amongst customers. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support the stated performance period.  
 
 
 To:   
 
Management Fee - January 2017 through February 2017. In accordance with Attachment 1 of base contract. All 
funding applied at SLIN level expressed in units of issue of "lots" to support funding equity amongst customers.  
.  
 
 
 
        CLIN 4003  
                The CLIN extended description has changed from:  
  
Management Fee - March 2017 through December 2017. In accordance with Attachment 1. All funding applied at 
SLIN level expressed in units of issue of "lots" to support funding equity amongst customers. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support the stated performance period.  
 
 
 To:   
 
Management Fee - March 2017 through December 2017. In accordance with Attachment 1 of base contract. All 
funding applied at SLIN level expressed in units of issue of "lots" to support funding equity amongst customers.  
.  
 
 
 
        CLIN 4004  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. All funding applied at SLIN level expressed in units of issue of "lots" to support 
individual ceilings tied to individual customers. NTE ceiling for individual customers is funded within this Task 
Order and is expressed at the SLIN level. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract.  
 
 
 To:   
 
In accordance with Attachment 1 of base contract. All funding applied at SLIN level expressed in units of issue of 
"lots" to support individual ceilings tied to individual customers. NTE ceiling for individual customers is funded 
within this Task Order and is expressed at the SLIN level.  
.  
 
        SUBCLIN 1002AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002AB  1 Each $27,963.00 $27,963.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $27,963.00 
 
 ACRN AC 

CIN: M9543017RCTR0931002AB 
 

 $27,963.00 
 

                  
 
        CLIN 1003 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003     $0.00  
 Large Exercise East 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1003AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003AA  2 Each $39,697.00 $79,394.00 NTE 
 Large Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $79,394.00 
 
 ACRN AC 

CIN: M9543017RCTR0931003AA 
 

 $79,394.00 
 

                  
 
        SUBCLIN 1013AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AB  7 Each $8,880.00 $62,160.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $62,160.00 
 
 ACRN AC 

CIN: M9543017RCTR0931013AB 
 

 $62,160.00 
 

                  
 
        SUBCLIN 1031AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031AB  3 Each $34,336.60 $103,009.80 NTE 
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $103,009.80 
 
 ACRN AC 

CIN: M9543017RCTR0931031AB 
 

 $103,009.80 
 

                  
 
        CLIN 1033 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1033     $0.00  
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1033AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1033AA  3 Each $20,962.58 $62,887.74 NTE 
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $62,887.74 
 
 ACRN AC 

CIN: M9543017RCTR0931033AA 
 

 $62,887.74 
 

                  
 
        CLIN 1034 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034     $0.00  
 CLNC MITE Small 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1034AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034AA  2 Each $13,234.48 $26,468.96 NTE 
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $26,468.96 
 
 ACRN AC 

CIN: M9543017RCTR0931034AA 
 

 $26,468.96 
 

                  
 
        CLIN 1035 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1035     $0.00  
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1035AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1035AA  2 Each $56,787.68 $113,575.36 NTE 
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $113,575.36 
 
 ACRN AC 

CIN: M9543017RCTR0931035AA 
 

 $113,575.36 
 

                  
 
        SUBCLIN 1037AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037AB  2 Each $69,259.91 $138,519.82 NTE 
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $138,519.82 
 
 ACRN AC 

CIN: M9543017RCTR0931037AB 
 

 $138,519.82 
 

                  
 
        CLIN 1038 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1038     $0.00  
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1038AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1038AA  3 Each $76,710.64 $230,131.92 NTE 
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $230,131.92 
 
 ACRN AC 

CIN: M9543017RCTR0931038AA 
 

 $230,131.92 
 

                  
 
        CLIN 1039 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1039     $0.00  
 CLNC MITE Large (Battalion) 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 1039AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1039AA  1 Each $111,665.95 $111,665.95 NTE 
 CLNC MITE Large (Battalion) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $111,665.95 
 
 ACRN AC 

CIN: M9543017RCTR0931039AA 
 

 $111,665.95 
 

                  
 
        SUBCLIN 1042AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042AC  1 Each $100,362.92 $100,362.92 NTE 
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $100,362.92 
 
 ACRN AC 

CIN: M9543017RCTR0931042AC 
 

 $100,362.92 
 

                  
 
        CLIN 2000 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000     $0.00  
 Culture meal 

FFP 
Catered, per person. In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 2000AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000AA  150 Each $13.77 $2,065.50 NTE 
 Culture meal 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $2,065.50 
 
 ACRN AC 

CIN: M9543017RCTR0932000AA 
 

 $2,065.50 
 

                  
 
        SUBCLIN 2001AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AB  131 Each $27.33 $3,580.23 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $3,580.23 
 
 ACRN AC 

CIN: M9543017RCTR0932001AB 
 

 $3,580.23 
 

                  
 
        CLIN 2002 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     $0.00  
 Medical Mannequines 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 2002AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AA  6 Days $137.00 $822.00 NTE 
 Medical Mannequines 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $822.00 
 
 ACRN AC 

CIN: M9543017RCTR0932002AA 
 

 $822.00 
 

                  
 
        SUBCLIN 2004AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AB  17 Each $35.54 $604.18 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $604.18 
 
 ACRN AC 

CIN: M9543017RCTR0932004AB 
 

 $604.18 
 

                  
 
        SUBCLIN 2005AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005AB  32 Each $39.56 $1,265.92 NTE 
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $1,265.92 
 
 ACRN AC 

CIN: M9543017RCTR0932005AB 
 

 $1,265.92 
 

                  
 
        SUBCLIN 2006AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006AB  9 Each $51.51 $463.59 NTE 
 Vehicle born Improvised Explosive Device 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $463.59 
 
 ACRN AC 

CIN: M9543017RCTR0932006AB 
 

 $463.59 
 

                  
 
        SUBCLIN 2007AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007AB  4 Each $23.18 $92.72 NTE 
 Suicide Vest 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $92.72 
 
 ACRN AC 

CIN: M9543017RCTR0932007AB 
 

 $92.72 
 

                  
 
        SUBCLIN 2010AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010AB  100 Days $28.84 $2,884.00 NTE 
 AK Family Weapon Blank Fire Only 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $2,884.00 
 
 ACRN AC 

CIN: M9543017RCTR0932010AB 
 

 $2,884.00 
 

                  
 
        CLIN 2014 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014     $0.00  
 2 inch Light Mortar 

FFP 
Replica;  In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 2014AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014AA  6 Days $1.03 $6.18 NTE 
 2 inch Light Mortar 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $6.18 
 
 ACRN AC 

CIN: M9543017RCTR0932014AA 
 

 $6.18 
 

                  
 
        CLIN 2018 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018     $0.00  
 Atmospheric Village 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 2018AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018AA  24 Days $569.35 $13,664.40 NTE 
 Atmospheric Village 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $13,664.40 
 
 ACRN AC 

CIN: M9543017RCTR0932018AA 
 

 $13,664.40 
 

                  
 
        SUBCLIN 2019AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019AB  4 Days $467.67 $1,870.68 NTE 
 Atmospheric Protestors 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $1,870.68 
 
 ACRN AC 

CIN: M9543017RCTR0932019AB 
 

 $1,870.68 
 

                  
 
        CLIN 2020 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020     $0.00  
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 2020AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AA  122 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1.In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task 
order.. Ordered quantity is provided by contractor as item(s) that are "not 
separately priced." 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT  
 
    

                  
 
        SUBCLIN 3006AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006AB  6 Days $563.50 $3,381.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $3,381.00 
 
 ACRN AC 

CIN: M9543017RCTR0933006AB 
 

 $3,381.00 
 

                  
 
        CLIN 3007 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007     $0.00  
 Assistant Site Manager 

FFP 
In accordance with Attachment 1 of base contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 3007AA is added as follows:  
                 



M67854-16-D-7801 
0005 (halverso17830) 

Page 30 of 55 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007AA  20 Days $689.76 $13,795.20 NTE 
 Assistant Site Manager 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $13,795.20 
 
 ACRN AC 

CIN: M9543017RCTR0933007AA 
 

 $13,795.20 
 

                  
 
        SUBCLIN 3009AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009AB  29 Days $407.00 $11,803.00 NTE 
 Weapons Handler II 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
  

 

   
  

 
 NET AMT $11,803.00 
 
 ACRN AC 

CIN: M9543017RCTR0933009AB 
 

 $11,803.00 
 

                  
 
        SUBCLIN 4004AC is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AC  1 Lot  $694,106.58 NTE 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM) Section. Funding to support RTAM travel tied to funded 
and executable RTAM CLINs / SLINs within this Task Order 0005. 
FOB: Destination 
MILSTRIP: M9543017RCTR093 
PURCHASE REQUEST NUMBER: M9543017RCTR093 
 

 

 ESTIMATED COST $694,106.58 
 ACRN AC 

CIN: M9543017RCTR0934004AC 
 

$694,106.58 
 

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1002AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1003: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1003AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1013AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1031AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1033: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1033AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for CLIN 1034: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1034AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1035: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1035AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1037AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1038: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1038AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1039: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1039AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1042AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 2000: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The following Acceptance/Inspection Schedule was added for SUBCLIN 2000AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2001AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 2002: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2002AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2005AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2006AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2007AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2010AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 2014: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2014AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for CLIN 2018: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2018AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2019AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 2020: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2020AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3006AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 3007: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3007AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3009AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
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The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1002  N/A  N/A  N/A  N/A  
     
1002AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1002AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1003  N/A  N/A  N/A  N/A  
     
1003AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1011AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1013AA  POP 13-JAN-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1014AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1015AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1016AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1018AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1019AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1020AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1021AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1022AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1023AA  POP 13-JAN-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1025AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1026AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1031AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1031AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1033 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1033AA  POP 14-APR-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1034 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1034AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1035 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1035AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1037AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1038 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1038AA  POP 14-APR-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1039 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1039AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1041AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
1041AB  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1042AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

1042AB  POP 24-MAR-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1042AC  POP 14-APR-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
2000 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2000AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2002 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2002AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004  N/A  N/A  N/A  N/A  
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2004AA  POP 13-JAN-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2006AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
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2007AA  POP 13-JAN-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2009  N/A  N/A  N/A  N/A  
     
2009AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
     
2010AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2010AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
     
2011AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2012  N/A  N/A  N/A  N/A  
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2012AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
2014 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2014AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
     
2015AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017  N/A  N/A  N/A  N/A  
     
2017AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
2018 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2018AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2019  N/A  N/A  N/A  N/A  
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2019AA  POP 13-JAN-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2019AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2020 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2020AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021  N/A  N/A  N/A  N/A  
     
2021AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000  N/A  N/A  N/A  N/A  
     
3000AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
     
3003AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3004  N/A  N/A  N/A  N/A  
     
3004AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
     
3006AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3006AB  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3007  N/A  N/A  N/A  N/A  
     
3007AA  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3009  N/A  N/A  N/A  N/A  
     
3009AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3009AB  POP 14-APR-2017 TO 
28-MAY-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4002  N/A  N/A  N/A  N/A  
     
4002AA  POP 01-JAN-2017 TO 

28-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4003  N/A  N/A  N/A  N/A  
     
4003AA  POP 01-MAR-2017 TO 

30-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AB  POP 24-MAR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AC  POP 14-APR-2017 TO 

28-MAY-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $1,806,544.65 
from $3,630,281.00 to $5,436,825.65.  
         
SUBCLIN 1002AB: 
Funding on SUBCLIN 1002AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931002AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $27,963.00  
          
        Total: $27,963.00  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1003AA: 
Funding on SUBCLIN 1003AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931003AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $79,394.00  
          
        Total: $79,394.00  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1013AB: 
Funding on SUBCLIN 1013AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931013AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $62,160.00  
          
        Total: $62,160.00  
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        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1031AB: 
Funding on SUBCLIN 1031AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931031AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $103,009.80  
          
        Total: $103,009.80  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1033AA: 
Funding on SUBCLIN 1033AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931033AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $62,887.74  
          
        Total: $62,887.74  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1034AA: 
Funding on SUBCLIN 1034AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931034AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $26,468.96  
          
        Total: $26,468.96  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1035AA: 
Funding on SUBCLIN 1035AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931035AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
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        Increase: $113,575.36  
          
        Total: $113,575.36  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1037AB: 
Funding on SUBCLIN 1037AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931037AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $138,519.82  
          
        Total: $138,519.82  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1038AA: 
Funding on SUBCLIN 1038AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931038AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $230,131.92  
          
        Total: $230,131.92  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1039AA: 
Funding on SUBCLIN 1039AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0931039AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $111,665.95  
          
        Total: $111,665.95  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 1042AC: 
Funding on SUBCLIN 1042AC is initiated as follows:  
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        ACRN: AC  
          
        CIN: M9543017RCTR0931042AC  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $100,362.92  
          
        Total: $100,362.92  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2000AA: 
Funding on SUBCLIN 2000AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932000AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $2,065.50  
          
        Total: $2,065.50  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2001AB: 
Funding on SUBCLIN 2001AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932001AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $3,580.23  
          
        Total: $3,580.23  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2002AA: 
Funding on SUBCLIN 2002AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932002AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $822.00  
          
        Total: $822.00  
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        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2004AB: 
Funding on SUBCLIN 2004AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932004AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $604.18  
          
        Total: $604.18  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2005AB: 
Funding on SUBCLIN 2005AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932005AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $1,265.92  
          
        Total: $1,265.92  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2006AB: 
Funding on SUBCLIN 2006AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932006AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $463.59  
          
        Total: $463.59  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2007AB: 
Funding on SUBCLIN 2007AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932007AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
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        Increase: $92.72  
          
        Total: $92.72  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2010AB: 
Funding on SUBCLIN 2010AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932010AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $2,884.00  
          
        Total: $2,884.00  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2014AA: 
Funding on SUBCLIN 2014AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932014AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $6.18  
          
        Total: $6.18  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2018AA: 
Funding on SUBCLIN 2018AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0932018AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $13,664.40  
          
        Total: $13,664.40  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 2019AB: 
Funding on SUBCLIN 2019AB is initiated as follows:  
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        ACRN: AC  
          
        CIN: M9543017RCTR0932019AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $1,870.68  
          
        Total: $1,870.68  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 3006AB: 
Funding on SUBCLIN 3006AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0933006AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $3,381.00  
          
        Total: $3,381.00  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 3007AA: 
Funding on SUBCLIN 3007AA is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0933007AA  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $13,795.20  
          
        Total: $13,795.20  
          
        Cost Code: DNZ67RCTR093  
         
SUBCLIN 3009AB: 
Funding on SUBCLIN 3009AB is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0933009AB  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $11,803.00  
          
        Total: $11,803.00  
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        Cost Code: DNZ67RCTR093  
         
SUBCLIN 4004AC: 
Funding on SUBCLIN 4004AC is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M9543017RCTR0934004AC  
          
        Acctng Data: 17711063B4D 257  67856   067443 2D M95430  
          
        Increase: $694,106.58  
          
        Total: $694,106.58  
          
        Cost Code: DNZ67RCTR093  
 
 
 
The following have been deleted:  
         
252.232-7007        
  
 
(End of Summary of Changes)  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
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FAR (48 CFR) 53.243

The purpose of this modification is for Marine Corps Air Ground Task Force Training Center (MAGTFTC) to reimburse Range Area Training

 Management (RTAM) for Role Pllayer service orders via funding realignments executed during modification 01 to this Task Order 0005.

 MAGTFTC is reimbursing RTAM by placing via funding new ly created SLINs 1041AB, 1042AB, and 4004AB.
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X M67854-16-D-7801-0005
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X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02
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3. EFFECTIVE DATE

24-Mar-2017
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12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)
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See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17762
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $223,765.00 from $3,406,516.00 to 
$3,630,281.00. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
        SUBCLIN 1041AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041AB  2 Each $53,941.58 $107,883.16 NTE 
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $107,883.16 
 
 ACRN AB 

CIN: M3500117RCTM0071041AB 
 

 $107,883.16 
 

                  
 
        SUBCLIN 1042AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042AB  1 Each $100,362.92 $100,362.92 NTE 
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
  

 

   
  

 
 NET AMT $100,362.92 
 
 ACRN AB 

CIN: M3500117RCTM0071042AB 
 

 $100,362.92 
 

                  
 
        SUBCLIN 4004AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AB  1 Lot  $15,518.92 NTE 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM) Section. Funding to support RTAM travel tied to funded 
and executable RTAM CLINs / SLINs within this Task Order 0005. 
FOB: Destination 
MILSTRIP: M3500117RCTM007 
PURCHASE REQUEST NUMBER: M3500117RCTM007 
 

 

 ESTIMATED COST $15,518.92 
 ACRN AB 

CIN: M3500117RCTM0074004AB 
 

$15,518.92 
 

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1041AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1042AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1002  N/A  N/A  N/A  N/A  
     
1002AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1014AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1015AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1016AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1018AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1019AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1020AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1021AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1022AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1023AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1025AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1026AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

1031AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1041AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1041AB  POP 24-MAR-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1042AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

1042AB  POP 24-MAR-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2009  N/A  N/A  N/A  N/A  
     
2009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
     
2010AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
     
2011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2012  N/A  N/A  N/A  N/A  
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2012AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
     
2015AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017  N/A  N/A  N/A  N/A  
     
2017AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2019  N/A  N/A  N/A  N/A  
     
2019AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2021  N/A  N/A  N/A  N/A  
     
2021AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000  N/A  N/A  N/A  N/A  
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3000AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
     
3003AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004  N/A  N/A  N/A  N/A  
     
3004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
     
3006AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3009  N/A  N/A  N/A  N/A  
     
3009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4002  N/A  N/A  N/A  N/A  
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4002AA  POP 01-JAN-2017 TO 
28-FEB-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4003  N/A  N/A  N/A  N/A  
     
4003AA  POP 01-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AB  POP 24-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $223,765.00 from 
$3,406,516.00 to $3,630,281.00.  
         
SUBCLIN 1041AB: 
Funding on SUBCLIN 1041AB is initiated as follows:  
          
        ACRN: AB  
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        CIN: M3500117RCTM0071041AB  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $107,883.16  
          
        Total: $107,883.16  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 1042AB: 
Funding on SUBCLIN 1042AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0071042AB  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $100,362.92  
          
        Total: $100,362.92  
          
        Cost Code: 7RCTM007CONT  
         
SUBCLIN 4004AB: 
Funding on SUBCLIN 4004AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500117RCTM0074004AB  
          
        Acctng Data: 17711063B4D 257  67884   067443 2D M35001  
          
        Increase: $15,518.92  
          
        Total: $15,518.92  
          
        Cost Code: 7RCTM007CONT  
 
(End of Summary of Changes)  
 
 
 



 

M9543017RCTR040

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to realign funding from SLINs 1041AA, 1042AA, 4004AA and place this funding on new ly created CLIN /

 SLIN combination 1009 / 1009AA. The purpose of this funding is to support a MAGTFTC Home Station Training - Role Player (HST RP)

 exercise w ith a period of performance (PoP) of 06 February 2017 through 10 February 2017. Of note, the above actions represent a portion

 of the support and funding tied to this aforementioned HST RP exercise. The remainder of the support and corresponding funding tied to this

 HST RP exercise are on Task Order 0010 (customer MAGTFTC Task Order) and annotated accordingly therein. MAGTFTC HST RP exercise

 support present w ithin this Task Order 0005 modification (customer, RTAM Task Order) is explicitly stated herein and is to be billed

 accordingly (e.g. “Travel,” as necessary, for the aforementioned training exercise w ith PoP 06 February 2017 through 10 February 2017

 w ill be billed to Task Order 0010, not Task Order 0005).

1. CONTRACT ID CODE PAGE OF  PAGES

1 23

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 03-Feb-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0005

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jan-2017

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

02-Feb-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17541
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  

         
 
 
 
        CLIN 1002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1014  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1015  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1016  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1017  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1018  
                The FOB Destination has been deleted.  
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        CLIN 1019  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1021  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1022  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1023  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1025  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1026  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1031  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1037  
                The FOB Destination has been deleted.  
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        CLIN 1041  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1041AA  
                The pricing detail quantity has decreased by 2.00 from 3.00 to 1.00.  
                The total cost of this line item has decreased by $107,883.16 from $161,824.74 to 
$53,941.58.  
 
 
 
        CLIN 1042  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1042AA  
                The pricing detail quantity has decreased by 1.00 from 3.00 to 2.00.  
                The total cost of this line item has decreased by $100,362.92 from $301,088.76 to 
$200,725.84.  
 
 
 
        CLIN 2001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2005  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2006  
                The FOB Destination has been deleted.  
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        CLIN 2007  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2010  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2015  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2017  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2019  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2021  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3000  
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                The FOB Destination has been deleted.  
 
 
 
        CLIN 3003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4004  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $15,518.92 from $350,753.76 to 
$335,234.84.  
                The total cost of this line item has decreased by $15,518.92 from $350,753.76 to 
$335,234.84.  
 
        CLIN 1009 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009     $0.00  
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
  

         
 
        SUBCLIN 1009AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AA  1 Each $223,765.00 $223,765.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In support of customer, Marine Air Ground Task 
Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded amount tied to 
this task order. Refer to Section F for Period of Performance (PoP) for specific 
exercise tied to this SLIN. This funding represents a portion of support and 
corresponding funding tied to the specific MAGTFTC training exercise denoted by 
the PoP in Section F. For additional support and corresponding funding, refer to 
explicit references within this SLIN as well as Task Order 0010. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $223,765.00 
 
 ACRN AA 

CIN: M9543017RCTR0401009AA 
 

 $223,765.00 
 

                 
  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 1009: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1009AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1014 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1016 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1018 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1020 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1022 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1023 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1025 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1026 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1031 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1037 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1041 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1042 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2010 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 3009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1002  N/A  N/A  N/A  N/A  
     
1002AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 06-FEB-2017 TO 

10-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1014AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1015AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1016AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1018AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1019AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1020AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1021AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1022AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1023AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1025AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1026AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1031AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1041AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1042AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
     
2001AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004  N/A  N/A  N/A  N/A  
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2004AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2009  N/A  N/A  N/A  N/A  
     
2009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
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2010AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
     
2011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2012  N/A  N/A  N/A  N/A  
     
2012AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
     
2015AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017  N/A  N/A  N/A  N/A  
     
2017AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2019  N/A  N/A  N/A  N/A  
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2019AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2021  N/A  N/A  N/A  N/A  
     
2021AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000  N/A  N/A  N/A  N/A  
     
3000AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
     
3003AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004  N/A  N/A  N/A  N/A  
     
3004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
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3006AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3009  N/A  N/A  N/A  N/A  
     
3009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4002  N/A  N/A  N/A  N/A  
     
4002AA  POP 01-JAN-2017 TO 

28-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4003  N/A  N/A  N/A  N/A  
     
4003AA  POP 01-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
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Accounting and Appropriation  
 
Summary for the Payment Office  
         
SUBCLIN 1009AA: 
Funding on SUBCLIN 1009AA is initiated as follows:  
          
        ACRN: AA  
          
        CIN: M9543017RCTR0401009AA  
          
        Acctng Data: 17711063B4D 252  67856   067443 2D M95430  
          
        Increase: $223,765.00  
          
        Total: $223,765.00  
          
        Cost Code: DNTR7RCTR040  
         
SUBCLIN 1041AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401041AA) 
was decreased by $107,883.16 from $161,824.74 to $53,941.58  
         
SUBCLIN 1042AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0401042AA) 
was decreased by $100,362.92 from $301,088.76 to $200,725.84  
         
SUBCLIN 4004AA:  
          
        AA: 17711063B4D 252  67856   067443 2D M95430 DNTR7RCTR040 (CIN M9543017RCTR0404004AA) 
was decreased by $15,518.92 from $350,753.76 to $335,234.84  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002     $0.00  
 Medium Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002AA  4 Each $27,963.00 $111,852.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $111,852.00 
 
 ACRN AA 

CIN: M9543017RCTR0401002AA 
 

 $111,852.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AA  2 Each $49,538.00 $99,076.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $99,076.00 
 
 ACRN AA 

CIN: M9543017RCTR0401011AA 
 

 $99,076.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AA  15 Each $8,880.00 $133,200.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $133,200.00 
 
 ACRN AA 

CIN: M9543017RCTR0401013AA 
 

 $133,200.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014     $0.00  
 CPEN MITE XSmall 

FFP 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In 
accordance with Attachment 1. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014AA  6 Each $3,842.62 $23,055.72 NTE 
 CPEN MITE XSmall 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $23,055.72 
 
 ACRN AA 

CIN: M9543017RCTR0401014AA 
 

 $23,055.72 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1015     $0.00  
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1015AA  3 Each $6,083.62 $18,250.86 NTE 
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $18,250.86 
 
 ACRN AA 

CIN: M9543017RCTR0401015AA 
 

 $18,250.86 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1016     $0.00  
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1016AA  12 Each $5,826.00 $69,912.00 NTE 
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $69,912.00 
 
 ACRN AA 

CIN: M9543017RCTR0401016AA 
 

 $69,912.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1017     $0.00  
 CPEN TCC 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1017AA  13 Each $22,588.58 $293,651.54 NTE 
 CPEN TCC 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $293,651.54 
 
 ACRN AA 

CIN: M9543017RCTR0401017AA 
 

 $293,651.54 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1018     $0.00  
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1018AA  2 Each $9,802.42 $19,604.84 NTE 
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $19,604.84 
 
 ACRN AA 

CIN: M9543017RCTR0401018AA 
 

 $19,604.84 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1019     $0.00  
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1019AA  10 Each $35,380.30 $353,803.00 NTE 
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $353,803.00 
 
 ACRN AA 

CIN: M9543017RCTR0401019AA 
 

 $353,803.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1020     $0.00  
 CPEN MITE FEX West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1020AA  2 Each $63,277.22 $126,554.44 NTE 
 CPEN MITE FEX West 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $126,554.44 
 
 ACRN AA 

CIN: M9543017RCTR0401020AA 
 

 $126,554.44 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1021     $0.00  
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1021AA  2 Each $20,905.29 $41,810.58 NTE 
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $41,810.58 
 
 ACRN AA 

CIN: M9543017RCTR0401021AA 
 

 $41,810.58 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1022     $0.00  
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1022AA  8 Each $28,130.19 $225,041.52 NTE 
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $225,041.52 
 
 ACRN AA 

CIN: M9543017RCTR0401022AA 
 

 $225,041.52 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1023     $0.00  
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1023AA  4 Each $19,337.92 $77,351.68 NTE 
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $77,351.68 
 
 ACRN AA 

CIN: M9543017RCTR0401023AA 
 

 $77,351.68 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1025     $0.00  
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1025AA  3 Each $17,886.97 $53,660.91 NTE 
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $53,660.91 
 
 ACRN AA 

CIN: M9543017RCTR0401025AA 
 

 $53,660.91 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026     $0.00  
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026AA  10 Each $22,571.61 $225,716.10 NTE 
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $225,716.10 
 
 ACRN AA 

CIN: M9543017RCTR0401026AA 
 

 $225,716.10 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031     $0.00  
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031AA  4 Each $34,336.60 $137,346.40 NTE 
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $137,346.40 
 
 ACRN AA 

CIN: M9543017RCTR0401031AA 
 

 $137,346.40 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037     $0.00  
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037AA  1 Each $69,259.91 $69,259.91 NTE 
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $69,259.91 
 
 ACRN AA 

CIN: M9543017RCTR0401037AA 
 

 $69,259.91 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041     $0.00  
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041AA  3 Each $53,941.58 $161,824.74 NTE 
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $161,824.74 
 
 ACRN AA 

CIN: M9543017RCTR0401041AA 
 

 $161,824.74 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042     $0.00  
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042AA  3 Each $100,362.92 $301,088.76 NTE 
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $301,088.76 
 
 ACRN AA 

CIN: M9543017RCTR0401042AA 
 

 $301,088.76 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AA  8 Each $27.33 $218.64 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $218.64 
 
 ACRN AA 

CIN: M9543017RCTR0402001AA 
 

 $218.64 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004     $0.00  
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AA  80 Each $35.54 $2,843.20 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $2,843.20 
 
 ACRN AA 

CIN: M9543017RCTR0402004AA 
 

 $2,843.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005     $0.00  
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005AA  18 Each $39.56 $712.08 NTE 
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $712.08 
 
 ACRN AA 

CIN: M9543017RCTR0402005AA 
 

 $712.08 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006     $0.00  
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1. 
Refer to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006AA  8 Each $51.51 $412.08 NTE 
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $412.08 
 
 ACRN AA 

CIN: M9543017RCTR0402006AA 
 

 $412.08 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007     $0.00  
 Suicide Vest 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007AA  1 Each $23.18 $23.18 NTE 
 Suicide Vest 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $23.18 
 
 ACRN AA 

CIN: M9543017RCTR0402007AA 
 

 $23.18 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009     $0.00  
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009AA  1,085 Days $12.36 $13,410.60 NTE 
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $13,410.60 
 
 ACRN AA 

CIN: M9543017RCTR0402009AA 
 

 $13,410.60 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010     $0.00  
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010AA  2 Days $28.84 $57.68 NTE 
 AK Family Weapon Blank Fire Only 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $57.68 
 
 ACRN AA 

CIN: M9543017RCTR0402010AA 
 

 $57.68 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2011     $0.00  
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2011AA  3 Days $40.18 $120.54 NTE 
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $120.54 
 
 ACRN AA 

CIN: M9543017RCTR0402011AA 
 

 $120.54 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012     $0.00  
 SAM-7 Launcher 

FFP 
Non Functioning. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012AA  3 Days $206.40 $619.20 NTE 
 SAM-7 Launcher 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $619.20 
 
 ACRN AA 

CIN: M9543017RCTR0402012AA 
 

 $619.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015     $0.00  
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015AA  44,500 Each $0.49 $21,805.00 NTE 
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $21,805.00 
 
 ACRN AA 

CIN: M9543017RCTR0402015AA 
 

 $21,805.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017     $0.00  
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017AA  16 Days $74.02 $1,184.32 NTE 
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $1,184.32 
 
 ACRN AA 

CIN: M9543017RCTR0402017AA 
 

 $1,184.32 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019     $0.00  
 Atmospheric Protestors 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019AA  4 Days $467.67 $1,870.68 NTE 
 Atmospheric Protestors 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $1,870.68 
 
 ACRN AA 

CIN: M9543017RCTR0402019AA 
 

 $1,870.68 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021     $0.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not 
the purchase of a vehicle, but the maintenance and gas of existing vehicles. Refer 
to conformed copy of base contract (and base contract Attachment 1) for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AA  28 Each $36.53 $1,022.84  
 CVOBs 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $1,022.84 
 
 ACRN AA 

CIN: M9543017RCTR0402021AA 
 

 $1,022.84 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000     $0.00  
 Amputee Role Player 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AA  8 Days $387.00 $3,096.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $3,096.00 
 
 ACRN AA 

CIN: M9543017RCTR0403000AA 
 

 $3,096.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003     $0.00  
 BFX I 

FFP 
Assistant/CA 3 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003AA  54 Days $449.00 $24,246.00 NTE 
 BFX I 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $24,246.00 
 
 ACRN AA 

CIN: M9543017RCTR0403003AA 
 

 $24,246.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004     $0.00  
 BFX II 

FFP 
Supervisor/CA 2 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004AA  34 Days $574.80 $19,543.20 NTE 
 BFX II 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $19,543.20 
 
 ACRN AA 

CIN: M9543017RCTR0403004AA 
 

 $19,543.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006     $0.00  
 SFX Technician 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006AA  4 Days $563.50 $2,254.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $2,254.00 
 
 ACRN AA 

CIN: M9543017RCTR0403006AA 
 

 $2,254.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009     $0.00  
 Weapons Handler II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009AA  24 Days $407.00 $9,768.00 NTE 
 Weapons Handler II 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $9,768.00 
 
 ACRN AA 

CIN: M9543017RCTR0403009AA 
 

 $9,768.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4002     $0.00  
 Management 

FFP 
Management Fee - January 2017 through February 2017. In accordance with 
Attachment 1. All funding applied at SLIN level expressed in units of issue of 
"lots" to support funding equity amongst customers. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4002AA  1 Lot $203,618.00 $203,618.00 NTE 
 Management 

FFP 
Management Fee - January 2017 through February 2017. In accordance with 
Attachment 1. In support of customer, Range / Training Areas Management 
(RTAM) Section. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $203,618.00 
 
 ACRN AA 

CIN: M9543017RCTR0404002AA 
 

 $203,618.00 
 

                 
 
 
 



M67854-16-D-7801 
0005 

Page 40 of 55 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003     $0.00  
 Management 

FFP 
Management Fee - March 2017 through December 2017. In accordance with 
Attachment 1. All funding applied at SLIN level expressed in units of issue of 
"lots" to support funding equity amongst customers. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003AA  2 Lot $103,438.00 $206,876.00 NTE 
 Management 

FFP 
Management Fee - March 2017 through April 2017. In accordance with 
Attachment 1. In support of customer, Range / Training Areas Management 
(RTAM) Section. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
  

 

   
  

 
 NET AMT $206,876.00 
 
 ACRN AA 

CIN: M9543017RCTR0404003AA 
 

 $206,876.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA  1 Lot  $350,753.76 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Management (RTAM) Section. Funding to support RTAM travel tied to funded 
and executable RTAM CLINs / SLINs within this Task Order 0005. Funded NTE 
amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M9543017RCTR040 
PURCHASE REQUEST NUMBER: M9543017RCTR040 
 

 

 ESTIMATED COST $350,753.76 
 ACRN AA 

CIN: M9543017RCTR0404004AA 
 

$350,753.76 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1002  N/A  N/A  N/A  Government  
1002AA  Destination  Government  Destination  Government  
1011  N/A  N/A  N/A  Government  
1011AA  Destination  Government  Destination  Government  
1013  N/A  N/A  N/A  Government  
1013AA  Destination  Government  Destination  Government  
1014  N/A  N/A  N/A  Government  
1014AA  Destination  Government  Destination  Government  
1015  N/A  N/A  N/A  Government  
1015AA  Destination  Government  Destination  Government  
1016  N/A  N/A  N/A  Government  
1016AA  Destination  Government  Destination  Government  
1017  N/A  N/A  N/A  Government  
1017AA  Destination  Government  Destination  Government  
1018  N/A  N/A  N/A  Government  
1018AA  Destination  Government  Destination  Government  
1019  N/A  N/A  N/A  Government  
1019AA  Destination  Government  Destination  Government  
1020  N/A  N/A  N/A  Government  
1020AA  Destination  Government  Destination  Government  
1021  N/A  N/A  N/A  Government  
1021AA  Destination  Government  Destination  Government  
1022  N/A  N/A  N/A  Government  
1022AA  Destination  Government  Destination  Government  
1023  N/A  N/A  N/A  Government  
1023AA  Destination  Government  Destination  Government  
1025  N/A  N/A  N/A  Government  
1025AA  Destination  Government  Destination  Government  
1026  N/A  N/A  N/A  Government  
1026AA  Destination  Government  Destination  Government  
1031  N/A  N/A  N/A  Government  
1031AA  Destination  Government  Destination  Government  
1037  N/A  N/A  N/A  Government  
1037AA  Destination  Government  Destination  Government  
1041  N/A  N/A  N/A  Government  
1041AA  Destination  Government  Destination  Government  
1042  N/A  N/A  N/A  Government  
1042AA  Destination  Government  Destination  Government  
2001  N/A  N/A  N/A  Government  
2001AA  Destination  Government  Destination  Government  
2004  N/A  N/A  N/A  Government  
2004AA  Destination  Government  Destination  Government  
2005  N/A  N/A  N/A  Government  
2005AA  Destination  Government  Destination  Government  
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2006  N/A  N/A  N/A  Government  
2006AA  Destination  Government  Destination  Government  
2007  N/A  N/A  N/A  Government  
2007AA  Destination  Government  Destination  Government  
2009  N/A  N/A  N/A  Government  
2009AA  Destination  Government  Destination  Government  
2010  N/A  N/A  N/A  Government  
2010AA  Destination  Government  Destination  Government  
2011  N/A  N/A  N/A  Government  
2011AA  Destination  Government  Destination  Government  
2012  N/A  N/A  N/A  Government  
2012AA  Destination  Government  Destination  Government  
2015  N/A  N/A  N/A  Government  
2015AA  Destination  Government  Destination  Government  
2017  N/A  N/A  N/A  Government  
2017AA  Destination  Government  Destination  Government  
2019  N/A  N/A  N/A  Government  
2019AA  Destination  Government  Destination  Government  
2021  N/A  N/A  N/A  Government  
2021AA  Destination  Government  Destination  Government  
3000  N/A  N/A  N/A  Government  
3000AA  Destination  Government  Destination  Government  
3003  N/A  N/A  N/A  Government  
3003AA  Destination  Government  Destination  Government  
3004  N/A  N/A  N/A  Government  
3004AA  Destination  Government  Destination  Government  
3006  N/A  N/A  N/A  Government  
3006AA  Destination  Government  Destination  Government  
3009  N/A  N/A  N/A  Government  
3009AA  Destination  Government  Destination  Government  
4002  N/A  N/A  N/A  Government  
4002AA  Destination  Government  Destination  Government  
4003  N/A  N/A  N/A  Government  
4003AA  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  Government  
4004AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1002  N/A  N/A  N/A  N/A  
     
1002AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1013AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1014AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1015AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1016AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1018AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1019AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     



M67854-16-D-7801 
0005 

Page 46 of 55 
 

 

1020AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1021AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1022AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1023AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1025AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1026AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

1031AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1041AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1042AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
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2001AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2009  N/A  N/A  N/A  N/A  
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2009AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
     
2010AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
     
2011AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2012  N/A  N/A  N/A  N/A  
     
2012AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
     
2015AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017  N/A  N/A  N/A  N/A  
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2017AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2019  N/A  N/A  N/A  N/A  
     
2019AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2021  N/A  N/A  N/A  N/A  
     
2021AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000  N/A  N/A  N/A  N/A  
     
3000AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
     
3003AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004  N/A  N/A  N/A  N/A  
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3004AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
     
3006AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3009  N/A  N/A  N/A  N/A  
     
3009AA  POP 13-JAN-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4002  N/A  N/A  N/A  N/A  
     
4002AA  POP 01-JAN-2017 TO 

28-FEB-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4003  N/A  N/A  N/A  N/A  
     
4003AA  POP 01-MAR-2017 TO 

28-APR-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
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4004AA  POP 13-JAN-2017 TO 
28-APR-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7007      LIMITATION OF GOVERNMENT'S OBLIGATION (APR 2014) 
 
(a) Contract line item(s) 4003 / 4003AA is/are incrementally funded. For this/these item(s), the sum of $206,876 (in 

support of the Period of Performance stated in Section F of this Task Order) of the total price is presently 
available for payment and allotted to this contract. An allotment schedule is set forth in paragraph (j) of this clause. 
 
(b)  For items(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those item(s) 
for the Government's convenience, approximates the total amount currently allotted to the contract.  The Contractor 
is not authorized to continue work on those item(s) beyond that point. The Government will not be obligated in any 
event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of 
anything to the contrary in the clause entitled "TERMINATION FOR THE CONVENIENCE OF THE 
GOVERNMENT."  As used in this clause, the total amount payable by the Government in the event of termination 
of applicable contract line item(s) for convenience includes costs, profit and estimated termination settlement costs 
for those item(s). 
 
(c)  Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will 
notify the Contracting Officer in writing at least  ninety days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount then allotted to the contract for 
performance of the applicable item(s).  The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable line items up 
to the next scheduled date for allotment of funds identified in paragraph (j) of this clause, or to a mutually agreed 
upon substitute date.  The notification will also advise the Contracting Officer of the estimated amount of additional 
funds that will be required for the timely performance of the item(s) funded pursuant to this clause, for subsequent 
period as may be specified in the allotment schedule in paragraph (j) of this clause, or otherwise agreed to by the 
parties.  If after such notification additional funds are not allotted by the date identified in the Contractor's 
notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional 
funds have not been allotted, pursuant to the clause of this contract entitled "TERMINATION FOR THE 
CONVENIENCE OF THE GOVERNMENT". 
 
(d)  When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph 
(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds.  
The provisions of paragraph (b) through (d) of this clause will apply in like manner to the additional allotted funds 
and agreed substitute date, and the contract will be modified accordingly. 
 
(e)  If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both.  Failure to agree to any such 
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 
entitled "disputes." 
 
(f)  The Government may at any time prior to termination allot additional funds for the performance of the contract 
line item(s) identified in paragraph (a) of this clause. 
 
(g)  The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"DEFAULT."  The provisions of this clause are limited to work and allotment of funds for the contract line item(s) 
set forth in paragraph (a) of this clause.  This clause no longer applies once the contract if fully funded except with 
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regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) or 
(e) of this clause. 
 
(h)  Nothing in this clause affects the right of the Government to this contract pursuant to the clause of this contract 
entitled "TERMINATION FOR CONVENIENCE OF THE GOVERNMENT." 
 
(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 
prohibited under 31 U.S.C. 1342. 
 
(j) The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
 
On execution of contract / Task Order 0005 -  $206,876 (in support of the Period of Performance stated in 

Section F of this Task Order) 

 

April 28, 2017 in the amount of $827,504 (providing the current Continuing Resolution Authority is extended 

beyond April 28, 2017, OR the Fiscal Year 2017 budget is finalized, passed, and approved by the Federal 

Government of the United States)  in support of a Period of Performance starting 29 April 2017 through 31 

December 2017, thereby fully funding Contract Line Item Number (CLIN) 4003, “Management” on base 

contract M67854-16-D-7801. As of 28 December 2016, this $827,504 is anticipated to be funded over multiple 

task orders (Task Order 0005 et al.) in order to fully fund the entire CLIN 4003 Period of Performance, from 

1 March 2017 through 31 December 2017, per base contract M67854-16-D-7801.   

 
(End of clause) 
 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711063B4D 252  67856   067443 2D M95430  
COST CODE: DNTR7RCTR040  
AMOUNT: $3,406,516.00  
CIN M9543017RCTR0401002AA: $111,852.00  
CIN M9543017RCTR0401011AA: $99,076.00  
CIN M9543017RCTR0401013AA: $133,200.00  
CIN M9543017RCTR0401014AA: $23,055.72  
CIN M9543017RCTR0401015AA: $18,250.86  
CIN M9543017RCTR0401016AA: $69,912.00  
CIN M9543017RCTR0401017AA: $293,651.54  
CIN M9543017RCTR0401018AA: $19,604.84  
CIN M9543017RCTR0401019AA: $353,803.00  
CIN M9543017RCTR0401020AA: $126,554.44  
CIN M9543017RCTR0401021AA: $41,810.58  
CIN M9543017RCTR0401022AA: $225,041.52  
CIN M9543017RCTR0401023AA: $77,351.68  
CIN M9543017RCTR0401025AA: $53,660.91  
CIN M9543017RCTR0401026AA: $225,716.10  
CIN M9543017RCTR0401031AA: $137,346.40  
CIN M9543017RCTR0401037AA: $69,259.91  
CIN M9543017RCTR0401041AA: $161,824.74  
CIN M9543017RCTR0401042AA: $301,088.76  
CIN M9543017RCTR0402001AA: $218.64  
CIN M9543017RCTR0402004AA: $2,843.20  
CIN M9543017RCTR0402005AA: $712.08  
CIN M9543017RCTR0402006AA: $412.08  
CIN M9543017RCTR0402007AA: $23.18  
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CIN M9543017RCTR0402009AA: $13,410.60  
CIN M9543017RCTR0402010AA: $57.68  
CIN M9543017RCTR0402011AA: $120.54  
CIN M9543017RCTR0402012AA: $619.20  
CIN M9543017RCTR0402015AA: $21,805.00  
CIN M9543017RCTR0402017AA: $1,184.32  
CIN M9543017RCTR0402019AA: $1,870.68  
CIN M9543017RCTR0402021AA: $1,022.84  
CIN M9543017RCTR0403000AA: $3,096.00  
CIN M9543017RCTR0403003AA: $24,246.00  
CIN M9543017RCTR0403004AA: $19,543.20  
CIN M9543017RCTR0403006AA: $2,254.00  
CIN M9543017RCTR0403009AA: $9,768.00  
CIN M9543017RCTR0404002AA: $203,618.00  
CIN M9543017RCTR0404003AA: $206,876.00  
CIN M9543017RCTR0404004AA: $350,753.76  

 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate funding

1. CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 21-Jul-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0004

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

28-Nov-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

43.103(a)(3)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

21-Jul-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: mcgrail171430
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $37,308.99 from $149,235.96 to $111,926.97.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1027AB  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $15,530.07 from $31,060.14 to $15,530.07.  
 
 
 
        SUBCLIN 1028AB  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $21,778.92 from $43,557.84 to $21,778.92.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $37,308.99 from 
$149,235.96 to $111,926.97.  
         
SUBCLIN 1027AB:  
          
        AB: 17711063B1D 257  67856   067443 2D 3B1D 7RC00033V7DC (CIN M3395017RC000331027AB) was 
decreased by $15,530.07 from $31,060.14 to $15,530.07  
         
SUBCLIN 1028AB:  
          
        AB: 17711063B1D 257  67856   067443 2D 3B1D 7RC00033V7DC (CIN M3395017RC000331028AB) was 
decreased by $21,778.92 from $43,557.84 to $21,778.92  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to order additional line items as w ell as to adjust all line items to have a period of performance end date of

 31 July 2017.

1. CONTRACT ID CODE PAGE OF  PAGES

1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0004

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

28-Nov-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual agreement of parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171155
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $74,617.98 from $74,617.98 to 
$149,235.96. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1027  
                The FOB Destination has been deleted.  
                The FSC code U013 has been deleted.  
                The PROG code S10 has been deleted.  
                The WSC Equipment code 000 has been deleted.  
                The NAICS code 561320 has been deleted.  
                The MDAP/MAIS Code 000 has been deleted.  
 
 
 
        CLIN 1028  
                The FOB Destination has been deleted.  
                The FSC code U013 has been deleted.  
                The PROG code S10 has been deleted.  
                The WSC Equipment code 000 has been deleted.  
                The NAICS code 561320 has been deleted.  
                The MDAP/MAIS Code 000 has been deleted.  
 
        SUBCLIN 1027AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1027AB  2 Each $15,530.07 $31,060.14 NTE 
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. In support of customer, Field Medical Training 
Battalion - West (FMTB-W). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3395017RC00033 
PURCHASE REQUEST NUMBER: M3395017RC00033 
  

 

   
  

 
 NET AMT $31,060.14 
 
 ACRN AB 

CIN: M3395017RC000331027AB 
 

 $31,060.14 
 

                  
 
        SUBCLIN 1028AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1028AB  2 Each $21,778.92 $43,557.84 NTE 
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. In support of customer, Field Medical Training 
Battalion - West (FMTB-W). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3395017RC00033 
PURCHASE REQUEST NUMBER: M3395017RC00033 
  

 

   
  

 
 NET AMT $43,557.84 
 
 ACRN AB 

CIN: M3395017RC000331028AB 
 

 $43,557.84 
 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 1027 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The following Acceptance/Inspection Schedule was added for SUBCLIN 1027AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The Acceptance/Inspection Schedule for CLIN 1028 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1028AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1027  N/A  N/A  N/A  N/A  
          
     
1027AA  POP 28-NOV-2016 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1027AB  POP 26-MAY-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1028  N/A  N/A  N/A  N/A  
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1028AA  POP 28-NOV-2016 TO 
27-NOV-2017 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     
1028AB  POP 26-MAY-2017 TO 

31-JUL-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $74,617.98 from 
$74,617.98 to $149,235.96.  
         
SUBCLIN 1027AB: 
Funding on SUBCLIN 1027AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3395017RC000331027AB  
          
        Acctng Data: 17711063B1D 257  67856   067443 2D 3B1D  
          
        Increase: $31,060.14  
          
        Total: $31,060.14  
          
        Cost Code: 7RC00033V7DC  
         
SUBCLIN 1028AB: 
Funding on SUBCLIN 1028AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3395017RC000331028AB  
          
        Acctng Data: 17711063B1D 257  67856   067443 2D 3B1D  
          
        Increase: $43,557.84  



M67854-16-D-7801 
000401 

Page 6 of 6 
 

 

          
        Total: $43,557.84  
          
        Cost Code: 7RC00033V7DC  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1027     $0.00  
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1027AA  2 Each $15,530.07 $31,060.14 NTE 
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. In support of customer, Field Medical Training 
Battalion - West (FMTB-W). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3395017RC00022 
PURCHASE REQUEST NUMBER: M3395017RC00022 
  

 

   
  

 
 NET AMT $31,060.14 
 
 ACRN AA 

CIN: M3395017RC000221027AA 
 

 $31,060.14 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1028     $0.00  
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1028AA  2 Each $21,778.92 $43,557.84 NTE 
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. In support of customer, Field Medical Training 
Battalion - West (FMTB-W). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3395017RC00022 
PURCHASE REQUEST NUMBER: M3395017RC00022 
  

 

   
  

 
 NET AMT $43,557.84 
 
 ACRN AA 

CIN: M3395017RC000221028AA 
 

 $43,557.84 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1027  N/A  N/A  N/A  N/A  
1027AA  Destination  Government  Destination  Government  
1028  N/A  N/A  N/A  N/A  
1028AA  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1027  N/A  N/A  N/A  N/A  
          
     
1027AA  POP 28-NOV-2016 TO 

27-NOV-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
          
1028  N/A  N/A  N/A  N/A  
          
1028AA  POP 28-NOV-2016 TO 

27-NOV-2017 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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Section G - Contract Administration Data  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
ADMINISTRATION DATA  
 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract. 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 
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Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 
to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    See Section F 
Ship From Code    ____ 
Mark For Code    ____ 
Service Approver (DoDAAC)  M67854 / Ext. TRSY 
Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 
Accept at Other DoDAAC                 ____ 
LPO DoDAAC    ____ 
DCAA Auditor DoDAAC   ____ 
Other DoDAAC(s)   ____ 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Program Manager for Training Systems  
ATTN: Koren Ordermann  
12350 Research Parkway  
Orlando, FL 32826  
(Phone) 407-381-8743  
(Email) koren.odermann@usmc.mil      
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Program Manager for Training Systems  
ATTN: Koren Ordermann  
12350 Research Parkway  
Orlando, FL 32826  
(Phone) 407-381-8743  
(Email) koren.odermann@usmc.mil      
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
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(End of clause) 
 
 
 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17711063B1D 252  67856   067443 2D 3B1D  
COST CODE: 95017RC00022  
AMOUNT: $74,617.98  
CIN M3395017RC000221027AA: $31,060.14  
CIN M3395017RC000221028AA: $43,557.84  

 
 



 

M9545016RX00212

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to deobligate excess funds remaining on this task order follw oing submission, acceptance, and payment

 of the final invoice tied to this Task Order 0003.

1. CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Sep-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0003

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

22-Jul-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

05

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-Sep-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso171932
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $24,620.51 from $350,000.00 to $325,379.49.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $24,620.51 from $102,835.82 to $78,215.31.  
                The total cost of this line item has decreased by $24,620.51 from $102,835.82 to $78,215.31.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $24,620.51 from 
$350,000.00 to $325,379.49.  
         
SUBCLIN 4004AA:  
          
        AA: 1761319W3TP 251 00014   050120 2D 000000 A00003432229 (CIN N0001416RX002124004AA) was 
decreased by $24,620.51 from $102,835.82 to $78,215.31  
 
(End of Summary of Changes)  
 
 
 



 

M9545016RX00212

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

This modif ication is to add a Lead Processing Official (LPO) Department of Defense Activity Address Code (DoDAAC) to DFARS (WAWF)

 clause 252.232-7006.

1. CONTRACT ID CODE PAGE OF  PAGES

1 5

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 12-May-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0003

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

22-Jul-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

04

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

12-May-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso17984
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been modified:  

        CONTRACT ADMINISTRATION DATA 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract.  

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)  

 

(a) Definitions. As used in this clause--  

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization.  

 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF).  

 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system.  

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission  

of Payment Requests and Receiving Reports.  

 

(c) WAWF access. To access WAWF, the Contractor shall--  

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and  

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site.  

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through  

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/.  

 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol.  

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order:  

 

(1) Document type. The Contractor shall use the following document type(s).  

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer.  

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . 
Refer to “Document routing” information below for additional details as well as Sections E and F of this delivery 

order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the  

system.  

 

Routing Data Table*  

--------------------------------------------------------------------------------------------  

Field Name in WAWF    Data to be entered in WAWF  

--------------------------------------------------------------------------------------------  

Pay Official DoDAAC    N68732  

Issue By DoDAAC    M67854  

Admin DoDAAC    M67854  

Inspect By DoDAAC    M67854  

Ship To Code See    Section F  

Ship From Code     N/A  

Mark For Code    N/A  

Service Approver (DoDAAC)   M67854 / Ext. TRSY  

Service Acceptor (DoDAAC)   M67854 / Ext. TRSY  

Accept at Other DoDAAC   N/A  

LPO DoDAAC     M20409  

DCAA Auditor DoDAAC   N/A  

Other DoDAAC(s)    N/A  

--------------------------------------------------------------------------------------------  

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”)  

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request.  

 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact.  

 

Program Manager for Training Systems  

ATTN: Koren Ordermann  

12350 Research Parkway  

Orlando, FL 32826  

(Phone) 407-381-8743  

(Email) koren.odermann@usmc.mil  

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.  

 

(End of clause) 
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(End of Summary of Changes)  
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Prescribed by GSA

FAR (48 CFR) 53.243
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 Addrhss Codh (DoDAAC) of N68732. This action is bhing hxhcuthd to facilitath automathd billing prochsshs and prochdurhs bhtw hhn thh
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Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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 CONTRACT ORDER NO. IN ITEM 10A.
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office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
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E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.
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 where feasible.)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION B - SUPPLIES OR SERVICES AND PRICES  

         

 

 

 

        CLIN 1000  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1001  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1002  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1003  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1004  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1005  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1006  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1007  

                The FOB Destination has been deleted.  
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        CLIN 1008  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1009  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1010  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1011  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1012  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1013  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1014  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1015  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1016  

                The FOB Destination has been deleted.  
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        CLIN 1017  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1018  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1019  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1020  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1021  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1022  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1023  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1024  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1025  

                The FOB Destination has been deleted.  
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        CLIN 1026  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1027  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1028  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1029  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1030  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1031  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1032  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1033  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1034  

                The FOB Destination has been deleted.  
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        CLIN 1035  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1036  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1037  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1038  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1039  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1040  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1041  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1042  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1043  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 1044  
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                The FOB Destination has been deleted.  

 

 

 

        CLIN 1045  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2000  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2001  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2002  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2003  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2004  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2005  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2006  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2007  

                The FOB Destination has been deleted.  
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        CLIN 2008  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2009  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2010  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2011  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2012  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2013  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2014  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2015  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2016  

                The FOB Destination has been deleted.  
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        CLIN 2017  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2018  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2019  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2020  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 2021  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3000  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3001  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3002  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3003  

                The FOB Destination has been deleted.  
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        CLIN 3004  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3005  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3006  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3007  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3008  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 3009  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4000  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4001  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4002  

                The FOB Destination has been deleted.  

 

 

 



M67854-16-D-7801 

000303 

Page 11 of 27 

 

 

        CLIN 4003  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4004  

                The FOB Destination has been deleted.  

 

 

 

        CLIN 4005  

                The FOB Destination has been deleted. 
  

 

 

SECTION E - INSPECTION AND ACCEPTANCE  

         

The Acceptance/Inspection Schedule for CLIN 1000 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1001 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1003 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 1004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1005 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1006 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1007 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1008 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1009 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1010 has been changed from: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1012 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1014 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1015 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1016 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1017 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1018 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1019 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1020 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1021 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1022 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1023 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1024 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1025 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1026 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1027 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1028 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1029 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1030 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1031 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1032 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1033 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1034 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1035 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1036 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1037 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1038 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1039 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1040 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1041 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1042 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1043 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1044 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 1045 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2000 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  



M67854-16-D-7801 

000303 

Page 19 of 27 

 

 

  

         

The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2003 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2005 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2006 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2007 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2008 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2009 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2010 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2011 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2012 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2013 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2014 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2016 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2017 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2018 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2019 has been changed from: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2020 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 2021 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3000 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3001 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3003 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3005 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3007 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3008 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 3009 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4000 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4001 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4002 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4003 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

 

To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

         

The Acceptance/Inspection Schedule for CLIN 4005 has been changed from: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  
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To: 

  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

  N/A  N/A  N/A  N/A  

  

 

 

SECTION G - CONTRACT ADMINISTRATION DATA  

 

 

 

The following have been modified:  

        CONTRACT ADMINISTRATION DATA 

 

 
ADMINISTRATION DATA 

 

For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 

please refer to the base contract. 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 
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(1) Document type. The Contractor shall use the following document type(s). 

 

The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  

     

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 

all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 

Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 

to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  

    

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   N68732 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854 

Ship To Code    See Section F 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  M67854 / Ext. TRSY 

Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 

Accept at Other DoDAAC           N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

-------------------------------------------------------------------------------------------- 

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”) 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system. 

 

Program Manager for Training Systems 

ATTN: Koren Ordermann 

12350 Research Parkway 

Orlando, FL 32826 

(Phone) 407-381-8743 

(Email) koren.odermann@usmc.mil  

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 
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Program Manager for Training Systems 

ATTN: Koren Ordermann 

12350 Research Parkway 

Orlando, FL 32826 

(Phone) 407-381-8743 

(Email) koren.odermann@usmc.mil  

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 

 

  

 

(End of Summary of Changes)  

 

 

 



 

M9545016RX00212

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to change the pay off ice tied to the respective Task Order.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 24-Jan-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0003

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

22-Jul-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

24-Jan-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION A - SOLICITATION/CONTRACT FORM  

                The vendor signature required has changed from required to not required.  

                The 'Payment will be made by' organization has changed from  

                                DFAS - COLUMBUS CENTER 

                                NAVY ACQUISITION (HQ0251) 

                                3990 E. BROAD STREET BLDG 21 

                                COLUMBUS OH 43213 

                                 to  

                                DFAS CLEVELAND 

                                1240 EAST 9TH STREET 

                                CLEVELAND OH 44199 

                                  

 

(End of Summary of Changes)  

 

 

 



 

M9545016RX00212

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to change pay offices.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 08-Aug-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0003

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

22-Jul-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

28-Jul-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: eubanksm161580
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION A - SOLICITATION/CONTRACT FORM  

                The 'Payment will be made by' organization has changed from  

                                DFAS COLUMBUS 

                                DEFENSE FINANCE & ACCOUNTING SERVICE COLUMBUS 

                                DFAS-JDCBB/CO 

                                PO BOX 182317 

                                COLUMBUS OH 43218-2317 

                                 to  

                                DFAS - COLUMBUS CENTER 

                                NAVY ACQUISITION (HQ0251) 

                                3990 E. BROAD STREET BLDG 21 

                                COLUMBUS OH 43213 

                                  

 

(End of Summary of Changes)  

 

 

 



 

6 . ISSUED BY CODE

M67854-16-D-7801

1 . CONTRACT/P URCH . ORDER/  

    AGREEMENT NO .

M67854

2 . D EL IVERY  ORDER/ CALL  NO .

0003

58PAGE 1  OF

5 . P RIORITY

CODE

8 . DELIVERY FOB

DEST INAT IONX

OT HER

(See Schedule if  o t h er)

ORDER  FOR SUPPLIES OR  SERVICES

3 . DATE  O F ORDER/CALL

2016 Jul 22

4 . REQ ./  P URCH . REQUEST NO .

M9545016RX00212

SEE ITEM  6

MARCORSY SCOM

ATTN :EDWARD  MCGRAIL/ 

C T 2.7

12211 SC IENCE DR IVE

ORLANDO FL 32826

7 . ADM INIST ERED BY (if o th er th an  6 )

( YYYYM M M D D )

10 . D EL IVER TO  FOB P O INT BY  (D ate)

( YYYYM M M D D )
GLAC IER  TECHN ICAL SOLUTIONS,  LLC

CAROL GIANN IN I

1200 GOLDEN  KEY  STE 100

EL PASO TX 79925-5813

CODE 54GG59 . CONT RACT OR  FACILIT Y

SEE SCHEDULE

12 . D ISCOUNT TERMS
Net 30 Days

MARK  IF BU SINESS IS11 .

X

SMALL

SMALL
D ISADVANTAGED

WOMEN -OWNED

13 . MAIL  INVOICES T O T HE ADDRESS IN BLOCK

See Item 15

25 . T OT AL $350,000.00

X

17 . ACCOUNT ING AND AP PROPRIAT ION DAT A/ LOCAL USE

CODE

18 . IT EM  NO. 19 . SCHEDULE OF SUP P LIES/ SERVICES

*  If  q u a n t i ty a ccep ted  b y th e G o vern m en t  i s  s a m e a s

q u a n ti t y a ccep ted  b elo w q u a n ti ty o r d ered  a n d  en ci rcl e.

DELIVERY/16 . 

14 . SHIP  T O

Se e  Sche dule

SEE SCHEDULE

M67443

MARK ALL

PACKAGES  AND

PAPERS  W ITH

 IDENTIFIC ATIO N

NUMBERS  IN

BLO CKS  1  AND 2 .

23 . AMOUNT

15 . P AYMENT  W ILL BE MADE BY CODE

DFAS COLUMBUS

DEFENSE F INANCE & ACCOUNTING SERVICE COLUMBUS

DFAS-JDCBB/CO

PO BOX 182317

COLUMBUS OH  43218-2317

Th is  d el iv ery  o rd er/cal l  is  i s su ed  o n  an o ther G overnmen t  agency  o r in  acco rd ance w ith  an d  su b ject  to  t erms  an d  co nd i t io n s  o f abo ve n umbered  co n t ract .

T YPE CALL

OF PURCHASE
ORDER

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL: 407-381-8763

EMAIL: edward.mcgrail@usmc.mil

CONTRACTING / ORDERING OFFICER

q u a n ti t y o rd er ed , in d ica te b y X .  If  d i f fer en t , en ter  a ctu a l

BY: EDWARD H. MCGRAIL III

1If t h is box  is m arked, supp lier m ust  sign  Accep t ance and ret urn  t h e fo llowing number o f  cop ies:X

NAME OF CONT RACT OR SIGNAT URE T YPED NAME AND T IT LE
( YYYYM M M D D )
DAT E SIGNED

ACCEPT ANCE. T HE CONT RACT OR HEREBY ACCEP T S T HE OFFER REPRESENT ED BY T HE NUMBERED PURCHASE 
ORDER AS IT  MAY P REVIOUSLY HAVE BEEN OR IS NOW  MODIFIED, SUBJECT  T O ALL OF T HE T ERMS
AND CONDIT IONS SET  FORT H, AND AGREES T O P ERFORM  T HE SAME.

Referen ce y ou r q u o te d at ed

Fu rn ish  th e fo l low in g  on  terms  sp ecifi ed  h erein . REF :

20 . QUANT IT Y

ORDERED/

ACCEP T ED*

21 . UNIT 22 . UNIT  P RICE

DIFFERENCES

26 .

INSP ECT ED RECEIVED ACCEPT ED, AND CONFORMS T O T HE

CONT RACT  EXCEP T  AS NOT ED

27a. QUANT IT Y IN COLUMN 20  HAS BEEN

( YYYYM M M D D )

c.  DAT E d.  P RINT ED NAME AND T IT LE  OF AUT HORIZED

 GOVERNMENT  REPRESENT AT IVE

b.  SIGNAT URE OF AUT HORIZED GOVERNMENT  REPRESENT AT IVE

e.  MAILING ADDRESS OF AUT HORIZED GOVERNMENT  REPRESENT AT IVE

36. I ce r tify th is  account is  corre ct and prope r  for  paym ent.

g.  E -MAIL  ADDRESSf.  T ELEPHONE NUMBER

a.  DAT E

( YYYYM M M D D )

b.  SIGNAT URE AND T IT LE OF CERT IFYING OFFICER

28 . SHIP  NO. 29 . DO VOUCHER NO. 30 .

INIT IALS

32 . PAID BY 33 . AMOUNT  VERIFIED

CORRECT  FOR

35 . BILL  OF LADING NO.

34 . CHECK NUMBER

37 . RECEIVED AT 38 . RECEIVED BY 
( YYYYM M M D D )

31 . PAYMENT

COMPLET E

PART IAL

FINAL

PART IAL

FINAL

DD Form  1155, DEC 2001 PREVIOUS EDIT ION IS OBSOLET E.

39 . DAT E RECEIVED 40 . T OT AL

CONT AINERS

41 . S/R ACCOUNT  NO. 42 . S/R VOUCHER NO.

ADDRESS

AND

NAME
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000     $0.00  
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001     $0.00  
 Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002     $0.00  
 Medium Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003     $0.00  
 Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004     $0.00  
 X-Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005     $0.00  
 Small Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1006     $0.00  
 Medium Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1007     $0.00  
 Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1008     $0.00  
 X-Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009     $0.00  
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 



M67854-16-D-7801 
0003 

Page 7 of 58 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AA  1 Each $223,765.00 $223,765.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Laboratory (MCWL). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $223,765.00 
 
 ACRN AA 

CIN: N0001416RX002121009AA 
 

 $223,765.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010     $0.00  
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1012     $0.00  
 MEU COMPUTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014     $0.00  
 CPEN MITE XSmall 

FFP 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In 
accordance with Attachment 1. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1015     $0.00  
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1016     $0.00  
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
  

 
 
 
 



M67854-16-D-7801 
0003 

Page 11 of 58 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1017     $0.00  
 CPEN TCC 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1018     $0.00  
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1019     $0.00  
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1020     $0.00  
 CPEN MITE FEX West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1021     $0.00  
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1022     $0.00  
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1023     $0.00  
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1024     $0.00  
 CPEN MCCRE A 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1025     $0.00  
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026     $0.00  
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1027     $0.00  
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1028     $0.00  
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1029     $0.00  
 CPEN SOI-W IULC / AIC FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1030     $0.00  
 CLNC MITE CertEx Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031     $0.00  
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1032     $0.00  
 CLNC MITE CertEx Large 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1033     $0.00  
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034     $0.00  
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1035     $0.00  
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1036     $0.00  
 CLNC MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037     $0.00  
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1038     $0.00  
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1039     $0.00  
 CLNC MITE Large (Battalion) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1040     $0.00  
 29 Palms MITE Platoon 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041     $0.00  
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042     $0.00  
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1043     $0.00  
 29 Palms Talon Reach 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1044     $0.00  
 29 Palms MLF-9 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1045     $0.00  
 MCMOS 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000     $0.00  
 Culture Meal 

FFP 
Catered, per person. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000AA  340 Each $13.77 $4,681.80 NTE 
 Culture meal 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $4,681.80 
 
 ACRN AA 

CIN: N0001416RX002122000AA 
 

 $4,681.80 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     $0.00  
 Medical Mannequines 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003     $0.00  
 Cut Suit with Training and Materials 

FFP 
8 hours. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004     $0.00  
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AA  24 Each $35.54 $852.96 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $852.96 
 
 ACRN AA 

CIN: N0001416RX002122004AA 
 

 $852.96 
 

                 
 
 
 



M67854-16-D-7801 
0003 

Page 29 of 58 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005     $0.00  
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006     $0.00  
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1. 
Refer to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006AA  2 Each $51.51 $103.02 NTE 
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $103.02 
 
 ACRN AA 

CIN: N0001416RX002122006AA 
 

 $103.02 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007     $0.00  
 Suicide Vest 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007AA  4 Each $23.18 $92.72 NTE 
 Suicide Vest 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $92.72 
 
 ACRN AA 

CIN: N0001416RX002122007AA 
 

 $92.72 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2008     $0.00  
 Mortars 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009     $0.00  
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010     $0.00  
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2011     $0.00  
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012     $0.00  
 SAM-7 Launcher 

FFP 
Non Functioning. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2013     $0.00  
 Remote-firing Rifle Simulator 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014     $0.00  
 2 inch Light Mortar 

FFP 
Replica. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015     $0.00  
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2016     $0.00  
 7.62mm X 39mm Quarter Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017     $0.00  
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018     $0.00  
 Atmospheric Village 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019     $0.00  
 Atmospheric Protesters 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020     $0.00  
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021     $0.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield (CVOBs). Unit price is per vehicle per day. 
This is not the purchase of a vehicle, but the maintenance and gas of existing 
vehicles. Refer to conformed copy of base contract for total CLIN ceiling amount 
potentially available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AA  36 Each $36.53 $1,315.08  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield (CVOBs). In support of customer, Marine 
Corps Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $1,315.08 
 
 ACRN AA 

CIN: N0001416RX002122021AA 
 

 $1,315.08 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000     $0.00  
 Amputee Role Player 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001     $0.00  
 SME I 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002     $0.00  
 SME II 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003     $0.00  
 BFX I 

FFP 
Assistant/CA 3 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003AA  6 Days $449.00 $2,694.00 NTE 
 BFX I 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $2,694.00 
 
 ACRN AA 

CIN: N0001416RX002123003AA 
 

 $2,694.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004     $0.00  
 BFX II 

FFP 
Supervisor/CA 2 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004AA  12 Days $574.80 $6,897.60 NTE 
 BFX II 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $6,897.60 
 
 ACRN AA 

CIN: N0001416RX002123004AA 
 

 $6,897.60 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005     $0.00  
 BFX III 

FFP 
ATF Tech/CA 1 Card or Theatrical. In accordance with Attachment 1. Refer to 
conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006     $0.00  
 SFX Technician 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006AA  12 Days $563.50 $6,762.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
  

 

   
  

 
 NET AMT $6,762.00 
 
 ACRN AA 

CIN: N0001416RX002123006AA 
 

 $6,762.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007     $0.00  
 Assistant Site Manager 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008     $0.00  
 Site Manager II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009     $0.00  
 Weapons Handler II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4000     $0.00  
 Management 

FFP 
Management Fee - March 2016 - July 2016. In accordance with Attachment 1. All 
funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001     $0.00  
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. All funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4002     $0.00  
 Management 

FFP 
Management Fee - Jan 17-Feb17. In accordance with Attachment 1. All funding 
applied at SLIN level expressed in units of issue of "lots" to support funding equity 
amongst customers. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 



M67854-16-D-7801 
0003 

Page 47 of 58 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003     $0.00  
 Management 

FFP 
Management Fee - Mar17-Dec17. In accordance with Attachment 1. All funding 
applied at SLIN level expressed in units of issue of "lots" to support funding equity 
amongst customers. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA   Lot  $102,835.82 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps 
Warfighting Lab (MCWL). Funding to support MCWL travel tied to funded and 
executable MCWL CLINs / SLINs within this Task Order 0003.  Funded NTE 
amount for respective period of performance. 
FOB: Destination 
MILSTRIP: N0001416RX00212 
PURCHASE REQUEST NUMBER: M9545016RX00212 
 

 

 ESTIMATED COST $102,835.82 
 ACRN AA 

CIN: N0001416RX002124004AA 
 

$102,835.82 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4005     $0.00  
 Management 

FFP 
Management Fee - Jan 18-10 March 2018. In accordance with Attachment 1. All 
funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1000  N/A  N/A  N/A  N/A  
1001  N/A  N/A  N/A  N/A  
1002  N/A  N/A  N/A  N/A  
1003  N/A  N/A  N/A  N/A  
1004  N/A  N/A  N/A  N/A  
1005  N/A  N/A  N/A  N/A  
1006  N/A  N/A  N/A  N/A  
1007  N/A  N/A  N/A  N/A  
1008  N/A  N/A  N/A  N/A  
1009  N/A  N/A  N/A  N/A  
1009AA  Destination  Government  Destination  Government  
1010  N/A  N/A  N/A  N/A  
1011  N/A  N/A  N/A  N/A  
1012  N/A  N/A  N/A  N/A  
1013  N/A  N/A  N/A  N/A  
1014  N/A  N/A  N/A  N/A  
1015  N/A  N/A  N/A  N/A  
1016  N/A  N/A  N/A  N/A  
1017  N/A  N/A  N/A  N/A  
1018  N/A  N/A  N/A  N/A  
1019  N/A  N/A  N/A  N/A  
1020  N/A  N/A  N/A  N/A  
1021  N/A  N/A  N/A  N/A  
1022  N/A  N/A  N/A  N/A  
1023  N/A  N/A  N/A  N/A  
1024  N/A  N/A  N/A  N/A  
1025  N/A  N/A  N/A  N/A  
1026  N/A  N/A  N/A  N/A  
1027  N/A  N/A  N/A  N/A  
1028  N/A  N/A  N/A  N/A  
1029  N/A  N/A  N/A  N/A  
1030  N/A  N/A  N/A  N/A  
1031  N/A  N/A  N/A  N/A  
1032  N/A  N/A  N/A  N/A  
1033  N/A  N/A  N/A  N/A  
1034  N/A  N/A  N/A  N/A  
1035  N/A  N/A  N/A  N/A  
1036  N/A  N/A  N/A  N/A  
1037  N/A  N/A  N/A  N/A  
1038  N/A  N/A  N/A  N/A  
1039  N/A  N/A  N/A  N/A  
1040  N/A  N/A  N/A  N/A  
1041  N/A  N/A  N/A  N/A  
1042  N/A  N/A  N/A  N/A  
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1043  N/A  N/A  N/A  N/A  
1044  N/A  N/A  N/A  N/A  
1045  N/A  N/A  N/A  N/A  
2000  N/A  N/A  N/A  N/A  
2000AA  Destination  Government  Destination  Government  
2001  N/A  N/A  N/A  N/A  
2002  N/A  N/A  N/A  N/A  
2003  N/A  N/A  N/A  N/A  
2004  N/A  N/A  N/A  N/A  
2004AA  Destination  Government  Destination  Government  
2005  N/A  N/A  N/A  N/A  
2006  N/A  N/A  N/A  N/A  
2006AA  Destination  Government  Destination  Government  
2007  N/A  N/A  N/A  N/A  
2007AA  Destination  Government  Destination  Government  
2008  N/A  N/A  N/A  N/A  
2009  N/A  N/A  N/A  N/A  
2010  N/A  N/A  N/A  N/A  
2011  N/A  N/A  N/A  N/A  
2012  N/A  N/A  N/A  N/A  
2013  N/A  N/A  N/A  N/A  
2014  N/A  N/A  N/A  N/A  
2015  N/A  N/A  N/A  N/A  
2016  N/A  N/A  N/A  N/A  
2017  N/A  N/A  N/A  N/A  
2018  N/A  N/A  N/A  N/A  
2019  N/A  N/A  N/A  N/A  
2020  N/A  N/A  N/A  N/A  
2021  N/A  N/A  N/A  N/A  
2021AA  Destination  Government  Destination  Government  
3000  N/A  N/A  N/A  N/A  
3001  N/A  N/A  N/A  N/A  
3002  N/A  N/A  N/A  N/A  
3003  N/A  N/A  N/A  N/A  
3003AA  Destination  Government  Destination  Government  
3004  N/A  N/A  N/A  N/A  
3004AA  Destination  Government  Destination  Government  
3005  N/A  N/A  N/A  N/A  
3006  N/A  N/A  N/A  N/A  
3006AA  Destination  Government  Destination  Government  
3007  N/A  N/A  N/A  N/A  
3008  N/A  N/A  N/A  N/A  
3009  N/A  N/A  N/A  N/A  
4000  N/A  N/A  N/A  N/A  
4001  N/A  N/A  N/A  N/A  
4002  N/A  N/A  N/A  N/A  
4003  N/A  N/A  N/A  N/A  
4004  N/A  N/A  N/A  N/A  
4004AA  Destination  Government  Destination  Government  
4005  N/A  N/A  N/A  N/A  
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Section F - Deliveries or Performance 
 
DELIVERY INFORMATION 

DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
          
1001  N/A  N/A  N/A  N/A  
          
          
1002  N/A  N/A  N/A  N/A  
          
          
1003  N/A  N/A  N/A  N/A  
          
     
1004  N/A  N/A  N/A  N/A  
          
          
1005  N/A  N/A  N/A  N/A  
          
     
1006  N/A  N/A  N/A  N/A  
          
          
1007  N/A  N/A  N/A  N/A  
          
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
     
1009AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1010  N/A  N/A  N/A  N/A  
          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1024 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1027 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1028 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1029 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1030 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1032 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1033 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1034 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1035 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1036 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1038 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1039 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1040 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1043 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1044 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1045 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
2000AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
     
2002  N/A  N/A  N/A  N/A  
          
2003  N/A  N/A  N/A  N/A  
     
2004  N/A  N/A  N/A  N/A  
     
2004AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
          
2006  N/A  N/A  N/A  N/A  
     
2006AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2008  N/A  N/A  N/A  N/A  
          
2009  N/A  N/A  N/A  N/A  
          
2010  N/A  N/A  N/A  N/A  
          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2015  N/A  N/A  N/A  N/A  
          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2018  N/A  N/A  N/A  N/A  
          
2019  N/A  N/A  N/A  N/A  
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2021  N/A  N/A  N/A  N/A  
     
2021AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000  N/A  N/A  N/A  N/A  
          
3001  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3003  N/A  N/A  N/A  N/A  
     
3003AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004  N/A  N/A  N/A  N/A  
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3004AA  POP 22-JUL-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005  N/A  N/A  N/A  N/A  
          
3006  N/A  N/A  N/A  N/A  
     
3006AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3007  N/A  N/A  N/A  N/A  
     
3008  N/A  N/A  N/A  N/A  
     
3009  N/A  N/A  N/A  N/A  
          
4000  N/A  N/A  N/A  N/A  
          
4001  N/A  N/A  N/A  N/A  
     
4002  N/A  N/A  N/A  N/A  
     
4003  N/A  N/A  N/A  N/A  
     
4004  N/A  N/A  N/A  N/A  
     
4004AA  POP 22-JUL-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4005  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 
ADMINISTRATION DATA 
 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract. 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 
Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 
to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    See Section F 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 / Ext. TRSY 
Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 
Accept at Other DoDAAC           N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1761319W3TP 251 00014   050120 2D 000000  
COST CODE: A00003432229  
AMOUNT: $350,000.00  
CIN N0001416RX002121009AA: $223,765.00  
CIN N0001416RX002122000AA: $4,681.80  
CIN N0001416RX002122004AA: $852.96  
CIN N0001416RX002122006AA: $103.02  
CIN N0001416RX002122007AA: $92.72  
CIN N0001416RX002122021AA: $1,315.08  
CIN N0001416RX002123003AA: $2,694.00  
CIN N0001416RX002123004AA: $6,897.60  
CIN N0001416RX002123006AA: $6,762.00  
CIN N0001416RX002124004AA: $102,835.82  

 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-obligate unexecuted funding from Task Order 0002. This modif ication is bilateral in nature,

 demonstrating a reconciliation of funding amounts on various Subcontract Line Item Numbers (SLINs) betw een the Government (Contracting

 Office, Contracting Officer Representative, and military unit a.k.a. direct customer) and the contractor. Paperw ork is retained w ithin the

 Government contract f ile supporting this reconciliation effort. In addition, this reconciliation paperw ork provides reasoning and justification

 for the corresponding de-obligations tied to this contract modification.   Furthermore, this modification updates Section F information

 (corresponding to line items that have been reduced to zero dollars as a result of this modification, thereby requiring no delivery) as w ell as

 reinserts the Wide Area Work Flow  Clause 252.232-7006 (w hich as previously deleted from the conformed copy of this Task Order due to

 a system contract w riting glitch that occurred during Modification 000202).

1. CONTRACT ID CODE PAGE OF  PAGES

1 36

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 12-Apr-2017

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0002

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual Agreement of Parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

10-Apr-2017

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRI0E

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was decreased by $825,097.27 from $2,561,697.51 to 
$1,736,600.24. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1000  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1005  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1007  
                The FOB Destination has been deleted.  
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        CLIN 1008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1010  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1014  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1015  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1016  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1017  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1018  
                The FOB Destination has been deleted.  
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        CLIN 1019  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1021  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1022  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1023  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1024  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1025  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1026  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1027  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1028  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1029  
                The FOB Destination has been deleted.  
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        CLIN 1030  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1031  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1032  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1033  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1033AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $20,962.58 from $20,962.58 to $0.00.  
 
 
 
        CLIN 1034  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1035  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1036  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1037  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1038  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1039  
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                The FOB Destination has been deleted.  
 
 
 
        CLIN 1040  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1041  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1041AA  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $53,941.58 from $107,883.16 to $53,941.58.  
 
 
 
        SUBCLIN 1041AB  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $53,941.58 from $53,941.58 to $0.00.  
 
 
 
        CLIN 1042  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1042AA  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $100,362.92 from $200,725.84 to $100,362.92.  
 
 
 
        CLIN 1043  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1044  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1045  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2000  
                The FOB Destination has been deleted.  
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        CLIN 2001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2005  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2007  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2010  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2011  
                The FOB Destination has been deleted.  
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        CLIN 2012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2013  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2014  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2015  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2016  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2017  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2018  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2019  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2021  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3000  
                The FOB Destination has been deleted.  
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        SUBCLIN 3000AA  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $774.00 from $774.00 to $0.00.  
 
 
 
        CLIN 3001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3005  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3007  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 3009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4000  
                The FOB Destination has been deleted.  
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        CLIN 4001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4004  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $64,331.34 from $64,331.34 to $0.00.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $64,331.34 from $64,331.34 to $0.00.  
 
 
 
        SUBCLIN 4004AB  
                The estimated/max cost has decreased by $25,601.76 from $25,601.76 to $0.00.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $25,601.76 from $25,601.76 to $0.00.  
 
 
 
        SUBCLIN 4004AC  
                The estimated/max cost has decreased by $358,800.52 from $406,483.79 to $47,683.27.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $358,800.52 from $406,483.79 to $47,683.27.  
 
 
 
        SUBCLIN 4004AD  
                The estimated/max cost has decreased by $82,579.56 from $82,579.56 to $0.00.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $82,579.56 from $82,579.56 to $0.00.  
 
 
 
        SUBCLIN 4004AE  
                The estimated/max cost has decreased by $24,935.82 from $90,736.26 to $65,800.44.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $24,935.82 from $90,736.26 to $65,800.44.  
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        SUBCLIN 4004AF  
                The estimated/max cost has decreased by $21,565.63 from $70,710.64 to $49,145.01.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $21,565.63 from $70,710.64 to $49,145.01.  
 
 
 
        SUBCLIN 4004AG  
                The estimated/max cost has decreased by $17,299.98 from $17,299.98 to $0.00.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $17,299.98 from $17,299.98 to $0.00.  
 
 
 
        CLIN 4005  
                The FOB Destination has been deleted.  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 1000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1010 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1014 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 1016 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1018 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1020 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 1022 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1023 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1024 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1025 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1026 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1027 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 1028 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1029 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1030 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1031 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1032 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1033 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1034 has been changed from: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1035 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1036 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1037 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1038 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1039 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1040 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1041 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1042 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1043 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1044 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1045 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 



M67854-16-D-7801 
000203 

Page 20 of 36 
 

 

To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2010 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2014 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2016 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2018 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2020 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 3003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 3009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 4005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
          
1001  N/A  N/A  N/A  N/A  
          
          
1002  N/A  N/A  N/A  N/A  
          
          
1003  N/A  N/A  N/A  N/A  
          
     
1004  N/A  N/A  N/A  N/A  
          
          
1005  N/A  N/A  N/A  N/A  
          
     
1006  N/A  N/A  N/A  N/A  
          
          
1007  N/A  N/A  N/A  N/A  
          
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
          
1010  N/A  N/A  N/A  N/A  
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1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1014AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1014AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1015AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1016AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1018AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1019AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1021AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1022AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1023AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1024 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1024AA 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1025AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1026AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1026AB 

 
POP 01-JUN-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

 
M67854  

 
1027 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1028 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1029 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1029AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1030 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1030AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1030AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1031AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1031AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1032 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1033 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1033AA  N/A N/A N/A N/A 
 
1034 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1034AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1034AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1035 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1035AA 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1036 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1036AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1038 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1038AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1039 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1040 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1041AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1041AB 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1042AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1043 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1044 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1044AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1045 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1045AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
     
2001  N/A  N/A  N/A  N/A  
          
     
2002  N/A  N/A  N/A  N/A  
          
          
2003  N/A  N/A  N/A  N/A  
          
     
2004  N/A  N/A  N/A  N/A  
          
     
2005  N/A  N/A  N/A  N/A  
          
          
2006  N/A  N/A  N/A  N/A  
          
     
2007  N/A  N/A  N/A  N/A  
     
2008  N/A  N/A  N/A  N/A  
          
2009  N/A  N/A  N/A  N/A  
          
2010  N/A  N/A  N/A  N/A  
          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
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2015  N/A  N/A  N/A  N/A  
          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2018  N/A  N/A  N/A  N/A  
          
2019  N/A  N/A  N/A  N/A  
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2021  N/A  N/A  N/A  N/A  
          
3000  N/A  N/A  N/A  N/A  
     
3000AA  N/A  N/A  N/A  N/A  
          
3001  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3003  N/A  N/A  N/A  N/A  
          
3004  N/A  N/A  N/A  N/A  
          
3005  N/A  N/A  N/A  N/A  
          
3006  N/A  N/A  N/A  N/A  
          
3007  N/A  N/A  N/A  N/A  
     
3008  N/A  N/A  N/A  N/A  
     
3009  N/A  N/A  N/A  N/A  
          
4000  N/A  N/A  N/A  N/A  
          
4001  N/A  N/A  N/A  N/A  
     
4002  N/A  N/A  N/A  N/A  
     
4003  N/A  N/A  N/A  N/A  
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  N/A  N/A  N/A  N/A  
     
4004AB  N/A  N/A  N/A  N/A  
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4004AC  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AD  N/A  N/A  N/A  N/A  
     
4004AE  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AF  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AG  N/A  N/A  N/A  N/A  
     
4005  N/A  N/A  N/A  N/A  
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $825,097.27 from 
$2,561,697.51 to $1,736,600.24.  
         
SUBCLIN 1033AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871033AA) 
was decreased by $20,962.58 from $20,962.58 to $0.00  
         
SUBCLIN 1041AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871041AA) 
was decreased by $53,941.58 from $107,883.16 to $53,941.58  
         
SUBCLIN 1041AB:  
          
        AP: 17611063B1D 252  67856   067443 2D 3B1D DCYTYTM30300 (CIN M3030016RC000561041AB) was 
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decreased by $53,941.58 from $53,941.58 to $0.00  
         
SUBCLIN 1042AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871042AA) 
was decreased by $100,362.92 from $200,725.84 to $100,362.92  
         
SUBCLIN 3000AA:  
          
        AP: 17611063B1D 252  67856   067443 2D 3B1D DCYTYTM30300 (CIN M3030016RC000563000AA) was 
decreased by $774.00 from $774.00 to $0.00  
         
SUBCLIN 4004AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000074004AA) 
was decreased by $64,331.34 from $64,331.34 to $0.00  
         
SUBCLIN 4004AB:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0094004AB) 
was decreased by $25,601.76 from $25,601.76 to $0.00  
         
SUBCLIN 4004AC:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0874004AC) 
was decreased by $358,800.52 from $406,483.79 to $47,683.27  
         
SUBCLIN 4004AD:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000034004AD) was 
decreased by $82,579.56 from $82,579.56 to $0.00  
         
SUBCLIN 4004AE:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AE) was 
decreased by $24,935.82 from $90,736.26 to $65,800.44  
         
SUBCLIN 4004AF:  
          
        AE: 17611061A1A 251  95488   067443 2D M30050 6RC00019PDPM (CIN M3005016RC000194004AF) 
was decreased by $21,565.63 from $70,710.64 to $49,145.01  
         
SUBCLIN 4004AG:  
          
        AP: 17611063B1D 252  67856   067443 2D 3B1D DCYTYTM30300 (CIN M3030016RC000564004AF) was 
decreased by $17,299.98 from $17,299.98 to $0.00  
 
 
 
The following have been modified:  
        CONTRACT ADMINISTRATION DATA 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract. 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
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(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 
Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 
to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
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Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    See Section F 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 / Ext. TRSY 
Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 
Accept at Other DoDAAC           N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-fund (a.k.a. de-obligate) certain Contract Line Item Numbers (CLINs) / Subcontract Line Item

 Numbers (SLINs), effectively cancelling corresponding role player support for effected CLINs / SLINs. These de-obligation actions are being

 executed against II MEF funded CLINs / SLINs based on direction from corresponding II MEF customers / stakeholders.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 31-Oct-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0002

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

20-Oct-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

sandi.brubaker@usmc.milEMAIL:407-380-8184TEL:

SANDI BRUBAKER / CONTRACTING OFFICER

 Modification Control Number: halverso1769
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $98,104.15 from $2,659,801.66 to $2,561,697.51.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1030AA  
                The pricing detail quantity has decreased by 2.00 from 4.00 to 2.00.  
                The total cost of this line item has decreased by $10,307.44 from $20,614.88 to $10,307.44.  
 
 
 
        SUBCLIN 4004AE  
                The estimated/max cost has decreased by $87,796.71 from $178,532.97 to $90,736.26.  
                The total cost of this line item has decreased by $87,796.71 from $178,532.97 to $90,736.26.  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $98,104.15 from 
$2,659,801.66 to $2,561,697.51.  
         
SUBCLIN 1030AA:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241030AA) was 
decreased by $10,307.44 from $20,614.88 to $10,307.44  
         
SUBCLIN 4004AE:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AE) was 
decreased by $87,796.71 from $178,532.97 to $90,736.26  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is: (1) to realign money between certain SubContract Line Items (SLINs), and, as applicable, add funding to

 certain SLINs; (2) to modify the delivery schedule accordingly, in concert w ith the aforementioned changes referenced in line item 1 of this

 modification.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 28

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Sep-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0002

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

01-Jun-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

01

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

23-Sep-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso161918
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $843,231.41 from $1,816,570.25 to 
$2,659,801.66. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1014AA  
                The pricing detail quantity has decreased by 10.00 from 10.00 to 0.00.  
                The total cost of this line item has decreased by $38,426.20 from $38,426.20 to $0.00.  
 
 
 
        SUBCLIN 1015AA  
                The pricing detail quantity has decreased by 1.00 from 4.00 to 3.00.  
                The total cost of this line item has decreased by $6,083.62 from $24,334.48 to $18,250.86.  
 
 
 
        SUBCLIN 1016AA  
                The pricing detail quantity has increased by 10.00 from 5.00 to 15.00.  
                The total cost of this line item has increased by $58,260.00 from $29,130.00 to $87,390.00.  
 
 
 
        SUBCLIN 1017AA  
                The pricing detail quantity has increased by 2.00 from 3.00 to 5.00.  
                The total cost of this line item has increased by $45,177.16 from $67,765.74 to $112,942.90.  
 
 
 
        SUBCLIN 1018AA  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $9,802.42 from $19,604.84 to $9,802.42.  
 
 
 
        SUBCLIN 1019AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $35,380.30 from $35,380.30 to $0.00.  
 
 
 
        SUBCLIN 1021AA  
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                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $41,810.58 from $41,810.58 to $0.00.  
 
 
 
        SUBCLIN 1022AA  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $56,260.38 from $56,260.38 to $0.00.  
 
 
 
        SUBCLIN 1023AA  
                The pricing detail quantity has decreased by 1.00 from 5.00 to 4.00.  
                The total cost of this line item has decreased by $19,337.92 from $96,689.60 to $77,351.68.  
 
 
 
        SUBCLIN 1024AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $20,162.49 from $20,162.49 to $0.00.  
 
 
 
        SUBCLIN 1026AA  
                The pricing detail quantity has increased by 7.00 from 3.00 to 10.00.  
                The total cost of this line item has increased by $158,001.27 from $67,714.83 to $225,716.10.  
 
 
 
        SUBCLIN 1031AA  
                The pricing detail quantity has decreased by 3.00 from 5.00 to 2.00.  
                The total cost of this line item has decreased by $103,009.80 from $171,683.00 to $68,673.20.  
 
 
 
        SUBCLIN 1031AB  
                The pricing detail quantity has increased by 1.00 from 1.00 to 2.00.  
                The total cost of this line item has increased by $34,336.60 from $34,336.60 to $68,673.20.  
 
 
 
        SUBCLIN 1035AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $56,787.68 from $56,787.68 to $0.00.  
 
 
 
        CLIN 1041  
                The CLIN description has changed from 29 Palms MITE Platoon to 29 Palms MITE Company.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has increased by $28,672.00 from $35,659.34 to $64,331.34.  
                The total cost of this line item has increased by $28,672.00 from $35,659.34 to $64,331.34.  
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        SUBCLIN 4004AC  
                The estimated/max cost has increased by $101,396.00 from $305,087.79 to $406,483.79.  
                The total cost of this line item has increased by $101,396.00 from $305,087.79 to $406,483.79.  
 
 
 
        SUBCLIN 4004AE  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF).  Funding to 
support II MEF travel tied to funded and executable II MEF CLINs / SLINs within this Task Order 0002.  Funded 
NTE amount for respective period of performance..  
                The estimated/max cost has increased by $91,964.68 from $86,568.29 to $178,532.97.  
                The total cost of this line item has increased by $91,964.68 from $86,568.29 to $178,532.97.  
 
        SUBCLIN 1014AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014AB  1 Each $3,842.62 $3,842.62 NTE 
 CPEN MITE XSmall 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $3,842.62 
 
 ACRN AE 

CIN: M3005016RC000191014AB 
 

 $3,842.62 
 

                  
 
        SUBCLIN 1026AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026AB  5 Each $22,571.61 $112,858.05 NTE 
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $112,858.05 
 
 ACRN AE 

CIN: M3005016RC000191026AB 
 

 $112,858.05 
 

                  
 
        SUBCLIN 1030AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1030AB  1 Each $5,153.72 $5,153.72 NTE 
 CLNC MITE CertEx Small 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $5,153.72 
 
 ACRN AK 

CIN: M9543016RCTR0871030AB 
 

 $5,153.72 
 

                  
 
        SUBCLIN 1033AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1033AA  1 Each $20,962.58 $20,962.58 NTE 
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $20,962.58 
 
 ACRN AK 

CIN: M9543016RCTR0871033AA 
 

 $20,962.58 
 

                  
 
        SUBCLIN 1034AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034AB  2 Each $13,234.48 $26,468.96 NTE 
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $26,468.96 
 
 ACRN AF 

CIN: M1852116RC001241034AB 
 

 $26,468.96 
 

                  
 
        SUBCLIN 1036AA is added as follows:  
                 



M67854-16-D-7801 
000201 

Page 7 of 28 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1036AA  1 Each $15,153.32 $15,153.32 NTE 
 CLNC MITE Medium 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $15,153.32 
 
 ACRN AK 

CIN: M9543016RCTR0871036AA 
 

 $15,153.32 
 

                  
 
        SUBCLIN 1038AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1038AA  1 Each $76,710.64 $76,710.64 NTE 
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $76,710.64 
 
 ACRN AK 

CIN: M9543016RCTR0871038AA 
 

 $76,710.64 
 

                  
 
        SUBCLIN 1041AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041AA  2 Each $53,941.58 $107,883.16 NTE 
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $107,883.16 
 
 ACRN AK 

CIN: M9543016RCTR0871041AA 
 

 $107,883.16 
 

                  
 
        SUBCLIN 1041AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041AB  1 Each $53,941.58 $53,941.58 NTE 
 29 Palms MITE Company 

FFP 
In accordance with Attachment 1. In support of customer, The Basic School (TBS), 
United States Marine Corps. Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3030016RC00056 
PURCHASE REQUEST NUMBER: M3030016RC00056 
  

 

   
  

 
 NET AMT $53,941.58 
 
 ACRN AP 

CIN: M3030016RC000561041AB 
 

 $53,941.58 
 

                  
 
        SUBCLIN 1042AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042AA  2 Each $100,362.92 $200,725.84 NTE 
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $200,725.84 
 
 ACRN AK 

CIN: M9543016RCTR0871042AA 
 

 $200,725.84 
 

                  
 
        SUBCLIN 3000AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AA  2 Days $387.00 $774.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, The Basic School (TBS), 
United States Marine Corps. Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3030016RC00056 
PURCHASE REQUEST NUMBER: M3030016RC00056 
  

 

   
  

 
 NET AMT $774.00 
 
 ACRN AP 

CIN: M3030016RC000563000AA 
 

 $774.00 
 

                  
 
        SUBCLIN 4004AF is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AF   Lot  $70,710.64 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC).  Funding to support MCIOC travel tied 
to funded and executable MCIOC CLINs / SLINs within this Task Order 0002.  
Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
 

 

 ESTIMATED COST $70,710.64 
 ACRN AE 

CIN: M3005016RC000194004AF 
 

$70,710.64 
 

     
 
        SUBCLIN 4004AG is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AG   Lot  $17,299.98 
 Travel 

COST 
n accordance with Attachment 1. In support of customer, The Basic School 
(TBS), United States Marine Corps. Funding to support TBS travel tied to funded 
and executable TBS CLINs / SLINs within this Task Order 0002.  Funded NTE 
amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3030016RC00056 
PURCHASE REQUEST NUMBER: M3030016RC00056 
 

 

 ESTIMATED COST $17,299.98 
 ACRN AP 

CIN: M3030016RC000564004AF 
 

$17,299.98 
 

     
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1014AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1026AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1030AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for SUBCLIN 1033AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1034AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1036AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1038AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1041AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1041AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1042AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3000AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AF: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AG: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
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The following have been modified:  
        DELIVERY INFORMATION 

DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
          
1001  N/A  N/A  N/A  N/A  
          
          
1002  N/A  N/A  N/A  N/A  
          
          
1003  N/A  N/A  N/A  N/A  
          
     
1004  N/A  N/A  N/A  N/A  
          
          
1005  N/A  N/A  N/A  N/A  
          
     
1006  N/A  N/A  N/A  N/A  
          
          
1007  N/A  N/A  N/A  N/A  
          
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
          
1010  N/A  N/A  N/A  N/A  
          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1014AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1014AB  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1015AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1016AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1018AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1019AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1021AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1022AA  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1023AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1024 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1024AA 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1025AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1026AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
1026AB 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1027 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1028 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1029 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1029AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1030 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1030AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1030AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1031AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1031AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1032 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1033 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1033AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1034 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1034AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1034AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1035 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1035AA 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1036 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1036AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1038 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1038AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1039 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1040 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1041AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1041AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1042AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1043 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1044 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1044AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1045 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1045AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
     
2001  N/A  N/A  N/A  N/A  
          
     
2002  N/A  N/A  N/A  N/A  
          
          
2003  N/A  N/A  N/A  N/A  
          
     
2004  N/A  N/A  N/A  N/A  
          
     
2005  N/A  N/A  N/A  N/A  
          
          
2006  N/A  N/A  N/A  N/A  
          
     
2007  N/A  N/A  N/A  N/A  
     
2008  N/A  N/A  N/A  N/A  
          
2009  N/A  N/A  N/A  N/A  
          
2010  N/A  N/A  N/A  N/A  
          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2015  N/A  N/A  N/A  N/A  
          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2018  N/A  N/A  N/A  N/A  
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2019  N/A  N/A  N/A  N/A  
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2021  N/A  N/A  N/A  N/A  
          
3000  N/A  N/A  N/A  N/A  
     
3000AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3001  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3003  N/A  N/A  N/A  N/A  
          
3004  N/A  N/A  N/A  N/A  
          
3005  N/A  N/A  N/A  N/A  
          
3006  N/A  N/A  N/A  N/A  
          
3007  N/A  N/A  N/A  N/A  
     
3008  N/A  N/A  N/A  N/A  
     
3009  N/A  N/A  N/A  N/A  
          
4000  N/A  N/A  N/A  N/A  
          
4001  N/A  N/A  N/A  N/A  
     
4002  N/A  N/A  N/A  N/A  
     
4003  N/A  N/A  N/A  N/A  
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AB  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AC  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AD  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AE  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AF  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AG  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4005  N/A  N/A  N/A  N/A  

 

 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
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Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $843,231.41 from 
$1,816,570.25 to $2,659,801.66.  
         
SUBCLIN 1014AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871014AA) 
was decreased by $38,426.20 from $38,426.20 to $0.00  
         
SUBCLIN 1014AB: 
Funding on SUBCLIN 1014AB is initiated as follows:  
          
        ACRN: AE  
          
        CIN: M3005016RC000191014AB  
          
        Acctng Data: 17611061A1A 251  95488   067443 2D M30050  
          
        Increase: $3,842.62  
          
        Total: $3,842.62  
          
        Cost Code: 6RC00019PDPM  
         
SUBCLIN 1015AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871015AA) 
was decreased by $6,083.62 from $24,334.48 to $18,250.86  
         
SUBCLIN 1016AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871016AA) 
was increased by $58,260.00 from $29,130.00 to $87,390.00  
         
SUBCLIN 1017AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871017AA) 
was increased by $45,177.16 from $67,765.74 to $112,942.90  
         
SUBCLIN 1018AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871018AA) 
was decreased by $9,802.42 from $19,604.84 to $9,802.42  
         
SUBCLIN 1019AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871019AA) 
was decreased by $35,380.30 from $35,380.30 to $0.00  
         
SUBCLIN 1021AA:  
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        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871021AA) 
was decreased by $41,810.58 from $41,810.58 to $0.00  
         
SUBCLIN 1022AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871022AA) 
was decreased by $56,260.38 from $56,260.38 to $0.00  
         
SUBCLIN 1023AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871023AA) 
was decreased by $19,337.92 from $96,689.60 to $77,351.68  
         
SUBCLIN 1024AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871024AA) 
was decreased by $20,162.49 from $20,162.49 to $0.00  
         
SUBCLIN 1026AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871026AA) 
was increased by $158,001.27 from $67,714.83 to $225,716.10  
         
SUBCLIN 1026AB: 
Funding on SUBCLIN 1026AB is initiated as follows:  
          
        ACRN: AE  
          
        CIN: M3005016RC000191026AB  
          
        Acctng Data: 17611061A1A 251  95488   067443 2D M30050  
          
        Increase: $112,858.05  
          
        Total: $112,858.05  
          
        Cost Code: 6RC00019PDPM  
         
SUBCLIN 1030AB: 
Funding on SUBCLIN 1030AB is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871030AB  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $5,153.72  
          
        Total: $5,153.72  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1031AA:  
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        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871031AA) 
was decreased by $103,009.80 from $171,683.00 to $68,673.20  
         
SUBCLIN 1031AB:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241031AB) was 
increased by $34,336.60 from $34,336.60 to $68,673.20  
         
SUBCLIN 1033AA: 
Funding on SUBCLIN 1033AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871033AA  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $20,962.58  
          
        Total: $20,962.58  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1034AB: 
Funding on SUBCLIN 1034AB is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241034AB  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $26,468.96  
          
        Total: $26,468.96  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 1035AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871035AA) 
was decreased by $56,787.68 from $56,787.68 to $0.00  
         
SUBCLIN 1036AA: 
Funding on SUBCLIN 1036AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871036AA  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $15,153.32  
          
        Total: $15,153.32  
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        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1038AA: 
Funding on SUBCLIN 1038AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871038AA  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $76,710.64  
          
        Total: $76,710.64  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1041AA: 
Funding on SUBCLIN 1041AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871041AA  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $107,883.16  
          
        Total: $107,883.16  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1041AB: 
Funding on SUBCLIN 1041AB is initiated as follows:  
          
        ACRN: AP  
          
        CIN: M3030016RC000561041AB  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D 3B1D  
          
        Increase: $53,941.58  
          
        Total: $53,941.58  
          
        Cost Code: DCYTYTM30300  
         
SUBCLIN 1042AA: 
Funding on SUBCLIN 1042AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871042AA  
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        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $200,725.84  
          
        Total: $200,725.84  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 3000AA: 
Funding on SUBCLIN 3000AA is initiated as follows:  
          
        ACRN: AP  
          
        CIN: M3030016RC000563000AA  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D 3B1D  
          
        Increase: $774.00  
          
        Total: $774.00  
          
        Cost Code: DCYTYTM30300  
         
SUBCLIN 4004AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000074004AA) 
was increased by $28,672.00 from $35,659.34 to $64,331.34  
         
SUBCLIN 4004AC:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0874004AC) 
was increased by $101,396.00 from $305,087.79 to $406,483.79  
         
SUBCLIN 4004AE:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AE) was 
increased by $91,964.68 from $86,568.29 to $178,532.97  
         
SUBCLIN 4004AF: 
Funding on SUBCLIN 4004AF is initiated as follows:  
          
        ACRN: AE  
          
        CIN: M3005016RC000194004AF  
          
        Acctng Data: 17611061A1A 251  95488   067443 2D M30050  
          
        Increase: $70,710.64  
          
        Total: $70,710.64  
          
        Cost Code: 6RC00019PDPM  
         
SUBCLIN 4004AG: 
Funding on SUBCLIN 4004AG is initiated as follows:  
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        ACRN: AP  
          
        CIN: M3030016RC000564004AF  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D 3B1D  
          
        Increase: $17,299.98  
          
        Total: $17,299.98  
          
        Cost Code: DCYTYTM30300  
 
 
 
The following have been modified:  
        CONTRACT ADMINISTRATION DATA 
Section G - Contract Administration Data 
 
ADMINISTRATION DATA 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract. 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
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(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 
Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 
to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    See Section F 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 / Ext. TRSY 
Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
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(Email) koren.odermann@usmc.mil  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000     $0.00  
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001     $0.00  
 Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002     $0.00  
 Medium Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003     $0.00  
 Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004     $0.00  
 X-Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005     $0.00  
 Small Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1006     $0.00  
 Medium Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1007     $0.00  
 Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1008     $0.00  
 X-Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009     $0.00  
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 



M67854-16-D-7801 
0002 

Page 7 of 70 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010     $0.00  
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1012     $0.00  
 MEU COMPUTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014     $0.00  
 CPEN MITE XSmall 

FFP 
Camp Pendleton Mobile Immersive Training Environment (MITE) X Small. In 
accordance with Attachment 1. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1014AA  10 Each $3,842.62 $38,426.20 NTE 
 CPEN MITE XSmall 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $38,426.20 
 
 ACRN AK 

CIN: M9543016RCTR0871014AA 
 

 $38,426.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1015     $0.00  
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1015AA  4 Each $6,083.62 $24,334.48 NTE 
 CPEN MITE Small 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $24,334.48 
 
 ACRN AK 

CIN: M9543016RCTR0871015AA 
 

 $24,334.48 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1016     $0.00  
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1016AA  5 Each $5,826.00 $29,130.00 NTE 
 CPEN Small TSE 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $29,130.00 
 
 ACRN AK 

CIN: M9543016RCTR0871016AA 
 

 $29,130.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1017     $0.00  
 CPEN TCC 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1017AA  3 Each $22,588.58 $67,765.74 NTE 
 CPEN TCC 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $67,765.74 
 
 ACRN AK 

CIN: M9543016RCTR0871017AA 
 

 $67,765.74 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1018     $0.00  
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1018AA  2 Each $9,802.42 $19,604.84 NTE 
 CPEN MITE Medium 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $19,604.84 
 
 ACRN AK 

CIN: M9543016RCTR0871018AA 
 

 $19,604.84 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1019     $0.00  
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1019AA  1 Each $35,380.30 $35,380.30 NTE 
 CPEN MITE Medium Plus 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $35,380.30 
 
 ACRN AK 

CIN: M9543016RCTR0871019AA 
 

 $35,380.30 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1020     $0.00  
 CPEN MITE FEX West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1021     $0.00  
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1021AA  2 Each $20,905.29 $41,810.58 NTE 
 CPEN MITE BN FEX 1 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $41,810.58 
 
 ACRN AK 

CIN: M9543016RCTR0871021AA 
 

 $41,810.58 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1022     $0.00  
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1022AA  2 Each $28,130.19 $56,260.38 NTE 
 CPEN MITE FEX 2 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $56,260.38 
 
 ACRN AK 

CIN: M9543016RCTR0871022AA 
 

 $56,260.38 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1023     $0.00  
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1023AA  5 Each $19,337.92 $96,689.60 NTE 
 CPEN MITE BN FEX 3 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $96,689.60 
 
 ACRN AK 

CIN: M9543016RCTR0871023AA 
 

 $96,689.60 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1024     $0.00  
 CPEN MCCRE A 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1024AA  1 Each $20,162.49 $20,162.49 NTE 
 CPEN MCCRE A 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $20,162.49 
 
 ACRN AK 

CIN: M9543016RCTR0871024AA 
 

 $20,162.49 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1025     $0.00  
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1025AA  2 Each $17,886.97 $35,773.94 NTE 
 CPEN MCCRE B 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $35,773.94 
 
 ACRN AK 

CIN: M9543016RCTR0871025AA 
 

 $35,773.94 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026     $0.00  
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1026AA  3 Each $22,571.61 $67,714.83 NTE 
 CPEN MCCRE C 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $67,714.83 
 
 ACRN AK 

CIN: M9543016RCTR0871026AA 
 

 $67,714.83 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1027     $0.00  
 CPEN Medical FINEX MOUT 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1028     $0.00  
 CPEN Medical FINEX Aid Station 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1029     $0.00  
 CPEN SOI-W IULC / AIC FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1029AA  5 Each $36,630.00 $183,150.00 NTE 
 CPEN SOI-W IULC / AIC FEX 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $183,150.00 
 
 ACRN AH 

CIN: M3325016RCIULC31029AA 
 

 $183,150.00 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1030     $0.00  
 CLNC MITE CertEx Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1030AA  4 Each $5,153.72 $20,614.88 NTE 
 CLNC MITE CertEx Small 

FFP 
In accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $20,614.88 
 
 ACRN AF 

CIN: M1852116RC001241030AA 
 

 $20,614.88 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031     $0.00  
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031AA  5 Each $34,336.60 $171,683.00 NTE 
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $171,683.00 
 
 ACRN AK 

CIN: M9543016RCTR0871031AA 
 

 $171,683.00 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1031AB  1 Each $34,336.60 $34,336.60 NTE 
 CLNC MITE CertEx Medium 

FFP 
In accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $34,336.60 
 
 ACRN AF 

CIN: M1852116RC001241031AB 
 

 $34,336.60 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1032     $0.00  
 CLNC MITE CertEx Large 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1033     $0.00  
 CLNC MITE Small (Squad) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034     $0.00  
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1034AA  4 Each $13,234.48 $52,937.92 NTE 
 CLNC MITE Small 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $52,937.92 
 
 ACRN AG 

CIN: M2000816RC000031034AA 
 

 $52,937.92 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1035     $0.00  
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1035AA  1 Each $56,787.68 $56,787.68 NTE 
 CLNC MITE Medium (Platoon) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $56,787.68 
 
 ACRN AK 

CIN: M9543016RCTR0871035AA 
 

 $56,787.68 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1036     $0.00  
 CLNC MITE Medium 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037     $0.00  
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1037AA  1 Each $69,259.91 $69,259.91 NTE 
 CLNC MITE Large (Company) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $69,259.91 
 
 ACRN AK 

CIN: M9543016RCTR0871037AA 
 

 $69,259.91 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1038     $0.00  
 CLNC MITE Large (FEX) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1039     $0.00  
 CLNC MITE Large (Battalion) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1040     $0.00  
 29 Palms MITE Platoon 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1041     $0.00  
 29 Palms MITE Platoon 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1042     $0.00  
 29 Palms BN FEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1043     $0.00  
 29 Palms Talon Reach 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1044     $0.00  
 29 Palms MLF-9 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1044AA  6 Each $8,115.76 $48,694.56 NTE 
 29 Palms MLF-9 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded 
amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
  

 

   
  

 
 NET AMT $48,694.56 
 
 ACRN AB 

CIN: M3500116RCTM0091044AA 
 

 $48,694.56 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1045     $0.00  
 MCMOS 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1045AA  2 Each $55,277.79 $110,555.58 NTE 
 MCMOS 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $110,555.58 
 
 ACRN AC 

CIN: M3040716RC000071045AA 
 

 $110,555.58 
 

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000     $0.00  
 Culture Meal 

FFP 
Catered, per person. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     $0.00  
 Medical Mannequines 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 



M67854-16-D-7801 
0002 

Page 37 of 70 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003     $0.00  
 Cut Suit with Training and Materials 

FFP 
8 hours. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004     $0.00  
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005     $0.00  
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006     $0.00  
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1. 
Refer to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007     $0.00  
 Suicide Vest 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2008     $0.00  
 Mortars 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009     $0.00  
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010     $0.00  
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2011     $0.00  
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012     $0.00  
 SAM-7 Launcher 

FFP 
Non Functioning. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2013     $0.00  
 Remote-firing Rifle Simulator 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014     $0.00  
 2 inch Light Mortar 

FFP 
Replica. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015     $0.00  
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2016     $0.00  
 7.62mm X 39mm Quarter Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017     $0.00  
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018     $0.00  
 Atmospheric Village 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019     $0.00  
 Atmospheric Protesters 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020     $0.00  
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021     $0.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not 
the purchase of a vehicle, but the maintenance and gas of existing vehicles. Refer 
to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000     $0.00  
 Amputee Role Player 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001     $0.00  
 SME I 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002     $0.00  
 SME II 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003     $0.00  
 BFX I 

FFP 
Assistant/CA 3 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004     $0.00  
 BFX II 

FFP 
Supervisor/CA 2 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005     $0.00  
 BFX III 

FFP 
ATF Tech/CA 1 Card or Theatrical. In accordance with Attachment 1. Refer to 
conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006     $0.00  
 SFX Technician 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007     $0.00  
 Assistant Site Manager 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008     $0.00  
 Site Manager II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
  

 
 
 
 
 



M67854-16-D-7801 
0002 

Page 51 of 70 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009     $0.00  
 Weapons Handler II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4000     $0.00  
 Management 

FFP 
Management Fee - March 2016 - July 2016. In accordance with Attachment 1. All 
funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001     $0.00  
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. All funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4002     $0.00  
 Management 

FFP 
Management Fee - Jan 17-Feb17. In accordance with Attachment 1. All funding 
applied at SLIN level expressed in units of issue of "lots" to support funding equity 
amongst customers. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4003     $0.00  
 Management 

FFP 
Management Fee - Mar17-Dec17. In accordance with Attachment 1. All funding 
applied at SLIN level expressed in units of issue of "lots" to support funding equity 
amongst customers. Refer to conformed copy of base contract for total CLIN 
ceiling amount potentially available to support the stated performance period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA   Lot  $35,659.34 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Funding to 
support MCCMOS travel tied to funded and executable MCCMOS CLINs / 
SLINs within this Task Order 0002.  Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
 

 

 ESTIMATED COST $35,659.34 
 ACRN AC 

CIN: M3040716RC000074004AA 
 

$35,659.34 
 

    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AB   Lot  $25,601.76 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Funding to support 
MAGTFTC travel tied to funded and executable MAGTFTC CLINs / SLINs 
within this Task Order 0002.  Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
 

 

 ESTIMATED COST $25,601.76 
 ACRN AB 

CIN: M3500116RCTM0094004AB 
 

$25,601.76 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AC   Lot  $305,087.79 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Funding to support RTAM travel tied to funded 
and executable RTAM CLINs / SLINs within this Task Order 0002.  Funded NTE 
amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
 

 

 ESTIMATED COST $305,087.79 
 ACRN AK 

CIN: M9543016RCTR0874004AC 
 

$305,087.79 
 

    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AD   Lot  $82,579.56 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funding to support MCSCG travel tied to funded 
and executable MCSCG CLINs / SLINs within this Task Order 0002.  Funded 
NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
 

 

 ESTIMATED COST $82,579.56 
 ACRN AG 

CIN: M2000816RC000034004AD 
 

$82,579.56 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AE   Lot  $86,568.29 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, II Marine 
Expeditionary Force (II MEF). Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
 

 

 ESTIMATED COST $86,568.29 
 ACRN AF 

CIN: M1852116RC001244004AE 
 

$86,568.29 
 

    
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4005     $0.00  
 Management 

FFP 
Management Fee - Jan 18-10 March 2018. In accordance with Attachment 1. All 
funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1000  N/A  N/A  N/A  N/A  
1001  N/A  N/A  N/A  N/A  
1002  N/A  N/A  N/A  N/A  
1003  N/A  N/A  N/A  N/A  
1004  N/A  N/A  N/A  N/A  
1005  N/A  N/A  N/A  N/A  
1006  N/A  N/A  N/A  N/A  
1007  N/A  N/A  N/A  N/A  
1008  N/A  N/A  N/A  N/A  
1009  N/A  N/A  N/A  N/A  
1010  N/A  N/A  N/A  N/A  
1011  N/A  N/A  N/A  N/A  
1012  N/A  N/A  N/A  N/A  
1013  N/A  N/A  N/A  N/A  
1014  N/A  N/A  N/A  N/A  
1014AA  Destination  Government  Destination  Government  
1015  N/A  N/A  N/A  N/A  
1015AA  Destination  Government  Destination  Government  
1016  N/A  N/A  N/A  N/A  
1016AA  Destination  Government  Destination  Government  
1017  N/A  N/A  N/A  N/A  
1017AA  Destination  Government  Destination  Government  
1018  N/A  N/A  N/A  N/A  
1018AA  Destination  Government  Destination  Government  
1019  N/A  N/A  N/A  N/A  
1019AA  Destination  Government  Destination  Government  
1020  N/A  N/A  N/A  N/A  
1021  N/A  N/A  N/A  N/A  
1021AA  Destination  Government  Destination  Government  
1022  N/A  N/A  N/A  N/A  
1022AA  Destination  Government  Destination  Government  
1023  N/A  N/A  N/A  N/A  
1023AA  Destination  Government  Destination  Government  
1024  N/A  N/A  N/A  N/A  
1024AA  Destination  Government  Destination  Government  
1025  N/A  N/A  N/A  N/A  
1025AA  Destination  Government  Destination  Government  
1026  N/A  N/A  N/A  N/A  
1026AA  Destination  Government  Destination  Government  
1027  N/A  N/A  N/A  N/A  
1028  N/A  N/A  N/A  N/A  
1029  N/A  N/A  N/A  N/A  
1029AA  Destination  Government  Destination  Government  
1030  N/A  N/A  N/A  N/A  
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1030AA  Destination  Government  Destination  Government  
1031  N/A  N/A  N/A  N/A  
1031AA  Destination  Government  Destination  Government  
1031AB  Destination  Government  Destination  Government  
1032  N/A  N/A  N/A  N/A  
1033  N/A  N/A  N/A  N/A  
1034  N/A  N/A  N/A  N/A  
1034AA  Destination  Government  Destination  Government  
1035  N/A  N/A  N/A  N/A  
1035AA  Destination  Government  Destination  Government  
1036  N/A  N/A  N/A  N/A  
1037  N/A  N/A  N/A  N/A  
1037AA  Destination  Government  Destination  Government  
1038  N/A  N/A  N/A  N/A  
1039  N/A  N/A  N/A  N/A  
1040  N/A  N/A  N/A  N/A  
1041  N/A  N/A  N/A  N/A  
1042  N/A  N/A  N/A  N/A  
1043  N/A  N/A  N/A  N/A  
1044  N/A  N/A  N/A  N/A  
1044AA  Destination  Government  Destination  Government  
1045  N/A  N/A  N/A  N/A  
1045AA  Destination  Government  Destination  Government  
2000  N/A  N/A  N/A  N/A  
2001  N/A  N/A  N/A  N/A  
2002  N/A  N/A  N/A  N/A  
2003  N/A  N/A  N/A  N/A  
2004  N/A  N/A  N/A  N/A  
2005  N/A  N/A  N/A  N/A  
2006  N/A  N/A  N/A  N/A  
2007  N/A  N/A  N/A  N/A  
2008  N/A  N/A  N/A  N/A  
2009  N/A  N/A  N/A  N/A  
2010  N/A  N/A  N/A  N/A  
2011  N/A  N/A  N/A  N/A  
2012  N/A  N/A  N/A  N/A  
2013  N/A  N/A  N/A  N/A  
2014  N/A  N/A  N/A  N/A  
2015  N/A  N/A  N/A  N/A  
2016  N/A  N/A  N/A  N/A  
2017  N/A  N/A  N/A  N/A  
2018  N/A  N/A  N/A  N/A  
2019  N/A  N/A  N/A  N/A  
2020  N/A  N/A  N/A  N/A  
2021  N/A  N/A  N/A  N/A  
3000  N/A  N/A  N/A  N/A  
3001  N/A  N/A  N/A  N/A  
3002  N/A  N/A  N/A  N/A  
3003  N/A  N/A  N/A  N/A  
3004  N/A  N/A  N/A  N/A  
3005  N/A  N/A  N/A  N/A  
3006  N/A  N/A  N/A  N/A  
3007  N/A  N/A  N/A  N/A  
3008  N/A  N/A  N/A  N/A  
3009  N/A  N/A  N/A  N/A  
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4000  N/A  N/A  N/A  N/A  
4001  N/A  N/A  N/A  N/A  
4002  N/A  N/A  N/A  N/A  
4003  N/A  N/A  N/A  N/A  
4004  N/A  N/A  N/A  N/A  
4004AA  Destination  Government  Destination  Government  
4004AB  Destination  Government  Destination  Government  
4004AC  Destination  Government  Destination  Government  
4004AD  Destination  Government  Destination  Government  
4004AE  Destination  Government  Destination  Government  
4005  N/A  N/A  N/A  N/A  
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Section F - Deliveries or Performance 
 
 

DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
          
1001  N/A  N/A  N/A  N/A  
          
          
1002  N/A  N/A  N/A  N/A  
          
          
1003  N/A  N/A  N/A  N/A  
          
     
1004  N/A  N/A  N/A  N/A  
          
          
1005  N/A  N/A  N/A  N/A  
          
     
1006  N/A  N/A  N/A  N/A  
          
          
1007  N/A  N/A  N/A  N/A  
          
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
          
1010  N/A  N/A  N/A  N/A  
          
 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1014  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1014AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1015  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1015AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1016  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1016AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1017  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1017AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1018  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1018AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1019  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1019AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1021 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1021AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1022 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1022AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1023 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1023AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1024 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1024AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1025 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1025AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1026 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1026AA  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1027 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1028 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1029 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1029AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1030 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1030AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1031 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1031AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1031AB  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1032 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1033 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1034 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1034AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1035 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1035AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1036 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1037 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1037AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1038 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1039 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1040 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1041 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1042 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
 
1043 

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1044 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1044AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1045 

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1045AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
     
2001  N/A  N/A  N/A  N/A  
          
     
2002  N/A  N/A  N/A  N/A  
          
          
2003  N/A  N/A  N/A  N/A  
          
     
2004  N/A  N/A  N/A  N/A  
          
     
2005  N/A  N/A  N/A  N/A  
          
          
2006  N/A  N/A  N/A  N/A  
          
     
2007  N/A  N/A  N/A  N/A  
     
2008  N/A  N/A  N/A  N/A  
          
2009  N/A  N/A  N/A  N/A  
          
2010  N/A  N/A  N/A  N/A  
          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
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2014  N/A  N/A  N/A  N/A  
          
2015  N/A  N/A  N/A  N/A  
          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2018  N/A  N/A  N/A  N/A  
          
2019  N/A  N/A  N/A  N/A  
 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2021  N/A  N/A  N/A  N/A  
          
3000  N/A  N/A  N/A  N/A  
          
3001  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3003  N/A  N/A  N/A  N/A  
          
3004  N/A  N/A  N/A  N/A  
          
3005  N/A  N/A  N/A  N/A  
          
3006  N/A  N/A  N/A  N/A  
          
3007  N/A  N/A  N/A  N/A  
     
3008  N/A  N/A  N/A  N/A  
     
3009  N/A  N/A  N/A  N/A  
          
4000  N/A  N/A  N/A  N/A  
          
4001  N/A  N/A  N/A  N/A  
     
4002  N/A  N/A  N/A  N/A  
     
4003  N/A  N/A  N/A  N/A  
     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AB  POP 01-JUN-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AC  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AD  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AE  POP 01-JUN-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4005  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AB: 17611063B4D 252  67884   067443 2D M35001  
COST CODE: 6RCTM009CONT  
AMOUNT: $74,296.32  
CIN M3500116RCTM0091044AA: $48,694.56  
CIN M3500116RCTM0094004AB: $25,601.76  
  
AC: 17611063B1D 252  67856   067443 2D M30407  
COST CODE: 6RC00007YHDC  
AMOUNT: $146,214.92  
CIN M3040716RC000071045AA: $110,555.58  
CIN M3040716RC000074004AA: $35,659.34  
  
AF: 17611061A1A 252  20133   067443 2D 1A1A  
COST CODE: 6RC00124CGBH  
AMOUNT: $141,519.77  
CIN M1852116RC001241030AA: $20,614.88  
CIN M1852116RC001241031AB: $34,336.60  
CIN M1852116RC001244004AE: $86,568.29  
  
AG: 17611061A1A 252  67026   067443 2D 1A1A  
COST CODE: 00816RC00003  
AMOUNT: $135,517.48  
CIN M2000816RC000031034AA: $52,937.92  
CIN M2000816RC000034004AD: $82,579.56  
  
AH: 17611063B1D 252  67856   067443 2D M33250  
COST CODE: 6RCIULC3V5DC  
AMOUNT: $183,150.00  
CIN M3325016RCIULC31029AA: $183,150.00  
  
AK: 17611063B4D 252  67856   067443 2D M95430  
COST CODE: DGTR6RCTR087  
AMOUNT: $1,135,871.76  
CIN M9543016RCTR0871014AA: $38,426.20  
CIN M9543016RCTR0871015AA: $24,334.48  
CIN M9543016RCTR0871016AA: $29,130.00  
CIN M9543016RCTR0871017AA: $67,765.74  
CIN M9543016RCTR0871018AA: $19,604.84  
CIN M9543016RCTR0871019AA: $35,380.30  
CIN M9543016RCTR0871021AA: $41,810.58  
CIN M9543016RCTR0871022AA: $56,260.38  
CIN M9543016RCTR0871023AA: $96,689.60  
CIN M9543016RCTR0871024AA: $20,162.49  
CIN M9543016RCTR0871025AA: $35,773.94  
CIN M9543016RCTR0871026AA: $67,714.83  
CIN M9543016RCTR0871031AA: $171,683.00  
CIN M9543016RCTR0871035AA: $56,787.68  
CIN M9543016RCTR0871037AA: $69,259.91  
CIN M9543016RCTR0874004AC: $305,087.79  

 
 
 
ADMINISTRATION DATA 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract. 
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252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 
Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 
to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
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Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    See Section F 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 / Ext. TRSY 
Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 
Accept at Other DoDAAC           N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-obligate unexecuted funding from Task Order 0001. This modif ication is bilateral in nature,

 demonstrating a reconciliation of funding amounts on various Subcontract Line Item Numbers (SLINs) betw een the Government (Contracting

 Office, Contracting Officer Representative, and military unit a.k.a. direct customer) and the contractor. Paperw ork is retained w ithin the

 Government contract f ile supporting this reconciliation effort. In addition, this reconciliation paperw ork provides reasoning and justification

 for the corresponding de-obligations tied to this contract modification. Furthermore, this modification updates Section F information

 (corresponding to line items that have been reduced to zero dollars as a result of this modification, thereby requiring no delivery).
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1 45
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10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

Mutual agreement of parties per FAR 43.103(a)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.
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 where feasible.)
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ORLANDO FL 32826
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EDWARD H. MCGRAIL III / CONTRACTING OFFICER
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was decreased by $1,683,478.93 from $8,863,214.76 to 
$7,179,735.83. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 1000  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1000AE  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $13,564.00 from $13,564.00 to $0.00.  
 
 
 
        CLIN 1001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1002  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1003  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1004  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1005  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1005AC  
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                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $50,936.00 from $50,936.00 to $0.00.  
 
 
 
        CLIN 1006  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1007  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1008  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1009  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1010  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 1013  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 1013AB  
                The pricing detail quantity has decreased by 4.00 from 43.00 to 39.00.  
                The total cost of this line item has decreased by $35,520.00 from $381,840.00 to $346,320.00.  
 
 
 
        SUBCLIN 1013AC  
                The pricing detail quantity has decreased by 1.00 from 17.00 to 16.00.  
                The total cost of this line item has decreased by $8,880.00 from $150,960.00 to $142,080.00.  
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        CLIN 2000  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2000AC  
                The pricing detail quantity has decreased by 147.00 from 247.00 to 100.00.  
                The total cost of this line item has decreased by $2,024.19 from $3,401.19 to $1,377.00.  
 
 
 
        CLIN 2001  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2001AA  
                The pricing detail quantity has decreased by 7.00 from 140.00 to 133.00.  
                The total cost of this line item has decreased by $191.31 from $3,826.20 to $3,634.89.  
 
 
 
        SUBCLIN 2001AC  
                The pricing detail quantity has decreased by 3.00 from 3.00 to 0.00.  
                The total cost of this line item has decreased by $81.99 from $81.99 to $0.00.  
 
 
 
        CLIN 2002  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2002AB  
                The pricing detail quantity has decreased by 7.00 from 7.00 to 0.00.  
                The total cost of this line item has decreased by $959.00 from $959.00 to $0.00.  
 
 
 
        CLIN 2003  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2003AA  
                The pricing detail quantity has decreased by 28.00 from 28.00 to 0.00.  
                The total cost of this line item has decreased by $31,724.56 from $31,724.56 to $0.00.  
 
 
 
        CLIN 2004  
                The FOB Destination has been deleted.  
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        SUBCLIN 2004AA  
                The pricing detail quantity has decreased by 250.00 from 339.00 to 89.00.  
                The total cost of this line item has decreased by $8,885.00 from $12,048.06 to $3,163.06.  
 
 
 
        SUBCLIN 2004AB  
                The pricing detail quantity has decreased by 6.00 from 6.00 to 0.00.  
                The total cost of this line item has decreased by $213.24 from $213.24 to $0.00.  
 
 
 
        CLIN 2005  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2005AA  
                The pricing detail quantity has decreased by 6.00 from 15.00 to 9.00.  
                The total cost of this line item has decreased by $237.36 from $593.40 to $356.04.  
 
 
 
        SUBCLIN 2005AB  
                The pricing detail quantity has decreased by 75.00 from 116.00 to 41.00.  
                The total cost of this line item has decreased by $2,967.00 from $4,588.96 to $1,621.96.  
 
 
 
        CLIN 2006  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2006AA  
                The pricing detail quantity has decreased by 36.00 from 45.00 to 9.00.  
                The total cost of this line item has decreased by $1,854.36 from $2,317.95 to $463.59.  
 
 
 
        SUBCLIN 2006AB  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $51.51 from $51.51 to $0.00.  
 
 
 
        CLIN 2007  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2007AA  
                The pricing detail quantity has decreased by 25.00 from 40.00 to 15.00.  
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                The total cost of this line item has decreased by $579.50 from $927.20 to $347.70.  
 
 
 
        CLIN 2008  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2008AB  
                The pricing detail quantity has decreased by 35.00 from 53.00 to 18.00.  
                The total cost of this line item has decreased by $2,704.45 from $4,095.31 to $1,390.86.  
 
 
 
        CLIN 2009  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2009AA  
                The pricing detail quantity has decreased by 296.00 from 2,289.00 to 1,993.00.  
                The total cost of this line item has decreased by $3,658.56 from $28,292.04 to $24,633.48.  
 
 
 
        SUBCLIN 2009AB  
                The pricing detail quantity has decreased by 3,780.00 from 5,310.00 to 1,530.00.  
                The total cost of this line item has decreased by $46,720.80 from $65,631.60 to $18,910.80.  
 
 
 
        CLIN 2010  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2010AA  
                The pricing detail quantity has decreased by 202.00 from 232.00 to 30.00.  
                The total cost of this line item has decreased by $5,825.68 from $6,690.88 to $865.20.  
 
 
 
        CLIN 2011  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2012  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2013  
                The FOB Destination has been deleted.  
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        CLIN 2014  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2014AB  
                The pricing detail quantity has decreased by 200.00 from 250.00 to 50.00.  
                The total cost of this line item has decreased by $206.00 from $257.50 to $51.50.  
 
 
 
        CLIN 2015  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2015AA  
                The pricing detail quantity has decreased by 1,250.00 from 1,500.00 to 250.00.  
                The total cost of this line item has decreased by $612.50 from $735.00 to $122.50.  
 
 
 
        SUBCLIN 2015AB  
                The pricing detail quantity has decreased by 12,660.00 from 61,900.00 to 49,240.00.  
                The total cost of this line item has decreased by $6,203.40 from $30,331.00 to $24,127.60.  
 
 
 
        SUBCLIN 2015AC  
                The pricing detail quantity has decreased by 45,400.00 from 77,500.00 to 32,100.00.  
                The total cost of this line item has decreased by $22,246.00 from $37,975.00 to $15,729.00.  
 
 
 
        CLIN 2016  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2017  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2017AD  
                The pricing detail quantity has decreased by 26.00 from 34.00 to 8.00.  
                The total cost of this line item has decreased by $1,924.52 from $2,516.68 to $592.16.  
 
 
 
        SUBCLIN 2017AE  
                The pricing detail quantity has decreased by 15.00 from 15.00 to 0.00.  
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                The total cost of this line item has decreased by $1,110.30 from $1,110.30 to $0.00.  
 
 
 
        CLIN 2018  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2018AA  
                The pricing detail quantity has decreased by 6.00 from 9.00 to 3.00.  
                The total cost of this line item has decreased by $3,416.10 from $5,124.15 to $1,708.05.  
 
 
 
        SUBCLIN 2018AD  
                The pricing detail quantity has decreased by 6.00 from 8.00 to 2.00.  
                The total cost of this line item has decreased by $3,416.10 from $4,554.80 to $1,138.70.  
 
 
 
        SUBCLIN 2018AE  
                The pricing detail quantity has decreased by 21.00 from 23.00 to 2.00.  
                The total cost of this line item has decreased by $11,956.35 from $13,095.05 to $1,138.70.  
 
 
 
        CLIN 2019  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2019AB  
                The pricing detail quantity has decreased by 15.00 from 15.00 to 0.00.  
                The total cost of this line item has decreased by $7,015.05 from $7,015.05 to $0.00.  
 
 
 
        CLIN 2020  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 2021  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 2021AA  
                The pricing detail quantity has decreased by 13.00 from 55.00 to 42.00.  
                The total cost of this line item has decreased by $474.89 from $2,009.15 to $1,534.26.  
 
 
 
        SUBCLIN 2021AC  
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                The pricing detail quantity has decreased by 45.00 from 47.00 to 2.00.  
                The total cost of this line item has decreased by $1,643.85 from $1,716.91 to $73.06.  
 
 
 
        CLIN 3000  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3000AC  
                The pricing detail quantity has decreased by 3.00 from 7.00 to 4.00.  
                The total cost of this line item has decreased by $1,161.00 from $2,709.00 to $1,548.00.  
 
 
 
        SUBCLIN 3000AD  
                The pricing detail quantity has decreased by 10.00 from 10.00 to 0.00.  
                The total cost of this line item has decreased by $3,870.00 from $3,870.00 to $0.00.  
 
 
 
        CLIN 3001  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3001AA  
                The pricing detail quantity has decreased by 3.00 from 32.00 to 29.00.  
                The total cost of this line item has decreased by $2,397.96 from $25,578.24 to $23,180.28.  
 
 
 
        CLIN 3002  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3002AA  
                The pricing detail quantity has decreased by 8.00 from 120.00 to 112.00.  
                The total cost of this line item has decreased by $6,776.64 from $101,649.60 to $94,872.96.  
 
 
 
        CLIN 3003  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3003AA  
                The pricing detail quantity has decreased by 3.00 from 15.00 to 12.00.  
                The total cost of this line item has decreased by $1,347.00 from $6,735.00 to $5,388.00.  
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        SUBCLIN 3003AB  
                The pricing detail quantity has decreased by 50.00 from 50.00 to 0.00.  
                The total cost of this line item has decreased by $22,450.00 from $22,450.00 to $0.00.  
 
 
 
        CLIN 3004  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3004AA  
                The pricing detail quantity has decreased by 1.00 from 7.00 to 6.00.  
                The total cost of this line item has decreased by $574.80 from $4,023.60 to $3,448.80.  
 
 
 
        SUBCLIN 3004AB  
                The pricing detail quantity has decreased by 50.00 from 65.00 to 15.00.  
                The total cost of this line item has decreased by $28,740.00 from $37,362.00 to $8,622.00.  
 
 
 
        CLIN 3005  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3005AB  
                The pricing detail quantity has decreased by 10.00 from 22.00 to 12.00.  
                The total cost of this line item has decreased by $7,005.00 from $15,411.00 to $8,406.00.  
 
 
 
        CLIN 3006  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3006AA  
                The pricing detail quantity has decreased by 9.00 from 45.00 to 36.00.  
                The total cost of this line item has decreased by $5,071.50 from $25,357.50 to $20,286.00.  
 
 
 
        SUBCLIN 3006AC  
                The pricing detail quantity has decreased by 9.00 from 32.00 to 23.00.  
                The total cost of this line item has decreased by $5,071.50 from $18,032.00 to $12,960.50.  
 
 
 
        CLIN 3007  
                The FOB Destination has been deleted.  
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        SUBCLIN 3007AA  
                The pricing detail quantity has decreased by 20.00 from 35.00 to 15.00.  
                The total cost of this line item has decreased by $13,795.20 from $24,141.60 to $10,346.40.  
 
 
 
        CLIN 3008  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3008AA  
                The pricing detail quantity has decreased by 10.00 from 10.00 to 0.00.  
                The total cost of this line item has decreased by $8,406.00 from $8,406.00 to $0.00.  
 
 
 
        CLIN 3009  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 3009AA  
                The pricing detail quantity has decreased by 13.00 from 21.00 to 8.00.  
                The total cost of this line item has decreased by $5,291.00 from $8,547.00 to $3,256.00.  
 
 
 
        SUBCLIN 3009AB  
                The pricing detail quantity has decreased by 24.00 from 38.00 to 14.00.  
                The total cost of this line item has decreased by $9,768.00 from $15,466.00 to $5,698.00.  
 
 
 
        CLIN 4000  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4001  
                The FOB Destination has been deleted.  
 
 
 
        CLIN 4004  
                The FOB Destination has been deleted.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $0.02 from $416,467.02 to $416,467.00.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $0.02 from $416,467.02 to $416,467.00.  
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        SUBCLIN 4004AB  
                The estimated/max cost has decreased by $506,704.69 from $778,360.68 to $271,655.99.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $506,704.69 from $778,360.68 to $271,655.99.  
 
 
 
        SUBCLIN 4004AC  
                The estimated/max cost has decreased by $1,644.09 from $108,301.20 to $106,657.11.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $1,644.09 from $108,301.20 to $106,657.11.  
 
 
 
        SUBCLIN 4004AD  
                The estimated/max cost has decreased by $25,219.80 from $181,511.50 to $156,291.70.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $25,219.80 from $181,511.50 to $156,291.70.  
 
 
 
        SUBCLIN 4004AE  
                The estimated/max cost has decreased by $2,056.23 from $10,731.16 to $8,674.93.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $2,056.23 from $10,731.16 to $8,674.93.  
 
 
 
        SUBCLIN 4004AF  
                The estimated/max cost has decreased by $540,640.28 from $1,051,284.42 to $510,644.14.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $540,640.28 from $1,051,284.42 to $510,644.14.  
 
 
 
        SUBCLIN 4004AG  
                The estimated/max cost has decreased by $1,132.05 from $12,722.26 to $11,590.21.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $1,132.05 from $12,722.26 to $11,590.21.  
 
 
 
        SUBCLIN 4004AH  
                The estimated/max cost has decreased by $123,125.18 from $339,197.62 to $216,072.44.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $123,125.18 from $339,197.62 to $216,072.44.  
 
 
 
        SUBCLIN 4004AJ  
                The estimated/max cost has decreased by $46,268.05 from $47,137.03 to $868.98.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $46,268.05 from $47,137.03 to $868.98.  
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        SUBCLIN 4004AK  
                The estimated/max cost has decreased by $34,548.04 from $163,362.87 to $128,814.83.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $34,548.04 from $163,362.87 to $128,814.83.  
 
 
 
        SUBCLIN 4004AL  
                The pricing detail quantity 1.00 has been added.  
 
 
 
        SUBCLIN 4004AM  
                The estimated/max cost has decreased by $2,611.33 from $23,748.00 to $21,136.67.  
                The pricing detail quantity 1.00 has been added.  
                The total cost of this line item has decreased by $2,611.33 from $23,748.00 to $21,136.67.  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The Acceptance/Inspection Schedule for CLIN 1000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1010 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 1013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2010 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2011 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2012 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2013 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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The Acceptance/Inspection Schedule for CLIN 2014 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2015 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2016 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2017 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2018 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2019 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2020 has been changed from: 
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  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 2021 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3002 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3003 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3005 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3006 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3007 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3008 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 3009 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4000 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
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To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4001 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
         
The Acceptance/Inspection Schedule for CLIN 4004 has been changed from: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
 
To: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
1000AA  N/A  N/A  N/A  N/A  
          
1000AB  N/A  N/A  N/A  N/A  
     
1000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1000AD  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1000AE  N/A  N/A  N/A  N/A  
          
1001  N/A  N/A  N/A  N/A  
          
1001AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1001AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1002  N/A  N/A  N/A  N/A  
          
1002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1002AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1002AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1003  N/A  N/A  N/A  N/A  
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1003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1003AB  N/A  N/A  N/A  N/A  
          
1003AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1004  N/A  N/A  N/A  N/A  
          
1004AA  N/A  N/A  N/A  N/A  
     
1004AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005  N/A  N/A  N/A  N/A  
          
1005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005AC  N/A  N/A  N/A  N/A  
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1005AD   POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
     
1006  N/A  N/A  N/A  N/A  
          
1006AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1006AB  N/A  N/A  N/A  N/A  
          
1007  N/A  N/A  N/A  N/A  
          
1007AA  N/A  N/A  N/A  N/A  
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1009AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009AB  N/A  N/A  N/A  N/A  
     
1009AC  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1010  N/A  N/A  N/A  N/A  
          
1010AA  N/A  N/A  N/A  N/A  

     

1010AB  N/A  N/A  N/A  N/A  
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1010AC   POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1011AA  

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

 
M67854  

          
1011AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1011AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
 
1012AA  

  
 
N/A 

 
 
N/A  

 
 
N/A 

 
 
N/A  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
1013AA  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1013AB  POP 10-MAR-2016 TO 
31-DEC-2016 

N/A  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1013AC  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AD  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2000AB  N/A  N/A  N/A  N/A  
     
2000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
          
2001AA   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2001AB  N/A  N/A  N/A  N/A  
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2001AC  N/A  N/A  N/A  N/A  
     
2001AD   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2002  N/A  N/A  N/A  N/A  
          
2002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2002AB  N/A  N/A  N/A  N/A  
          
2003  N/A  N/A  N/A  N/A  
          
2003AA  N/A  N/A  N/A  N/A  
     
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2004AB  N/A  N/A  N/A  N/A  
     
2004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
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2005AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2006AB  N/A  N/A  N/A  N/A  
     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2008  N/A  N/A  N/A  N/A  
          
2008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2008AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2009  N/A  N/A  N/A  N/A  
          
2009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2009AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
     
2010AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
     
2012AA  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2014AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2014AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2015  N/A  N/A  N/A  N/A  
          
2015AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2015AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2017AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2017AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2017AD  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2017AE  N/A  N/A  N/A  N/A  
          
2018  N/A  N/A  N/A  N/A  
          
2018AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2018AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2019  N/A  N/A  N/A  N/A  
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2019AA 
 
   

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2019AB 
 
 
   

N/A  N/A  N/A  N/A  

 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2020AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021  N/A  N/A  N/A  N/A  
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2021AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2021AB  N/A  N/A  N/A  N/A  
     
2021AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3000  N/A  N/A  N/A  N/A  
          
3000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3000AD  N/A  N/A  N/A  N/A  
          
3001  N/A  N/A  N/A  N/A  
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3001AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3002  N/A  N/A  N/A  N/A  
          
3002AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3002AB  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
          
3003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3003AB  N/A  N/A  N/A  N/A  
          
3004  N/A  N/A  N/A  N/A  
          
3004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3004AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005  N/A  N/A  N/A  N/A  
          
3005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
          
3006AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3007  N/A  N/A  N/A  N/A  
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3007AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3008  N/A  N/A  N/A  N/A  
     
3008AA  N/A  N/A  N/A  N/A  
          
3009  N/A  N/A  N/A  N/A  
          
3009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3009AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000  N/A  N/A  N/A  N/A  
          
4000AA  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000AB  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000AC  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  
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4001  N/A  N/A  N/A  N/A  
          
4001AA  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AB  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AC  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AD  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AE  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AF  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4001AG  POP 01-AUG-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AF  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AG  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AH  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AJ  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AK  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AL  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AM POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $1,683,478.93 
from $8,863,214.76 to $7,179,735.83.  
         
SUBCLIN 1000AE:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871000AE) 
was decreased by $13,564.00 from $13,564.00 to $0.00  
         
SUBCLIN 1005AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000201005AC) was 
decreased by $50,936.00 from $50,936.00 to $0.00  
         
SUBCLIN 1013AB:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000031013AB) was 
decreased by $35,520.00 from $381,840.00 to $346,320.00  
         
SUBCLIN 1013AC:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871013AC) 
was decreased by $8,880.00 from $150,960.00 to $142,080.00  
         
SUBCLIN 2000AC:  
          
        AE: 17611061A1A 251  95488   067443 2D M30050 6RC00019PDPM (CIN M3005016RC000192000AC) 
was decreased by $2,024.19 from $3,401.19 to $1,377.00  
         
SUBCLIN 2001AA:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000032001AA) was 
decreased by $191.31 from $3,826.20 to $3,634.89  
         
SUBCLIN 2001AC:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000072001AC) 
was decreased by $81.99 from $81.99 to $0.00  
         
SUBCLIN 2002AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872002AB) 
was decreased by $959.00 from $959.00 to $0.00  
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SUBCLIN 2003AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202003AA) was 
decreased by $31,724.56 from $31,724.56 to $0.00  
         
SUBCLIN 2004AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202004AA) was 
decreased by $8,885.00 from $12,048.06 to $3,163.06  
         
SUBCLIN 2004AB:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC32004AB) 
was decreased by $213.24 from $213.24 to $0.00  
         
SUBCLIN 2005AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872005AA) 
was decreased by $237.36 from $593.40 to $356.04  
         
SUBCLIN 2005AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202005AB) was 
decreased by $2,967.00 from $4,588.96 to $1,621.96  
         
SUBCLIN 2006AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202006AA) was 
decreased by $1,854.36 from $2,317.95 to $463.59  
         
SUBCLIN 2006AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872006AB) 
was decreased by $51.51 from $51.51 to $0.00  
         
SUBCLIN 2007AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202007AA) was 
decreased by $579.50 from $927.20 to $347.70  
         
SUBCLIN 2008AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202008AB) was 
decreased by $2,704.45 from $4,095.31 to $1,390.86  
         
SUBCLIN 2009AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872009AA) 
was decreased by $3,658.56 from $28,292.04 to $24,633.48  
         
SUBCLIN 2009AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202009AB) was 
decreased by $46,720.80 from $65,631.60 to $18,910.80  
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SUBCLIN 2010AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872010AA) 
was decreased by $5,825.68 from $6,690.88 to $865.20  
         
SUBCLIN 2014AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202014AB) was 
decreased by $206.00 from $257.50 to $51.50  
         
SUBCLIN 2015AA:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000012015AA) was 
decreased by $612.50 from $735.00 to $122.50  
         
SUBCLIN 2015AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872015AB) 
was decreased by $6,203.40 from $30,331.00 to $24,127.60  
         
SUBCLIN 2015AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202015AC) was 
decreased by $22,246.00 from $37,975.00 to $15,729.00  
         
SUBCLIN 2017AD:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC32017AD) 
was decreased by $1,924.52 from $2,516.68 to $592.16  
         
SUBCLIN 2017AE:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202017AE) was 
decreased by $1,110.30 from $1,110.30 to $0.00  
         
SUBCLIN 2018AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000072018AA) 
was decreased by $3,416.10 from $5,124.15 to $1,708.05  
         
SUBCLIN 2018AD:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872018AD) 
was decreased by $3,416.10 from $4,554.80 to $1,138.70  
         
SUBCLIN 2018AE:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202018AE) was 
decreased by $11,956.35 from $13,095.05 to $1,138.70  
         
SUBCLIN 2019AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202019AB) was 
decreased by $7,015.05 from $7,015.05 to $0.00  
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SUBCLIN 2021AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872021AA) 
was decreased by $474.89 from $2,009.15 to $1,534.26  
         
SUBCLIN 2021AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202021AC) was 
decreased by $1,643.85 from $1,716.91 to $73.06  
         
SUBCLIN 3000AC:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873000AC) 
was decreased by $1,161.00 from $2,709.00 to $1,548.00  
         
SUBCLIN 3000AD:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203000AD) was 
decreased by $3,870.00 from $3,870.00 to $0.00  
         
SUBCLIN 3001AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203001AA) was 
decreased by $2,397.96 from $25,578.24 to $23,180.28  
         
SUBCLIN 3002AA:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000033002AA) was 
decreased by $6,776.64 from $101,649.60 to $94,872.96  
         
SUBCLIN 3003AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873003AA) 
was decreased by $1,347.00 from $6,735.00 to $5,388.00  
         
SUBCLIN 3003AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203003AB) was 
decreased by $22,450.00 from $22,450.00 to $0.00  
         
SUBCLIN 3004AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873004AA) 
was decreased by $574.80 from $4,023.60 to $3,448.80  
         
SUBCLIN 3004AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203004AB) was 
decreased by $28,740.00 from $37,362.00 to $8,622.00  
         
SUBCLIN 3005AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203005AB) was 
decreased by $7,005.00 from $15,411.00 to $8,406.00  
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SUBCLIN 3006AA:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000013006AA) was 
decreased by $5,071.50 from $25,357.50 to $20,286.00  
         
SUBCLIN 3006AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203006AC) was 
decreased by $5,071.50 from $18,032.00 to $12,960.50  
         
SUBCLIN 3007AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203007AA) was 
decreased by $13,795.20 from $24,141.60 to $10,346.40  
         
SUBCLIN 3008AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203008AA) was 
decreased by $8,406.00 from $8,406.00 to $0.00  
         
SUBCLIN 3009AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873009AA) 
was decreased by $5,291.00 from $8,547.00 to $3,256.00  
         
SUBCLIN 3009AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203009AB) was 
decreased by $9,768.00 from $15,466.00 to $5,698.00  
         
SUBCLIN 4004AA:  
          
        AA: 17611063B4D 252  67884   067443 2D M35001 6RCTM006CONT (CIN M3500116RCTM0064004AA) 
was decreased by $0.02 from $416,467.02 to $416,467.00  
         
SUBCLIN 4004AB:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0094004AB) 
was decreased by $506,704.69 from $778,360.68 to $271,655.99  
         
SUBCLIN 4004AC:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000074004AC) 
was decreased by $1,644.09 from $108,301.20 to $106,657.11  
         
SUBCLIN 4004AD:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000014004AD) was 
decreased by $25,219.80 from $181,511.50 to $156,291.70  
         
SUBCLIN 4004AE:  
          
        AE: 17611061A1A 251  95488   067443 2D M30050 6RC00019PDPM (CIN M3005016RC000194004AE) 
was decreased by $2,056.23 from $10,731.16 to $8,674.93  
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SUBCLIN 4004AF:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000034004AF) was 
decreased by $540,640.28 from $1,051,284.42 to $510,644.14  
         
SUBCLIN 4004AG:  
          
        AJ: 17611063B1D 252  67856   067443 2D 3B1D 6DCYTRCQI021 (CIN M3030016RC000214004AG) was 
decreased by $1,132.05 from $12,722.26 to $11,590.21  
         
SUBCLIN 4004AH:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0874004AH) 
was decreased by $123,125.18 from $339,197.62 to $216,072.44  
         
SUBCLIN 4004AJ:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000204004AJ) was 
decreased by $46,268.05 from $47,137.03 to $868.98  
         
SUBCLIN 4004AK:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AK) was 
decreased by $34,548.04 from $163,362.87 to $128,814.83  
         
SUBCLIN 4004AM:  
          
        AN: 17611071A1A 253  67861   067443 2D M20192 6RC000133CFA (CIN M2019216RC000134004AM) 
was decreased by $2,611.33 from $23,748.00 to $21,136.67  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is to de-fund (a.k.a. de-obligate) certain Contract Line Item Numbers (CLINs) / Subcontract Line Item

 Numbers (SLINs), effectively cancelling corresponding role player support for effected CLINs / SLINs. These de-obligation actions are being

 executed against II MEF funded CLINs / SLINs based on direction from corresponding II MEF customers / stakeholders.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 23

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 31-Oct-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0001

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

04

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

20-Oct-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

GLACIER TECHNICAL SOLUTIONS, LLC

CAROL GIANNINI

1200 GOLDEN KEY STE 100

EL PASO TX 79925-5813

FACILITY CODE54GG5CODE

sandi.brubaker@usmc.milEMAIL:407-380-8184TEL:

SANDI BRUBAKER / CONTRACTING OFFICER

 Modification Control Number: halverso1768
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $311,355.56 from $9,174,570.32 to $8,863,214.76.  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1011AC  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $49,538.00 from $99,076.00 to $49,538.00.  
 
 
 
        SUBCLIN 1012AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $53,304.00 from $53,304.00 to $0.00.  
 
 
 
        SUBCLIN 1013AD  
                The pricing detail quantity has decreased by 2.00 from 8.00 to 6.00.  
                The total cost of this line item has decreased by $17,760.00 from $71,040.00 to $53,280.00.  
 
 
 
        SUBCLIN 2017AC  
                The CLIN extended description has changed from:  
  
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer request,.order 
quantity increased as well as corresponding increase to funding. 
 
 To:   
 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 4.00 from 6.00 to 2.00.  
                The total cost of this line item has decreased by $296.08 from $444.12 to $148.04.  
 
 
 
        SUBCLIN 2018AC  
                The pricing detail quantity has decreased by 1.00 from 9.00 to 8.00.  
                The total cost of this line item has decreased by $569.35 from $5,124.15 to $4,554.80.  
 
 
 
        SUBCLIN 2019AA  
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                The pricing detail quantity has decreased by 6.00 from 7.00 to 1.00.  
                The total cost of this line item has decreased by $2,806.02 from $3,273.69 to $467.67.  
 
 
 
        SUBCLIN 4004AK  
                The estimated/max cost has decreased by $187,082.11 from $350,444.98 to $163,362.87.  
                The total cost of this line item has decreased by $187,082.11 from $350,444.98 to $163,362.87.  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
1000AA  N/A  N/A  N/A  N/A  
          
1000AB  N/A  N/A  N/A  N/A  
     
1000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1000AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1000AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1001  N/A  N/A  N/A  N/A  
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1001AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1001AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1002  N/A  N/A  N/A  N/A  
          
1002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1002AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1002AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1003  N/A  N/A  N/A  N/A  
          
1003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1003AB  N/A  N/A  N/A  N/A  
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1003AC   POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1004  N/A  N/A  N/A  N/A  
          
1004AA  N/A  N/A  N/A  N/A  
     
1004AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005  N/A  N/A  N/A  N/A  
          
1005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1005AD   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1006  N/A  N/A  N/A  N/A  
          
1006AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1006AB  N/A  N/A  N/A  N/A  
          
1007  N/A  N/A  N/A  N/A  
          
1007AA  N/A  N/A  N/A  N/A  
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1009AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009AB  N/A  N/A  N/A  N/A  
     
1009AC  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1010  N/A  N/A  N/A  N/A  
          
1010AA  N/A  N/A  N/A  N/A  

     

1010AB  N/A  N/A  N/A  N/A  

         
1010AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1011AA  

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

 
M67854  

          
1011AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1011AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

     
1012AA  N/A  N/A  N/A  N/A  
 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
1013AA  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1013AB  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1013AC  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1013AD  POP 10-MAR-2016 TO 
31-DEC-2016 

N/A  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2000AB  N/A  N/A  N/A  N/A  
     
2000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
          
2001AA   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2001AB  N/A  N/A  N/A  N/A  
     
2001AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2002  N/A  N/A  N/A  N/A  
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2002AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2002AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2003  N/A  N/A  N/A  N/A  
          
2003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2005  N/A  N/A  N/A  N/A  
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2005AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2006AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2008  N/A  N/A  N/A  N/A  
          
2008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2008AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2009  N/A  N/A  N/A  N/A  
          
2009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2009AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
     
2010AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
     
2012AA  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2014AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2014AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
          
2015AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2015AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2017AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2017AC  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2017AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2017AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2018  N/A  N/A  N/A  N/A  
          
2018AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2018AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2018AD  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2019  N/A  N/A  N/A  N/A  
 
2019AA 
 
   

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
2019AB 
 
   

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2020AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2020AC  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021  N/A  N/A  N/A  N/A  
          
2021AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2021AB  N/A  N/A  N/A  N/A  
     
2021AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3000  N/A  N/A  N/A  N/A  
          
3000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3000AB   POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3000AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3001  N/A  N/A  N/A  N/A  
     
3001AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3002  N/A  N/A  N/A  N/A  
          
3002AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3002AB  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
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3003AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3003AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004  N/A  N/A  N/A  N/A  
          
3004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005  N/A  N/A  N/A  N/A  
          
3005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
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3006AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3007  N/A  N/A  N/A  N/A  
     
3007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3008  N/A  N/A  N/A  N/A  
     
3008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3009  N/A  N/A  N/A  N/A  
          
3009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3009AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000  N/A  N/A  N/A  N/A  
          
4000AA  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000AB  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000AC  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

     
4001  N/A  N/A  N/A  N/A  
          
4001AA  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AB  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4001AC  POP 01-AUG-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AD  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AE  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AF  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4001AG  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AF  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AG  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AH  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AJ  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AK  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AL  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AM POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     

 

 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $311,355.56 from 
$9,174,570.32 to $8,863,214.76.  
         
SUBCLIN 1011AC:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241011AC) was 
decreased by $49,538.00 from $99,076.00 to $49,538.00  
         
SUBCLIN 1012AA:  
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        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241012AA) was 
decreased by $53,304.00 from $53,304.00 to $0.00  
         
SUBCLIN 1013AD:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241013AD) was 
decreased by $17,760.00 from $71,040.00 to $53,280.00  
         
SUBCLIN 2017AC:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001242017AC) was 
decreased by $296.08 from $444.12 to $148.04  
         
SUBCLIN 2018AC:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001242018AC) was 
decreased by $569.35 from $5,124.15 to $4,554.80  
         
SUBCLIN 2019AA:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001242019AA) was 
decreased by $2,806.02 from $3,273.69 to $467.67  
         
SUBCLIN 4004AK:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AK) was 
decreased by $187,082.11 from $350,444.98 to $163,362.87  
 
(End of Summary of Changes)  
 
 
 



 

SEE SCHEDULE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

The purpose of this modification is: (1) to realign money between certain Sub-Contract Line Items (SLINs), and, as applicable, add new

 SLINs w ith corresponding funding; (2) update the delivery schedule, as applicable, based on the aforementioned line item 1 changes w ithin

 this modif ication document.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 51

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 28-Sep-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-16-D-7801-0001

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

10-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 43.103(a) Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

03

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

23-Sep-2016

CODE

MARCORSYSCOM

ATTN:EDWARD MCGRAIL/ 

CT 2.7

12211 SCIENCE DRIVE

ORLANDO FL 32826

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

edward.mcgrail@usmc.milEMAIL:407-381-8763TEL:

EDWARD H. MCGRAIL III / CONTRACTING OFFICER

 Modification Control Number: halverso161915
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $832,497.12 from $8,342,073.20 to 
$9,174,570.32. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1000AB  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $27,128.00 from $27,128.00 to $0.00.  
 
 
 
        SUBCLIN 1000AD  
                The CLIN extended description has changed from:  
  
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer request,.order 
quantity increased as well as corresponding increase to funding. 
 
 To:   
 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 1.00 from 5.00 to 4.00.  
                The total cost of this line item has decreased by $13,564.00 from $67,820.00 to $54,256.00.  
 
 
 
        SUBCLIN 1002AB  
                The pricing detail quantity has increased by 3.00 from 7.00 to 10.00.  
                The total cost of this line item has increased by $83,889.00 from $195,741.00 to $279,630.00.  
 
 
 
        SUBCLIN 1004AA  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $109,690.00 from $109,690.00 to $0.00.  
 
 
 
        SUBCLIN 1005AB  
                The CLIN extended description has changed from:  
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In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 4.00 from 6.00 to 2.00.  
                The total cost of this line item has decreased by $50,936.00 from $76,404.00 to $25,468.00.  
 
 
 
        SUBCLIN 1005AC  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced to zero; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 01, per customer request. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has increased by 4.00 from 0.00 to 4.00.  
                The total cost of this line item has increased by $50,936.00 from $0.00 to $50,936.00.  
 
 
 
        SUBCLIN 1006AB  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $55,048.00 from $55,048.00 to $0.00.  
 
 
 
        SUBCLIN 1009AC  
                The pricing detail quantity has increased by 2.00 from 2.00 to 4.00.  
                The total cost of this line item has increased by $447,530.00 from $447,530.00 to $895,060.00.  
 
 
 
        SUBCLIN 1011AA  
                The pricing detail quantity has increased by 4.00 from 8.00 to 12.00.  
                The total cost of this line item has increased by $198,152.00 from $396,304.00 to $594,456.00.  
 
 
 
        SUBCLIN 1013AA  
                The pricing detail quantity has increased by 8.00 from 10.00 to 18.00.  
                The total cost of this line item has increased by $71,040.00 from $88,800.00 to $159,840.00.  
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        SUBCLIN 1013AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. Within Task Order 0001, Modification 02 per customer 
request, order quantity increased as well as corresponding increase to funding. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has increased by 7.00 from 36.00 to 43.00.  
                The total cost of this line item has increased by $62,160.00 from $319,680.00 to $381,840.00.  
 
 
 
        SUBCLIN 1013AC  
                The pricing detail quantity has decreased by 4.00 from 21.00 to 17.00.  
                The total cost of this line item has decreased by $35,520.00 from $186,480.00 to $150,960.00.  
 
 
 
        SUBCLIN 1013AD  
                The pricing detail quantity has decreased by 2.00 from 10.00 to 8.00.  
                The total cost of this line item has decreased by $17,760.00 from $88,800.00 to $71,040.00.  
 
 
 
        SUBCLIN 2002AB  
                The pricing detail quantity has increased by 4.00 from 3.00 to 7.00.  
                The total cost of this line item has increased by $548.00 from $411.00 to $959.00.  
 
 
 
        SUBCLIN 2003AA  
                The CLIN extended description has changed from:  
  
8 hours. In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-
to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
12 hours. In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. 
Not-to-exceed (NTE) funded amount tied to this task order. Of note, the unit price (U/P) has changed to reflect base 
modification P00003. Previous Tala Cut Suit for a U/P of $2,127 has been replaced by the Trauma Training Kit 
(TTK) Cut Suit with a new U/P of $1,133.02..  
                The pricing detail quantity has increased by 20.00 from 8.00 to 28.00.  
                The unit price amount has decreased by $993.98 from $2,127.00 to $1,133.02.  
                The total cost of this line item has increased by $14,708.56 from $17,016.00 to $31,724.56.  
 
 
 
        SUBCLIN 2004AA  
                The pricing detail quantity has increased by 300.00 from 39.00 to 339.00.  
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                The total cost of this line item has increased by $10,662.00 from $1,386.06 to $12,048.06.  
 
 
 
        SUBCLIN 2004AC  
                The pricing detail quantity has increased by 3.00 from 6.00 to 9.00.  
                The total cost of this line item has increased by $106.62 from $213.24 to $319.86.  
 
 
 
        SUBCLIN 2005AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 7.00 from 22.00 to 15.00.  
                The total cost of this line item has decreased by $276.92 from $870.32 to $593.40.  
 
 
 
        SUBCLIN 2005AB  
                The pricing detail quantity has increased by 92.00 from 24.00 to 116.00.  
                The total cost of this line item has increased by $3,639.52 from $949.44 to $4,588.96.  
 
 
 
        SUBCLIN 2006AA  
                The pricing detail quantity has increased by 35.00 from 10.00 to 45.00.  
                The total cost of this line item has increased by $1,802.85 from $515.10 to $2,317.95.  
 
 
 
        SUBCLIN 2007AA  
                The pricing detail quantity has increased by 25.00 from 15.00 to 40.00.  
                The total cost of this line item has increased by $579.50 from $347.70 to $927.20.  
 
 
 
        SUBCLIN 2008AA  
                The pricing detail quantity has decreased by 27.00 from 30.00 to 3.00.  
                The total cost of this line item has decreased by $2,086.29 from $2,318.10 to $231.81.  
 
 
 
        SUBCLIN 2008AB  
                The pricing detail quantity has increased by 18.00 from 35.00 to 53.00.  
                The total cost of this line item has increased by $1,390.86 from $2,704.45 to $4,095.31.  
 
 



M67854-16-D-7801 
000103 

Page 6 of 51 
 

 

 
        SUBCLIN 2009AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has increased by 660.00 from 1,629.00 to 2,289.00.  
                The total cost of this line item has increased by $8,157.60 from $20,134.44 to $28,292.04.  
 
 
 
        SUBCLIN 2009AB  
                The pricing detail quantity has increased by 4,190.00 from 1,120.00 to 5,310.00.  
                The total cost of this line item has increased by $51,788.40 from $13,843.20 to $65,631.60.  
 
 
 
        SUBCLIN 2010AA  
                The pricing detail quantity has decreased by 68.00 from 300.00 to 232.00.  
                The total cost of this line item has decreased by $1,961.12 from $8,652.00 to $6,690.88.  
 
 
 
        SUBCLIN 2012AA  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $412.80 from $412.80 to $0.00.  
 
 
 
        SUBCLIN 2014AA  
                The pricing detail quantity has decreased by 42.00 from 54.00 to 12.00.  
                The total cost of this line item has decreased by $43.26 from $55.62 to $12.36.  
 
 
 
        SUBCLIN 2014AB  
                The pricing detail quantity has increased by 200.00 from 50.00 to 250.00.  
                The total cost of this line item has increased by $206.00 from $51.50 to $257.50.  
 
 
 
        SUBCLIN 2015AA  
                The pricing detail quantity has decreased by 750.00 from 2,250.00 to 1,500.00.  
                The total cost of this line item has decreased by $367.50 from $1,102.50 to $735.00.  
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        SUBCLIN 2015AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has increased by 16,900.00 from 45,000.00 to 61,900.00.  
                The total cost of this line item has increased by $8,281.00 from $22,050.00 to $30,331.00.  
 
 
 
        SUBCLIN 2015AC  
                The pricing detail quantity has increased by 27,100.00 from 50,400.00 to 77,500.00.  
                The total cost of this line item has increased by $13,279.00 from $24,696.00 to $37,975.00.  
 
 
 
        SUBCLIN 2017AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 7.00 from 35.00 to 28.00.  
                The total cost of this line item has decreased by $518.14 from $2,590.70 to $2,072.56.  
 
 
 
        SUBCLIN 2018AC  
                The CLIN extended description has changed from:  
  
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer request,.order 
quantity increased as well as corresponding increase to funding. 
 
 To:   
 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order..  
                The pricing detail quantity has increased by 3.00 from 6.00 to 9.00.  
                The total cost of this line item has increased by $1,708.05 from $3,416.10 to $5,124.15.  
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        SUBCLIN 2021AA  
                The pricing detail quantity has decreased by 245.00 from 300.00 to 55.00.  
                The total cost of this line item has decreased by $8,949.85 from $10,959.00 to $2,009.15.  
 
 
 
        SUBCLIN 2021AC  
                The pricing detail quantity has decreased by 53.00 from 100.00 to 47.00.  
                The total cost of this line item has decreased by $1,936.09 from $3,653.00 to $1,716.91.  
 
 
 
        SUBCLIN 3000AC  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 23.00 from 30.00 to 7.00.  
                The total cost of this line item has decreased by $8,901.00 from $11,610.00 to $2,709.00.  
 
 
 
        SUBCLIN 3001AA  
                The pricing detail quantity has increased by 2.00 from 30.00 to 32.00.  
                The total cost of this line item has increased by $1,598.64 from $23,979.60 to $25,578.24.  
 
 
 
        SUBCLIN 3002AA  
                The CLIN extended description has changed from:  
  
SOF, Intel, Instructor, etc. In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of performance. Order quantity and 
corresponding funding reduced; funding re-appropriated to support other orders on various Subcontract Line Item 
Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task 
Order 0002, per customer request. 
 
 To:   
 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 7.00 from 127.00 to 120.00.  
                The total cost of this line item has decreased by $5,929.56 from $107,579.16 to $101,649.60.  
 
 
 
        SUBCLIN 3002AB  
                The pricing detail quantity has decreased by 39.00 from 60.00 to 21.00.  
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                The total cost of this line item has decreased by $33,036.12 from $50,824.80 to $17,788.68.  
 
 
 
        SUBCLIN 3003AA  
                The pricing detail quantity has increased by 5.00 from 10.00 to 15.00.  
                The total cost of this line item has increased by $2,245.00 from $4,490.00 to $6,735.00.  
 
 
 
        SUBCLIN 3004AA  
                The pricing detail quantity has increased by 1.00 from 6.00 to 7.00.  
                The total cost of this line item has increased by $574.80 from $3,448.80 to $4,023.60.  
 
 
 
        SUBCLIN 3004AB  
                The pricing detail quantity has increased by 61.00 from 4.00 to 65.00.  
                The total cost of this line item has increased by $35,062.80 from $2,299.20 to $37,362.00.  
 
 
 
        SUBCLIN 3005AA  
                The pricing detail quantity has decreased by 2.00 from 6.00 to 4.00.  
                The total cost of this line item has decreased by $1,401.00 from $4,203.00 to $2,802.00.  
 
 
 
        SUBCLIN 3005AB  
                The pricing detail quantity has increased by 18.00 from 4.00 to 22.00.  
                The total cost of this line item has increased by $12,609.00 from $2,802.00 to $15,411.00.  
 
 
 
        SUBCLIN 3006AA  
                The pricing detail quantity has increased by 9.00 from 36.00 to 45.00.  
                The total cost of this line item has increased by $5,071.50 from $20,286.00 to $25,357.50.  
 
 
 
        SUBCLIN 3006AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order..  
                The pricing detail quantity has decreased by 3.00 from 19.00 to 16.00.  
                The total cost of this line item has decreased by $1,690.50 from $10,706.50 to $9,016.00.  
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        SUBCLIN 3006AC  
                The pricing detail quantity has decreased by 32.00 from 64.00 to 32.00.  
                The total cost of this line item has decreased by $18,032.00 from $36,064.00 to $18,032.00.  
 
 
 
        SUBCLIN 3007AA  
                The pricing detail quantity has increased by 25.00 from 10.00 to 35.00.  
                The total cost of this line item has increased by $17,244.00 from $6,897.60 to $24,141.60.  
 
 
 
        SUBCLIN 3009AA  
                The pricing detail quantity has increased by 11.00 from 10.00 to 21.00.  
                The total cost of this line item has increased by $4,477.00 from $4,070.00 to $8,547.00.  
 
 
 
        SUBCLIN 4004AA  
                The estimated/max cost has decreased by $85,750.98 from $502,218.00 to $416,467.02.  
                The total cost of this line item has decreased by $85,750.98 from $502,218.00 to $416,467.02.  
 
 
 
        SUBCLIN 4004AB  
                The estimated/max cost has decreased by $407,968.00 from $1,186,328.68 to $778,360.68.  
                The total cost of this line item has decreased by $407,968.00 from $1,186,328.68 to $778,360.68.  
 
 
 
        SUBCLIN 4004AC  
                The estimated/max cost has decreased by $28,672.00 from $136,973.20 to $108,301.20.  
                The total cost of this line item has decreased by $28,672.00 from $136,973.20 to $108,301.20.  
 
 
 
        SUBCLIN 4004AD  
                The estimated/max cost has increased by $55,407.00 from $126,104.50 to $181,511.50.  
                The total cost of this line item has increased by $55,407.00 from $126,104.50 to $181,511.50.  
 
 
 
        SUBCLIN 4004AE  
                The estimated/max cost has decreased by $54,404.45 from $65,135.61 to $10,731.16.  
                The total cost of this line item has decreased by $54,404.45 from $65,135.61 to $10,731.16.  
 
 
 
        SUBCLIN 4004AF  
                The estimated/max cost has increased by $430,260.08 from $621,024.34 to $1,051,284.42.  
                The total cost of this line item has increased by $430,260.08 from $621,024.34 to $1,051,284.42.  
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        SUBCLIN 4004AH  
                The estimated/max cost has increased by $241,656.28 from $97,541.34 to $339,197.62.  
                The total cost of this line item has increased by $241,656.28 from $97,541.34 to $339,197.62.  
 
 
 
        SUBCLIN 4004AJ  
                The estimated/max cost has decreased by $225,509.32 from $272,646.35 to $47,137.03.  
                The total cost of this line item has decreased by $225,509.32 from $272,646.35 to $47,137.03.  
 
 
 
        SUBCLIN 4004AK  
                The estimated/max cost has decreased by $144,152.29 from $494,597.27 to $350,444.98.  
                The total cost of this line item has decreased by $144,152.29 from $494,597.27 to $350,444.98.  
 
        SUBCLIN 1000AE is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000AE  1 Each $13,564.00 $13,564.00 NTE 
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $13,564.00 
 
 ACRN AK 

CIN: M9543016RCTR0871000AE 
 

 $13,564.00 
 

                  
 
        SUBCLIN 1001AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001AB  1 Each $20,998.00 $20,998.00 NTE 
 Small Exercies East 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $20,998.00 
 
 ACRN AF 

CIN: M1852116RC001241001AB 
 

 $20,998.00 
 

                  
 
        SUBCLIN 1004AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004AB  1 Each $109,690.00 $109,690.00 NTE 
 X-Large Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $109,690.00 
 
 ACRN AK 

CIN: M9543016RCTR0871004AB 
 

 $109,690.00 
 

                  
 
        SUBCLIN 1010AC is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010AC  1 Each $115,120.00 $115,120.00 NTE 
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $115,120.00 
 
 ACRN AK 

CIN: M9543016RCTR0871010AC 
 

 $115,120.00 
 

                  
 
        SUBCLIN 2000AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000AC  247 Each $13.77 $3,401.19 NTE 
 Culture meal 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $3,401.19 
 
 ACRN AE 

CIN: M3005016RC000192000AC 
 

 $3,401.19 
 

                  
 
        SUBCLIN 2001AD is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AD  15 Each $27.33 $409.95 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $409.95 
 
 ACRN AE 

CIN: M3005016RC000192001AD 
 

 $409.95 
 

                  
 
        SUBCLIN 2006AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006AB  1 Each $51.51 $51.51 NTE 
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $51.51 
 
 ACRN AK 

CIN: M9543016RCTR0872006AB 
 

 $51.51 
 

                  
 
        SUBCLIN 2017AE is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017AE  15 Days $74.02 $1,110.30 NTE 
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $1,110.30 
 
 ACRN AL 

CIN: M2037116RC000202017AE 
 

 $1,110.30 
 

                  
 
        SUBCLIN 2018AD is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018AD  8 Days $569.35 $4,554.80 NTE 
 Atmospheric Village 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $4,554.80 
 
 ACRN AK 

CIN: M9543016RCTR0872018AD 
 

 $4,554.80 
 

                  
 
        SUBCLIN 2018AE is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018AE  23 Days $569.35 $13,095.05 NTE 
 Atmospheric Village 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $13,095.05 
 
 ACRN AL 

CIN: M2037116RC000202018AE 
 

 $13,095.05 
 

                  
 
        SUBCLIN 2019AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019AB  15 Days $467.67 $7,015.05 NTE 
 Atmospheric Protestors 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $7,015.05 
 
 ACRN AL 

CIN: M2037116RC000202019AB 
 

 $7,015.05 
 

                  
 
        SUBCLIN 2021AD is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AD  180 Each $36.53 $6,575.40 NTE 
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield (CVOBs) In support of customer, Marine 
Corps Air Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) 
funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM0090003 
  

 

   
  

 
 NET AMT $6,575.40 
 
 ACRN AB 

CIN: M3500116RCTM0092021AD 
 

 $6,575.40 
 

                  
 
        SUBCLIN 3000AD is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AD  10 Days $387.00 $3,870.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $3,870.00 
 
 ACRN AL 

CIN: M2037116RC000203000AD 
 

 $3,870.00 
 

                  
 
        SUBCLIN 3003AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003AB  50 Days $449.00 $22,450.00 NTE 
 BFX I 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $22,450.00 
 
 ACRN AL 

CIN: M2037116RC000203003AB 
 

 $22,450.00 
 

                  
 
        SUBCLIN 3009AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009AB  38 Days $407.00 $15,466.00 NTE 
 Weapons Handler II 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $15,466.00 
 
 ACRN AL 

CIN: M2037116RC000203009AB 
 

 $15,466.00 
 

                  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1000AE: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1001AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for SUBCLIN 1004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1010AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2000AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2001AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2006AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2017AE: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2018AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2018AE: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2019AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2021AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3000AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for SUBCLIN 3003AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3009AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule for SUBCLIN 1002AC has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    1  DEFAULT 

BRITTNEY ELLIS 
   
FOB:  Destination  

M20192  

  
 
The following Delivery Schedule for SUBCLIN 1006AA has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    1  NAVAL CENTER FOR COST ANALYSIS 

KAREN REAM 
1000 NAVY PENTAGON 
ROOM 4C449 OASN FM&C 
WASHINGTON DC 20350-1000 
703-692-4891 
FOB:  Destination  

M95450  

  
 
The following Delivery Schedule for SUBCLIN 1006AB has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    1  MARINE CORPS SYSTEMS COMMAND - 

PM/TMDE 
TINA M. MCMILLIAN 
2033 BARNETT AVE SUITE 315 
QUANTICO VA 22134-5010 
703-784-0607 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for SUBCLIN 2002AB has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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    3  MARCORSYSCOM OFFICE OF SCIENCE & 
TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for SUBCLIN 2004AC has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    6  MARCORSYSCOM OFFICE OF SCIENCE & 

TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for SUBCLIN 2010AA has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    300  MARCORSYSCOM OFFICE OF SCIENCE & 

TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for SUBCLIN 2012AA has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    2  MARCORSYSCOM OFFICE OF SCIENCE & 

TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule for SUBCLIN 3000AB has been deleted: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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    2  NAVAL CENTER FOR COST ANALYSIS 
KAREN REAM 
1000 NAVY PENTAGON 
ROOM 4C449 OASN FM&C 
WASHINGTON DC 20350-1000 
703-692-4891 
FOB:  Destination  

M95450  

  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
1000AA  N/A  N/A  N/A  N/A  
          
1000AB  N/A  N/A  N/A  N/A  
     
1000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1000AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1000AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1001  N/A  N/A  N/A  N/A  
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1001AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1001AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1002  N/A  N/A  N/A  N/A  
          
1002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1002AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1002AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1003  N/A  N/A  N/A  N/A  
          
1003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1003AB  N/A  N/A  N/A  N/A  
          



M67854-16-D-7801 
000103 

Page 24 of 51 
 

 

1003AC   POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1004  N/A  N/A  N/A  N/A  
          
1004AA  N/A  N/A  N/A  N/A  
     
1004AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005  N/A  N/A  N/A  N/A  
          
1005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1005AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1005AD   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1006  N/A  N/A  N/A  N/A  
          
1006AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1006AB  N/A  N/A  N/A  N/A  
          
1007  N/A  N/A  N/A  N/A  
          
1007AA  N/A  N/A  N/A  N/A  
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1009AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1009AB  N/A  N/A  N/A  N/A  
     
1009AC  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1010  N/A  N/A  N/A  N/A  
          
1010AA  N/A  N/A  N/A  N/A  

     

1010AB  N/A  N/A  N/A  N/A  

         
1010AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  
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1011AA  

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

 
M67854  

          
1011AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1011AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
 
1012AA  

  
 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
 
(See Section B)  

 
 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

 
 
M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
1013AA  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1013AB  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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1013AC  POP 10-MAR-2016 TO 
31-DEC-2016 

N/A  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
1013AD  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2000AB  N/A  N/A  N/A  N/A  
     
2000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2001  N/A  N/A  N/A  N/A  
          
2001AA   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2001AB  N/A  N/A  N/A  N/A  
     
2001AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2002  N/A  N/A  N/A  N/A  
          
2002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2002AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2003  N/A  N/A  N/A  N/A  
          
2003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2006AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2008  N/A  N/A  N/A  N/A  
          
2008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2008AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2009  N/A  N/A  N/A  N/A  
          
2009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2009AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2010  N/A  N/A  N/A  N/A  
     
2010AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
     
2012AA  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2014AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2014AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
          
2015AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2015AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2015AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2017AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2017AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     



M67854-16-D-7801 
000103 

Page 32 of 51 
 

 

2017AC  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2017AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2017AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2018  N/A  N/A  N/A  N/A  
          
2018AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2018AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2018AD  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2018AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2019  N/A  N/A  N/A  N/A  
 
2019AA 
 
   

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
 
2019AB 
 
   

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2020AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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2020AC  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2020AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021  N/A  N/A  N/A  N/A  
          
2021AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
2021AB  N/A  N/A  N/A  N/A  
     
2021AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
2021AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3000  N/A  N/A  N/A  N/A  
          
3000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3000AB   POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3000AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3001  N/A  N/A  N/A  N/A  
     
3001AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3002  N/A  N/A  N/A  N/A  
          
3002AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3002AB  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3003  N/A  N/A  N/A  N/A  
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3003AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
3003AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004  N/A  N/A  N/A  N/A  
          
3004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005  N/A  N/A  N/A  N/A  
          
3005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006  N/A  N/A  N/A  N/A  
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3006AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3006AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3007  N/A  N/A  N/A  N/A  
     
3007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3008  N/A  N/A  N/A  N/A  
     
3008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
3009  N/A  N/A  N/A  N/A  
          
3009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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3009AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000  N/A  N/A  N/A  N/A  
          
4000AA  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000AB  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4000AC  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination  

M67854  

     
4001  N/A  N/A  N/A  N/A  
          
4001AA  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AB  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4001AC  POP 01-AUG-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AD  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AE  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4001AF  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4001AG  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          



M67854-16-D-7801 
000103 

Page 40 of 51 
 

 

4004AB  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AF  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AG  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
4004AH  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  
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4004AJ  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AK  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AL  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
4004AM POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

     
     

 

 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $832,497.12 from 
$8,342,073.20 to $9,174,570.32.  
         
SUBCLIN 1000AB:  
          
        AE: 17611061A1A 251  95488   067443 2D M30050 6RC00019PDPM (CIN M3005016RC000191000AB) 
was decreased by $27,128.00 from $27,128.00 to $0.00  
         
SUBCLIN 1000AD:  
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        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241000AD) was 
decreased by $13,564.00 from $67,820.00 to $54,256.00  
         
SUBCLIN 1000AE: 
Funding on SUBCLIN 1000AE is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871000AE  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $13,564.00  
          
        Total: $13,564.00  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1001AB: 
Funding on SUBCLIN 1001AB is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241001AB  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $20,998.00  
          
        Total: $20,998.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 1002AB:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000011002AB) was 
increased by $83,889.00 from $195,741.00 to $279,630.00  
         
SUBCLIN 1004AA:  
          
        AE: 17611061A1A 251  95488   067443 2D M30050 6RC00019PDPM (CIN M3005016RC000191004AA) 
was decreased by $109,690.00 from $109,690.00 to $0.00  
         
SUBCLIN 1004AB: 
Funding on SUBCLIN 1004AB is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871004AB  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $109,690.00  
          
        Total: $109,690.00  
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        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1005AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871005AB) 
was decreased by $50,936.00 from $76,404.00 to $25,468.00  
         
SUBCLIN 1005AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000201005AC) was 
increased by $50,936.00 from $0.00 to $50,936.00  
         
SUBCLIN 1006AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871006AB) 
was decreased by $55,048.00 from $55,048.00 to $0.00  
         
SUBCLIN 1009AC:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0091009AC) 
was increased by $447,530.00 from $447,530.00 to $895,060.00  
         
SUBCLIN 1010AC: 
Funding on SUBCLIN 1010AC is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0871010AC  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $115,120.00  
          
        Total: $115,120.00  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 1011AA:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0091011AA) 
was increased by $198,152.00 from $396,304.00 to $594,456.00  
         
SUBCLIN 1013AA:  
          
        AA: 17611063B4D 252  67884   067443 2D M35001 6RCTM006CONT (CIN M3500116RCTM0061013AA) 
was increased by $71,040.00 from $88,800.00 to $159,840.00  
         
SUBCLIN 1013AB:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000031013AB) was 
increased by $62,160.00 from $319,680.00 to $381,840.00  
         
SUBCLIN 1013AC:  
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        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871013AC) 
was decreased by $35,520.00 from $186,480.00 to $150,960.00  
         
SUBCLIN 1013AD:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241013AD) was 
decreased by $17,760.00 from $88,800.00 to $71,040.00  
         
SUBCLIN 2000AC: 
Funding on SUBCLIN 2000AC is initiated as follows:  
          
        ACRN: AE  
          
        CIN: M3005016RC000192000AC  
          
        Acctng Data: 17611061A1A 251  95488   067443 2D M30050  
          
        Increase: $3,401.19  
          
        Total: $3,401.19  
          
        Cost Code: 6RC00019PDPM  
         
SUBCLIN 2001AD: 
Funding on SUBCLIN 2001AD is initiated as follows:  
          
        ACRN: AE  
          
        CIN: M3005016RC000192001AD  
          
        Acctng Data: 17611061A1A 251  95488   067443 2D M30050  
          
        Increase: $409.95  
          
        Total: $409.95  
          
        Cost Code: 6RC00019PDPM  
         
SUBCLIN 2002AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872002AB) 
was increased by $548.00 from $411.00 to $959.00  
         
SUBCLIN 2003AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202003AA) was 
increased by $14,708.56 from $17,016.00 to $31,724.56  
         
SUBCLIN 2004AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202004AA) was 
increased by $10,662.00 from $1,386.06 to $12,048.06  
         
SUBCLIN 2004AC:  
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        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872004AC) 
was increased by $106.62 from $213.24 to $319.86  
         
SUBCLIN 2005AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872005AA) 
was decreased by $276.92 from $870.32 to $593.40  
         
SUBCLIN 2005AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202005AB) was 
increased by $3,639.52 from $949.44 to $4,588.96  
         
SUBCLIN 2006AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202006AA) was 
increased by $1,802.85 from $515.10 to $2,317.95  
         
SUBCLIN 2006AB: 
Funding on SUBCLIN 2006AB is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0872006AB  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $51.51  
          
        Total: $51.51  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 2007AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202007AA) was 
increased by $579.50 from $347.70 to $927.20  
         
SUBCLIN 2008AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872008AA) 
was decreased by $2,086.29 from $2,318.10 to $231.81  
         
SUBCLIN 2008AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202008AB) was 
increased by $1,390.86 from $2,704.45 to $4,095.31  
         
SUBCLIN 2009AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872009AA) 
was increased by $8,157.60 from $20,134.44 to $28,292.04  
         
SUBCLIN 2009AB:  
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        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202009AB) was 
increased by $51,788.40 from $13,843.20 to $65,631.60  
         
SUBCLIN 2010AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872010AA) 
was decreased by $1,961.12 from $8,652.00 to $6,690.88  
         
SUBCLIN 2012AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872012AA) 
was decreased by $412.80 from $412.80 to $0.00  
         
SUBCLIN 2014AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872014AA) 
was decreased by $43.26 from $55.62 to $12.36  
         
SUBCLIN 2014AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202014AB) was 
increased by $206.00 from $51.50 to $257.50  
         
SUBCLIN 2015AA:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000012015AA) was 
decreased by $367.50 from $1,102.50 to $735.00  
         
SUBCLIN 2015AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872015AB) 
was increased by $8,281.00 from $22,050.00 to $30,331.00  
         
SUBCLIN 2015AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202015AC) was 
increased by $13,279.00 from $24,696.00 to $37,975.00  
         
SUBCLIN 2017AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872017AB) 
was decreased by $518.14 from $2,590.70 to $2,072.56  
         
SUBCLIN 2017AE: 
Funding on SUBCLIN 2017AE is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202017AE  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $1,110.30  
          
        Total: $1,110.30  
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        Cost Code: 37116RC00020  
         
SUBCLIN 2018AC:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001242018AC) was 
increased by $1,708.05 from $3,416.10 to $5,124.15  
         
SUBCLIN 2018AD: 
Funding on SUBCLIN 2018AD is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0872018AD  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $4,554.80  
          
        Total: $4,554.80  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 2018AE: 
Funding on SUBCLIN 2018AE is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202018AE  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $13,095.05  
          
        Total: $13,095.05  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2019AB: 
Funding on SUBCLIN 2019AB is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202019AB  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $7,015.05  
          
        Total: $7,015.05  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2021AA:  
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        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872021AA) 
was decreased by $8,949.85 from $10,959.00 to $2,009.15  
         
SUBCLIN 2021AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202021AC) was 
decreased by $1,936.09 from $3,653.00 to $1,716.91  
         
SUBCLIN 2021AD: 
Funding on SUBCLIN 2021AD is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500116RCTM0092021AD  
          
        Acctng Data: 17611063B4D 252  67884   067443 2D M35001  
          
        Increase: $6,575.40  
          
        Total: $6,575.40  
          
        Cost Code: 6RCTM009CONT  
         
SUBCLIN 3000AC:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873000AC) 
was decreased by $8,901.00 from $11,610.00 to $2,709.00  
         
SUBCLIN 3000AD: 
Funding on SUBCLIN 3000AD is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000203000AD  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $3,870.00  
          
        Total: $3,870.00  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 3001AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203001AA) was 
increased by $1,598.64 from $23,979.60 to $25,578.24  
         
SUBCLIN 3002AA:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000033002AA) was 
decreased by $5,929.56 from $107,579.16 to $101,649.60  
         
SUBCLIN 3002AB:  
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        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203002AB) was 
decreased by $33,036.12 from $50,824.80 to $17,788.68  
         
SUBCLIN 3003AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873003AA) 
was increased by $2,245.00 from $4,490.00 to $6,735.00  
         
SUBCLIN 3003AB: 
Funding on SUBCLIN 3003AB is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000203003AB  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $22,450.00  
          
        Total: $22,450.00  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 3004AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873004AA) 
was increased by $574.80 from $3,448.80 to $4,023.60  
         
SUBCLIN 3004AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203004AB) was 
increased by $35,062.80 from $2,299.20 to $37,362.00  
         
SUBCLIN 3005AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873005AA) 
was decreased by $1,401.00 from $4,203.00 to $2,802.00  
         
SUBCLIN 3005AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203005AB) was 
increased by $12,609.00 from $2,802.00 to $15,411.00  
         
SUBCLIN 3006AA:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000013006AA) was 
increased by $5,071.50 from $20,286.00 to $25,357.50  
         
SUBCLIN 3006AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873006AB) 
was decreased by $1,690.50 from $10,706.50 to $9,016.00  
         
SUBCLIN 3006AC:  
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        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203006AC) was 
decreased by $18,032.00 from $36,064.00 to $18,032.00  
         
SUBCLIN 3007AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203007AA) was 
increased by $17,244.00 from $6,897.60 to $24,141.60  
         
SUBCLIN 3009AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873009AA) 
was increased by $4,477.00 from $4,070.00 to $8,547.00  
         
SUBCLIN 3009AB: 
Funding on SUBCLIN 3009AB is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000203009AB  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $15,466.00  
          
        Total: $15,466.00  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 4004AA:  
          
        AA: 17611063B4D 252  67884   067443 2D M35001 6RCTM006CONT (CIN M3500116RCTM0064004AA) 
was decreased by $85,750.98 from $502,218.00 to $416,467.02  
         
SUBCLIN 4004AB:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0094004AB) 
was decreased by $407,968.00 from $1,186,328.68 to $778,360.68  
         
SUBCLIN 4004AC:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000074004AC) 
was decreased by $28,672.00 from $136,973.20 to $108,301.20  
         
SUBCLIN 4004AD:  
          
        AD: 17611061A1A 252  67026   067443 2D 1A1A CTLJ6RC00001 (CIN M5351516RC000014004AD) was 
increased by $55,407.00 from $126,104.50 to $181,511.50  
         
SUBCLIN 4004AE:  
          
        AE: 17611061A1A 251  95488   067443 2D M30050 6RC00019PDPM (CIN M3005016RC000194004AE) 
was decreased by $54,404.45 from $65,135.61 to $10,731.16  
         
SUBCLIN 4004AF:  
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        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000034004AF) was 
increased by $430,260.08 from $621,024.34 to $1,051,284.42  
         
SUBCLIN 4004AH:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0874004AH) 
was increased by $241,656.28 from $97,541.34 to $339,197.62  
         
SUBCLIN 4004AJ:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000204004AJ) was 
decreased by $225,509.32 from $272,646.35 to $47,137.03  
         
SUBCLIN 4004AK:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AK) was 
decreased by $144,152.29 from $494,597.27 to $350,444.98  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $793,451.85 from $7,548,621.35 to 
$8,342,073.20. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1000AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. Order quantity and 
corresponding funding reduced; funding re-appropriated to support other orders on various Subcontract Line Item 
Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task 
Order 0002, per customer request..  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $13,564.00 from $13,564.00 to $0.00.  
 
 
 
        SUBCLIN 1002AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, 
Modification 02 per customer request,.order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 1.00 from 2.00 to 3.00.  
                The total cost of this line item has increased by $27,963.00 from $55,926.00 to $83,889.00.  
 
 
 
        SUBCLIN 1003AA  
                The CLIN extended description has changed from:  
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In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as 
well as corresponding funding reduction; funding re-appropriated to support other orders on various Subcontract 
Line Item Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and 
Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 1.00 from 2.00 to 1.00.  
                The total cost of this line item has decreased by $39,697.00 from $79,394.00 to $39,697.00.  
 
 
 
        SUBCLIN 1003AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $158,788.00 from $158,788.00 to $0.00.  
 
 
 
        SUBCLIN 1005AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request..  
                The pricing detail quantity has decreased by 5.00 from 11.00 to 6.00.  
                The total cost of this line item has decreased by $63,670.00 from $140,074.00 to $76,404.00.  
 
 
 
        SUBCLIN 1005AD  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Not-to-exceed 
(NTE) funded amount tied to this task order. 
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 To:   
 
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Not-to-exceed 
(NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding reduction; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 3.00 from 6.00 to 3.00.  
                The total cost of this line item has decreased by $38,202.00 from $76,404.00 to $38,202.00.  
 
 
 
        SUBCLIN 1009AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $223,765.00 from $223,765.00 to $0.00.  
 
 
 
        SUBCLIN 1010AB  
                The CLIN extended description has changed from:  
  
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order. 
 
 To:   
 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary Force (II MEF). Not-to-exceed 
(NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced; funding re-
appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding Contract Line 
Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 2.00 from 2.00 to 0.00.  
                The total cost of this line item has decreased by $230,240.00 from $230,240.00 to $0.00.  
 
 
 
        SUBCLIN 1011AA  
                The pricing detail quantity has increased by 4.00 from 4.00 to 8.00.  
                The total cost of this line item has increased by $198,152.00 from $198,152.00 to $396,304.00.  
 
 
 
        SUBCLIN 1011AB  
                The CLIN extended description has changed from:  
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In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. Within Task Order 0001, Modification 02 per customer 
request, order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 4.00 from 6.00 to 10.00.  
                The total cost of this line item has increased by $198,152.00 from $297,228.00 to $495,380.00.  
 
 
 
        SUBCLIN 1013AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. Within Task Order 0001, Modification 02 per customer 
request, order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 26.00 from 10.00 to 36.00.  
                The total cost of this line item has increased by $230,880.00 from $88,800.00 to $319,680.00.  
 
 
 
        SUBCLIN 2000AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as 
well as corresponding funding reduction; funding re-appropriated to support other orders on various Subcontract 
Line Item Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and 
Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 168.00 from 224.00 to 56.00.  
                The total cost of this line item has decreased by $2,313.36 from $3,084.48 to $771.12.  
 
 
 
        SUBCLIN 2000AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Not-to-exceed 
(NTE) funded amount tied to this task order. 
 
 To:   
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In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Not-to-exceed 
(NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding reduction; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 60.00 from 60.00 to 0.00.  
                The total cost of this line item has decreased by $826.20 from $826.20 to $0.00.  
 
 
 
        SUBCLIN 2001AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. Within Task Order 0001, Modification 02 per customer 
request, order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 28.00 from 112.00 to 140.00.  
                The total cost of this line item has increased by $765.24 from $3,060.96 to $3,826.20.  
 
 
 
        SUBCLIN 2001AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Funded NTE 
amount for respective period of performance. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Funded NTE 
amount for respective period of performance. Order quantity reduced as well as corresponding funding reduction; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 4.00 from 4.00 to 0.00.  
                The total cost of this line item has decreased by $109.32 from $109.32 to $0.00.  
 
 
 
        SUBCLIN 2004AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Not-to-exceed 
(NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, School of Infantry - West (SOI-West). Not-to-exceed 
(NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding reduction; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 34.00 from 40.00 to 6.00.  
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                The total cost of this line item has decreased by $1,208.36 from $1,421.60 to $213.24.  
 
 
 
        SUBCLIN 2005AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 6.00 from 16.00 to 22.00.  
                The total cost of this line item has increased by $237.36 from $632.96 to $870.32.  
 
 
 
        SUBCLIN 2009AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request..  
                The pricing detail quantity has decreased by 14,371.00 from 16,000.00 to 1,629.00.  
                The total cost of this line item has decreased by $177,625.56 from $197,760.00 to $20,134.44.  
 
 
 
        SUBCLIN 2015AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request..  
                The pricing detail quantity has decreased by 45,000.00 from 90,000.00 to 45,000.00.  
                The total cost of this line item has decreased by $22,050.00 from $44,100.00 to $22,050.00.  
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        SUBCLIN 2017AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as 
well as corresponding funding reduction; funding re-appropriated to support other orders on various Subcontract 
Line Item Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and 
Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 6.00 from 12.00 to 6.00.  
                The total cost of this line item has decreased by $444.12 from $888.24 to $444.12.  
 
 
 
        SUBCLIN 2017AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 25.00 from 10.00 to 35.00.  
                The total cost of this line item has increased by $1,850.50 from $740.20 to $2,590.70.  
 
 
 
        SUBCLIN 2018AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Marine Corps Civil Affairs Military Occupation Specialty 
(training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as 
well as corresponding funding reduction; funding re-appropriated to support other orders on various Subcontract 
Line Item Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and 
Task Order 0002, per customer request..  
                The pricing detail quantity has decreased by 3.00 from 12.00 to 9.00.  
                The total cost of this line item has decreased by $1,708.05 from $6,832.20 to $5,124.15.  
 
 
 
        SUBCLIN 2021AB  
                The CLIN extended description has changed from:  
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Civilian Vehicles on the Battlefield (CVOBs). In support of customer, School of Infantry - West (SOI-West). Not-
to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
Civilian Vehicles on the Battlefield (CVOBs). In support of customer, School of Infantry - West (SOI-West). Not-
to-exceed (NTE) funded amount tied to this task order. Order quantity reduced as well as corresponding funding 
reduction; funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and 
corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task Order 0002, per 
customer request..  
                The pricing detail quantity has decreased by 60.00 from 60.00 to 0.00.  
                The total cost of this line item has decreased by $2,191.80 from $2,191.80 to $0.00.  
 
 
 
        SUBCLIN 3000AC  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 6.00 from 24.00 to 30.00.  
                The total cost of this line item has increased by $2,322.00 from $9,288.00 to $11,610.00.  
 
 
 
        SUBCLIN 3002AA  
                The CLIN extended description has changed from:  
  
SOF, Intel, Instructor, etc. In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of performance. 
 
 To:   
 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of performance. Order quantity and 
corresponding funding reduced; funding re-appropriated to support other orders on various Subcontract Line Item 
Numbers (and corresponding Contract Line Item Numbers) within Task Order 0001, Modification 02 and Task 
Order 0002, per customer request..  
                The pricing detail quantity has decreased by 200.00 from 327.00 to 127.00.  
                The total cost of this line item has decreased by $169,416.00 from $276,995.16 to $107,579.16.  
 
 
 
        SUBCLIN 3006AB  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
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 To:   
 
In accordance with Attachment 1. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. Within Task Order 0001, Modification 02 per customer 
request,.order quantity increased as well as corresponding increase to funding..  
                The pricing detail quantity has increased by 3.00 from 16.00 to 19.00.  
                The total cost of this line item has increased by $1,690.50 from $9,016.00 to $10,706.50.  
 
 
 
        SUBCLIN 4004AB  
                The estimated/max cost has increased by $778,360.68 from $407,968.00 to $1,186,328.68.  
                The total cost of this line item has increased by $778,360.68 from $407,968.00 to $1,186,328.68.  
 
 
 
        SUBCLIN 4004AC  
                The estimated/max cost has increased by $5,566.62 from $131,406.58 to $136,973.20.  
                The total cost of this line item has increased by $5,566.62 from $131,406.58 to $136,973.20.  
 
 
 
        SUBCLIN 4004AF  
                The estimated/max cost has decreased by $10,551.03 from $631,575.37 to $621,024.34.  
                The total cost of this line item has decreased by $10,551.03 from $631,575.37 to $621,024.34.  
 
 
 
        SUBCLIN 4004AH  
                The estimated/max cost has decreased by $177,751.19 from $275,292.53 to $97,541.34.  
                The total cost of this line item has decreased by $177,751.19 from $275,292.53 to $97,541.34.  
 
 
 
        SUBCLIN 4004AK  
                The estimated/max cost has increased by $17,040.01 from $477,557.26 to $494,597.27.  
                The total cost of this line item has increased by $17,040.01 from $477,557.26 to $494,597.27.  
 
        SUBCLIN 1000AC is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000AC  6 Each $13,564.00 $81,384.00 NTE 
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Not-to-exceed (NTE) funded amount tied to this 
task order. Within Task Order 0001, Modification 02 per customer request,.order 
quantity increased as well as corresponding increase to funding. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $81,384.00 
 
 ACRN AG 

CIN: M2000816RC000031000AC 
 

 $81,384.00 
 

                  
 
        SUBCLIN 1000AD is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000AD  5 Each $13,564.00 $67,820.00 NTE 
 X-Small Exercise East 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
Within Task Order 0001, Modification 02 per customer request,.order quantity 
increased as well as corresponding increase to funding. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $67,820.00 
 
 ACRN AF 

CIN: M1852116RC001241000AD 
 

 $67,820.00 
 

                  
 
        SUBCLIN 1002AC is added as follows:  
                 



M67854-16-D-7801 
000102 

Page 12 of 33 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002AC  1 Each $27,963.00 $27,963.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, 3rd Civil Affairs Group 
(3D CAG), Marine Forces Reserve (MFR). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M2019216RC00013 
PURCHASE REQUEST NUMBER: M2019216RC00013 
  

 

   
  

 
 NET AMT $27,963.00 
 
 ACRN AN 

CIN: M2019216RC000131002AC 
 

 $27,963.00 
 

                  
 
        SUBCLIN 1009AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AC  2 Each $223,765.00 $447,530.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded 
amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
  

 

   
  

 
 NET AMT $447,530.00 
 
 ACRN AB 

CIN: M3500116RCTM0091009AC 
 

 $447,530.00 
 

                  
 
        SUBCLIN 2001AC is added as follows:  
                 



M67854-16-D-7801 
000102 

Page 13 of 33 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AC  3 Each $27.33 $81.99 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $81.99 
 
 ACRN AC 

CIN: M3040716RC000072001AC 
 

 $81.99 
 

                  
 
        SUBCLIN 2002AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AB  3 Days $137.00 $411.00 NTE 
 Medical Mannequines 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $411.00 
 
 ACRN AK 

CIN: M9543016RCTR0872002AB 
 

 $411.00 
 

                  
 
        SUBCLIN 2004AC is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AC  6 Each $35.54 $213.24 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $213.24 
 
 ACRN AK 

CIN: M9543016RCTR0872004AC 
 

 $213.24 
 

                  
 
        SUBCLIN 2010AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010AA  300 Days $28.84 $8,652.00 NTE 
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash. In accordance with Attachment 1. In support of customer, 
Range / Training Areas Maintenance (RTAM) Section. Not-to-exceed (NTE) 
funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $8,652.00 
 
 ACRN AK 

CIN: M9543016RCTR0872010AA 
 

 $8,652.00 
 

                  
 
        SUBCLIN 2012AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012AA  2 Days $206.40 $412.80 NTE 
 SAM-7 Launcher 

FFP 
Non Functioning. In accordance with Attachment 1. In support of customer, Range 
/ Training Areas Maintenance (RTAM) Section. Not-to-exceed (NTE) funded 
amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $412.80 
 
 ACRN AK 

CIN: M9543016RCTR0872012AA 
 

 $412.80 
 

                  
 
        SUBCLIN 2017AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017AC  6 Days $74.02 $444.12 NTE 
 Atmospheric Markets 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
Within Task Order 0001, Modification 02 per customer request,.order quantity 
increased as well as corresponding increase to funding. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $444.12 
 
 ACRN AF 

CIN: M1852116RC001242017AC 
 

 $444.12 
 

                  
 
        SUBCLIN 2017AD is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017AD  34 Days $74.02 $2,516.68 NTE 
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task order. 
Within Task Order 0001, Modification 02 per customer request,.order quantity 
increased as well as corresponding increase to funding. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $2,516.68 
 
 ACRN AH 

CIN: M3325016RCIULC32017AD 
 

 $2,516.68 
 

                  
 
        SUBCLIN 2018AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018AC  6 Days $569.35 $3,416.10 NTE 
 Atmospheric Village 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
Within Task Order 0001, Modification 02 per customer request,.order quantity 
increased as well as corresponding increase to funding. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $3,416.10 
 
 ACRN AF 

CIN: M1852116RC001242018AC 
 

 $3,416.10 
 

                  
 
        SUBCLIN 4004AM is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AM   Lot  $23,748.00 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, 3rd Civil Affairs Group 
(3D CAG), Marine Forces Reserve (MFR). Funded NTE amount for respective 
period of performance. 
FOB: Destination 
MILSTRIP: M2019216RC00013 
PURCHASE REQUEST NUMBER: M2019216RC00013 
 

 

 ESTIMATED COST $23,748.00 
 ACRN AN 

CIN: M2019216RC000134004AM 
 

$23,748.00 
 

     
 
 
 
The following have been deleted:  
        PURPOSE OF MODIFICATION 01  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1000AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1000AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1002AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1009AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2001AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2002AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
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The following Acceptance/Inspection Schedule was added for SUBCLIN 2004AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2010AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2012AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2017AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2017AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2018AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AM: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
The following Delivery Schedule Item has been deleted from SUBCLIN 1003AB: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    4  MARINE CORPS SYSTEMS COMMAND - 

PM/TMDE 
TINA M. MCMILLIAN 
2033 BARNETT AVE SUITE 315 
QUANTICO VA 22134-5010 
703-784-0607 
FOB:  Destination  

M67854  

  
 
 
The following Delivery Schedule Item has been deleted from SUBCLIN 1005AB: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    11  MARINE CORPS SYSTEMS COMMAND - 

PM/TMDE 
TINA M. MCMILLIAN 
2033 BARNETT AVE SUITE 315 
QUANTICO VA 22134-5010 
703-784-0607 
FOB:  Destination  

M67854  

  
 
 
The following Delivery Schedule Item has been deleted from SUBCLIN 1009AB: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    1  MARINE CORPS SYSTEMS COMMAND - 

PM/TMDE 
TINA M. MCMILLIAN 
2033 BARNETT AVE SUITE 315 
QUANTICO VA 22134-5010 
703-784-0607 
FOB:  Destination  

M67854  

  
 
 
The following Delivery Schedule Item has been deleted from SUBCLIN 1011AB: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    6  COMMANDING GENERAL 

GYSGT GAUTHIER, DAMIEN P. 
SUPPLY OFFICER M/F M20008 
937 ATLANTIC AVE 
FT STORY VA 23459-1009 
FOB:  Destination  

M20008  

  
 
 
The following Delivery Schedule Item has been deleted from SUBCLIN 2001AA: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
    112  COMMANDING GENERAL 

GYSGT GAUTHIER, DAMIEN P. 
SUPPLY OFFICER M/F M20008 
937 ATLANTIC AVE 
FT STORY VA 23459-1009 
FOB:  Destination  

M20008  

  
 
 
The following Delivery Schedule Item has been deleted from SUBCLIN 3002AA: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
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    327  COMMANDING GENERAL 

GYSGT GAUTHIER, DAMIEN P. 
SUPPLY OFFICER M/F M20008 
937 ATLANTIC AVE 
FT STORY VA 23459-1009 
FOB:  Destination  

M20008  

  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
1000AA  N/A  N/A  N/A  N/A  
          
1000AB  N/A  N/A  N/A  N/A  
          
1000AC  N/A  N/A  N/A  N/A  
          
1000AD  N/A  N/A  N/A  N/A  
          
1001  N/A  N/A  N/A  N/A  
          
1001AA  N/A  N/A  N/A  N/A  
          
1002  N/A  N/A  N/A  N/A  
          
1002AA  N/A  N/A  N/A  N/A  
          
1002AB  N/A  N/A  N/A  N/A  
          
1002AC    1  DEFAULT 

BRITTNEY ELLIS 
   
FOB:  Destination  

M20192  

          
1003  N/A  N/A  N/A  N/A  
          
1003AA  N/A  N/A  N/A  N/A  
          
1003AB  N/A  N/A  N/A  N/A  
          
1003AC  N/A  N/A  N/A  N/A  
          
1004  N/A  N/A  N/A  N/A  
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1004AA  N/A  N/A  N/A  N/A  
          
1005  N/A  N/A  N/A  N/A  
          
1005AA  N/A  N/A  N/A  N/A  
          
1005AB  N/A  N/A  N/A  N/A  
          
1005AC  N/A  N/A  N/A  N/A  
          
1005AD  N/A  N/A  N/A  N/A  
          
1006  N/A  N/A  N/A  N/A  
          
1006AA    1  NAVAL CENTER FOR COST ANALYSIS 

KAREN REAM 
1000 NAVY PENTAGON 
ROOM 4C449 OASN FM&C 
WASHINGTON DC 20350-1000 
703-692-4891 
FOB:  Destination  

M95450  

          
1006AB    1  MARINE CORPS SYSTEMS COMMAND - 

PM/TMDE 
TINA M. MCMILLIAN 
2033 BARNETT AVE SUITE 315 
QUANTICO VA 22134-5010 
703-784-0607 
FOB:  Destination  

M67854  

          
1007  N/A  N/A  N/A  N/A  
          
1007AA  N/A  N/A  N/A  N/A  
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1009AA  N/A  N/A  N/A  N/A  
          
1009AB  N/A  N/A  N/A  N/A  
          
1009AC  N/A  N/A  N/A  N/A  
          
1010  N/A  N/A  N/A  N/A  
          
1010AA  N/A  N/A  N/A  N/A  
          
1010AB  N/A  N/A  N/A  N/A  
          
1011  N/A  N/A  N/A  N/A  
          
1011AA  N/A  N/A  N/A  N/A  
          
1011AB  N/A  N/A  N/A  N/A  
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1011AC  N/A  N/A  N/A  N/A  
          
1012  N/A  N/A  N/A  N/A  
          
1012AA  N/A  N/A  N/A  N/A  
          
1013  N/A  N/A  N/A  N/A  
          
1013AA  N/A  N/A  N/A  N/A  
          
1013AB  N/A  N/A  N/A  N/A  
          
1013AC  N/A  N/A  N/A  N/A  
          
1013AD  N/A  N/A  N/A  N/A  
          
2000  N/A  N/A  N/A  N/A  
          
2000AA  N/A  N/A  N/A  N/A  
          
2000AB  N/A  N/A  N/A  N/A  
          
2001  N/A  N/A  N/A  N/A  
          
2001AA  N/A  N/A  N/A  N/A  
          
2001AB  N/A  N/A  N/A  N/A  
          
2001AC  N/A  N/A  N/A  N/A  
          
2002  N/A  N/A  N/A  N/A  
          
2002AA  N/A  N/A  N/A  N/A  
          
2002AB    3  MARCORSYSCOM OFFICE OF SCIENCE & 

TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

          
2003  N/A  N/A  N/A  N/A  
          
2003AA  N/A  N/A  N/A  N/A  
          
2004  N/A  N/A  N/A  N/A  
          
2004AA  N/A  N/A  N/A  N/A  
          
2004AB  N/A  N/A  N/A  N/A  
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2004AC    6  MARCORSYSCOM OFFICE OF SCIENCE & 
TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

          
2005  N/A  N/A  N/A  N/A  
          
2005AA  N/A  N/A  N/A  N/A  
          
2005AB  N/A  N/A  N/A  N/A  
          
2006  N/A  N/A  N/A  N/A  
          
2006AA  N/A  N/A  N/A  N/A  
          
2007  N/A  N/A  N/A  N/A  
          
2007AA  N/A  N/A  N/A  N/A  
          
2008  N/A  N/A  N/A  N/A  
          
2008AA  N/A  N/A  N/A  N/A  
          
2008AB  N/A  N/A  N/A  N/A  
          
2009  N/A  N/A  N/A  N/A  
          
2009AA  N/A  N/A  N/A  N/A  
          
2009AB  N/A  N/A  N/A  N/A  
          
2010  N/A  N/A  N/A  N/A  
          
2010AA    300  MARCORSYSCOM OFFICE OF SCIENCE & 

TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  

          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2012AA    2  MARCORSYSCOM OFFICE OF SCIENCE & 

TECHNOL 
TINA MCMILLIAN 
2033 BARNETT AVE, SUITE 315 
QUANTICO VA 22134-5010 
703-432-3295 
FOB:  Destination  

M67854  



M67854-16-D-7801 
000102 

Page 24 of 33 
 

 

          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2014AA  N/A  N/A  N/A  N/A  
          
2014AB  N/A  N/A  N/A  N/A  
          
2015  N/A  N/A  N/A  N/A  
          
2015AA  N/A  N/A  N/A  N/A  
          
2015AB  N/A  N/A  N/A  N/A  
          
2015AC  N/A  N/A  N/A  N/A  
          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2017AA  N/A  N/A  N/A  N/A  
          
2017AB  N/A  N/A  N/A  N/A  
          
2017AC  N/A  N/A  N/A  N/A  
          
2017AD  N/A  N/A  N/A  N/A  
          
2018  N/A  N/A  N/A  N/A  
          
2018AA  N/A  N/A  N/A  N/A  
          
2018AB  N/A  N/A  N/A  N/A  
          
2018AC  N/A  N/A  N/A  N/A  
          
2019  N/A  N/A  N/A  N/A  
          
2019AA  N/A  N/A  N/A  N/A  
          
2020  N/A  N/A  N/A  N/A  
          
2020AA  N/A  N/A  N/A  N/A  
          
2020AB  N/A  N/A  N/A  N/A  
          
2020AC  N/A  N/A  N/A  N/A  
          
2020AD  N/A  N/A  N/A  N/A  
          
2021  N/A  N/A  N/A  N/A  
          
2021AA  N/A  N/A  N/A  N/A  
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2021AB  N/A  N/A  N/A  N/A  
          
2021AC  N/A  N/A  N/A  N/A  
          
3000  N/A  N/A  N/A  N/A  
          
3000AA  N/A  N/A  N/A  N/A  
          
3000AB    2  NAVAL CENTER FOR COST ANALYSIS 

KAREN REAM 
1000 NAVY PENTAGON 
ROOM 4C449 OASN FM&C 
WASHINGTON DC 20350-1000 
703-692-4891 
FOB:  Destination  

M95450  

          
3000AC  N/A  N/A  N/A  N/A  
          
3001  N/A  N/A  N/A  N/A  
          
3001AA  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3002AA  N/A  N/A  N/A  N/A  
          
3002AB  N/A  N/A  N/A  N/A  
          
3003  N/A  N/A  N/A  N/A  
          
3003AA  N/A  N/A  N/A  N/A  
          
3004  N/A  N/A  N/A  N/A  
          
3004AA  N/A  N/A  N/A  N/A  
          
3004AB  N/A  N/A  N/A  N/A  
          
3005  N/A  N/A  N/A  N/A  
          
3005AA  N/A  N/A  N/A  N/A  
          
3005AB  N/A  N/A  N/A  N/A  
          
3006  N/A  N/A  N/A  N/A  
          
3006AA  N/A  N/A  N/A  N/A  
          
3006AB  N/A  N/A  N/A  N/A  
          
3006AC  N/A  N/A  N/A  N/A  
          
3007  N/A  N/A  N/A  N/A  
          
3007AA  N/A  N/A  N/A  N/A  
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3008  N/A  N/A  N/A  N/A  
          
3008AA  N/A  N/A  N/A  N/A  
          
3009  N/A  N/A  N/A  N/A  
          
3009AA  N/A  N/A  N/A  N/A  
          
4000  N/A  N/A  N/A  N/A  
          
4000AA  N/A  N/A  N/A  N/A  
          
4000AB  N/A  N/A  N/A  N/A  
          
4000AC  N/A  N/A  N/A  N/A  
          
4001  N/A  N/A  N/A  N/A  
          
4001AA  N/A  N/A  N/A  N/A  
          
4001AB  N/A  N/A  N/A  N/A  
          
4001AC  N/A  N/A  N/A  N/A  
          
4001AD  N/A  N/A  N/A  N/A  
          
4001AE  N/A  N/A  N/A  N/A  
          
4001AF  N/A  N/A  N/A  N/A  
          
4001AG  N/A  N/A  N/A  N/A  
          
4004  N/A  N/A  N/A  N/A  
          
4004AA  N/A  N/A  N/A  N/A  
          
4004AB  N/A  N/A  N/A  N/A  
          
4004AC  N/A  N/A  N/A  N/A  
          
4004AD  N/A  N/A  N/A  N/A  
          
4004AE  N/A  N/A  N/A  N/A  
          
4004AF  N/A  N/A  N/A  N/A  
          
4004AG  N/A  N/A  N/A  N/A  
          
4004AH  N/A  N/A  N/A  N/A  
          
4004AJ  N/A  N/A  N/A  N/A  
          
4004AK  N/A  N/A  N/A  N/A  
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4004AL  N/A  N/A  N/A  N/A  
          
4004AM N/A  N/A  N/A  N/A  
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $793,451.85 from 
$7,548,621.35 to $8,342,073.20.  
         
SUBCLIN 1000AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000071000AA) 
was decreased by $13,564.00 from $13,564.00 to $0.00  
         
SUBCLIN 1000AC: 
Funding on SUBCLIN 1000AC is initiated as follows:  
          
        ACRN: AG  
          
        CIN: M2000816RC000031000AC  
          
        Acctng Data: 17611061A1A 252  67026   067443 2D 1A1A  
          
        Increase: $81,384.00  
          
        Total: $81,384.00  
          
        Cost Code: 00816RC00003  
         
SUBCLIN 1000AD: 
Funding on SUBCLIN 1000AD is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241000AD  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $67,820.00  
          
        Total: $67,820.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 1002AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000071002AA) 
was increased by $27,963.00 from $55,926.00 to $83,889.00  
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SUBCLIN 1002AC: 
Funding on SUBCLIN 1002AC is initiated as follows:  
          
        ACRN: AN  
          
        CIN: M2019216RC000131002AC  
          
        Acctng Data: 17611071A1A 253  67861   067443 2D M20192  
          
        Increase: $27,963.00  
          
        Total: $27,963.00  
          
        Cost Code: 6RC000133CFA  
         
SUBCLIN 1003AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000071003AA) 
was decreased by $39,697.00 from $79,394.00 to $39,697.00  
         
SUBCLIN 1003AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871003AB) 
was decreased by $158,788.00 from $158,788.00 to $0.00  
         
SUBCLIN 1005AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871005AB) 
was decreased by $63,670.00 from $140,074.00 to $76,404.00  
         
SUBCLIN 1005AD:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC31005AD) 
was decreased by $38,202.00 from $76,404.00 to $38,202.00  
         
SUBCLIN 1009AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0871009AB) 
was decreased by $223,765.00 from $223,765.00 to $0.00  
         
SUBCLIN 1009AC: 
Funding on SUBCLIN 1009AC is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M3500116RCTM0091009AC  
          
        Acctng Data: 17611063B4D 252  67884   067443 2D M35001  
          
        Increase: $447,530.00  
          
        Total: $447,530.00  
          
        Cost Code: 6RCTM009CONT  
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SUBCLIN 1010AB:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001241010AB) was 
decreased by $230,240.00 from $230,240.00 to $0.00  
         
SUBCLIN 1011AA:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0091011AA) 
was increased by $198,152.00 from $198,152.00 to $396,304.00  
         
SUBCLIN 1011AB:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000031011AB) was 
increased by $198,152.00 from $297,228.00 to $495,380.00  
         
SUBCLIN 1013AB:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000031013AB) was 
increased by $230,880.00 from $88,800.00 to $319,680.00  
         
SUBCLIN 2000AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000072000AA) 
was decreased by $2,313.36 from $3,084.48 to $771.12  
         
SUBCLIN 2000AB:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC32000AB) 
was decreased by $826.20 from $826.20 to $0.00  
         
SUBCLIN 2001AA:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000032001AA) was 
increased by $765.24 from $3,060.96 to $3,826.20  
         
SUBCLIN 2001AB:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC32001AB) 
was decreased by $109.32 from $109.32 to $0.00  
         
SUBCLIN 2001AC: 
Funding on SUBCLIN 2001AC is initiated as follows:  
          
        ACRN: AC  
          
        CIN: M3040716RC000072001AC  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M30407  
          
        Increase: $81.99  
          
        Total: $81.99  
          
        Cost Code: 6RC00007YHDC  
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SUBCLIN 2002AB: 
Funding on SUBCLIN 2002AB is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0872002AB  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $411.00  
          
        Total: $411.00  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 2004AB:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC32004AB) 
was decreased by $1,208.36 from $1,421.60 to $213.24  
         
SUBCLIN 2004AC: 
Funding on SUBCLIN 2004AC is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0872004AC  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $213.24  
          
        Total: $213.24  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 2005AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872005AA) 
was increased by $237.36 from $632.96 to $870.32  
         
SUBCLIN 2009AA:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872009AA) 
was decreased by $177,625.56 from $197,760.00 to $20,134.44  
         
SUBCLIN 2010AA: 
Funding on SUBCLIN 2010AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0872010AA  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $8,652.00  
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        Total: $8,652.00  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 2012AA: 
Funding on SUBCLIN 2012AA is initiated as follows:  
          
        ACRN: AK  
          
        CIN: M9543016RCTR0872012AA  
          
        Acctng Data: 17611063B4D 252  67856   067443 2D M95430  
          
        Increase: $412.80  
          
        Total: $412.80  
          
        Cost Code: DGTR6RCTR087  
         
SUBCLIN 2015AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872015AB) 
was decreased by $22,050.00 from $44,100.00 to $22,050.00  
         
SUBCLIN 2017AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000072017AA) 
was decreased by $444.12 from $888.24 to $444.12  
         
SUBCLIN 2017AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0872017AB) 
was increased by $1,850.50 from $740.20 to $2,590.70  
         
SUBCLIN 2017AC: 
Funding on SUBCLIN 2017AC is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001242017AC  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $444.12  
          
        Total: $444.12  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 2017AD: 
Funding on SUBCLIN 2017AD is initiated as follows:  
          
        ACRN: AH  
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        CIN: M3325016RCIULC32017AD  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $2,516.68  
          
        Total: $2,516.68  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 2018AA:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000072018AA) 
was decreased by $1,708.05 from $6,832.20 to $5,124.15  
         
SUBCLIN 2018AC: 
Funding on SUBCLIN 2018AC is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001242018AC  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $3,416.10  
          
        Total: $3,416.10  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 2021AB:  
          
        AH: 17611063B1D 252  67856   067443 2D M33250 6RCIULC3V5DC (CIN M3325016RCIULC32021AB) 
was decreased by $2,191.80 from $2,191.80 to $0.00  
         
SUBCLIN 3000AC:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873000AC) 
was increased by $2,322.00 from $9,288.00 to $11,610.00  
         
SUBCLIN 3002AA:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000033002AA) was 
decreased by $169,416.00 from $276,995.16 to $107,579.16  
         
SUBCLIN 3006AB:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0873006AB) 
was increased by $1,690.50 from $9,016.00 to $10,706.50  
         
SUBCLIN 4004AB:  
          
        AB: 17611063B4D 252  67884   067443 2D M35001 6RCTM009CONT (CIN M3500116RCTM0094004AB) 
was increased by $778,360.68 from $407,968.00 to $1,186,328.68  
         



M67854-16-D-7801 
000102 

Page 33 of 33 
 

 

SUBCLIN 4004AC:  
          
        AC: 17611063B1D 252  67856   067443 2D M30407 6RC00007YHDC (CIN M3040716RC000074004AC) 
was increased by $5,566.62 from $131,406.58 to $136,973.20  
         
SUBCLIN 4004AF:  
          
        AG: 17611061A1A 252  67026   067443 2D 1A1A 00816RC00003 (CIN M2000816RC000034004AF) was 
decreased by $10,551.03 from $631,575.37 to $621,024.34  
         
SUBCLIN 4004AH:  
          
        AK: 17611063B4D 252  67856   067443 2D M95430 DGTR6RCTR087 (CIN M9543016RCTR0874004AH) 
was decreased by $177,751.19 from $275,292.53 to $97,541.34  
         
SUBCLIN 4004AK:  
          
        AF: 17611061A1A 252  20133   067443 2D 1A1A 6RC00124CGBH (CIN M1852116RC001244004AK) was 
increased by $17,040.01 from $477,557.26 to $494,597.27  
         
SUBCLIN 4004AM: 
Funding on SUBCLIN 4004AM is initiated as follows:  
          
        ACRN: AN  
          
        CIN: M2019216RC000134004AM  
          
        Acctng Data: 17611071A1A 253  67861   067443 2D M20192  
          
        Increase: $23,748.00  
          
        Total: $23,748.00  
          
        Cost Code: 6RC000133CFA  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $1,142,957.18 from $6,405,664.17 to 
$7,548,621.35. 
  
 
 
SECTION B - SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 1005AC  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced to zero; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 01, per customer request..  
                The pricing detail quantity has decreased by 3.00 from 3.00 to 0.00.  
                The total cost of this line item has decreased by $38,202.00 from $38,202.00 to $0.00.  
 
 
 
        SUBCLIN 1007AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced to zero; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 01, per customer request..  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $174,002.00 from $174,002.00 to $0.00.  
 
 
 
        SUBCLIN 1010AA  
                The CLIN extended description has changed from:  
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In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-
exceed (NTE) funded amount tied to this task order. Order quantity and corresponding funding reduced to zero; 
funding re-appropriated to support other orders on various Subcontract Line Item Numbers (and corresponding 
Contract Line Item Numbers) within Task Order 0001, Modification 01, per customer request..  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
                The total cost of this line item has decreased by $115,120.00 from $115,120.00 to $0.00.  
 
 
 
        SUBCLIN 2002AA  
                The pricing detail quantity has increased by 8.00 from 6.00 to 14.00.  
                The total cost of this line item has increased by $1,096.00 from $822.00 to $1,918.00.  
 
 
 
        SUBCLIN 2004AA  
                The pricing detail quantity has increased by 17.00 from 22.00 to 39.00.  
                The total cost of this line item has increased by $604.18 from $781.88 to $1,386.06.  
 
 
 
        SUBCLIN 2005AB  
                The pricing detail quantity has increased by 7.00 from 17.00 to 24.00.  
                The total cost of this line item has increased by $276.92 from $672.52 to $949.44.  
 
 
 
        SUBCLIN 2009AB  
                The pricing detail quantity has increased by 1,000.00 from 120.00 to 1,120.00.  
                The total cost of this line item has increased by $12,360.00 from $1,483.20 to $13,843.20.  
 
 
 
        SUBCLIN 2020AC  
                The pricing detail quantity has increased by 100.00 from 20.00 to 120.00.  
 
 
 
        SUBCLIN 2021AA  
                The CLIN extended description has changed from:  
  
Civilian Vehicles on the Battlefield.. In support of customer, Range / Training Areas Maintenance (RTAM) Section. 
Not-to-exceed (NTE) funded amount tied to this task order. 
 
 To:   
 
Civilian Vehicles on the Battlefield (CVOBs). In support of customer, Range / Training Areas Maintenance 
(RTAM) Section. Not-to-exceed (NTE) funded amount tied to this task order..  
                The cost constraint NTE has been added.  
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        SUBCLIN 3002AA  
                The CLIN extended description has changed from:  
  
In accordance with Attachment 1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Funded NTE amount for respective period of performance. 
 
 To:   
 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of performance..  
 
 
 
        SUBCLIN 3006AC  
                The pricing detail quantity has increased by 40.00 from 24.00 to 64.00.  
                The total cost of this line item has increased by $22,540.00 from $13,524.00 to $36,064.00.  
 
 
 
        SUBCLIN 4004AJ  
                The estimated/max cost has increased by $151,355.15 from $121,291.20 to $272,646.35.  
                The total cost of this line item has increased by $151,355.15 from $121,291.20 to $272,646.35.  
 
        SUBCLIN 1003AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003AC  1 Each $39,697.00 $39,697.00 NTE 
 Large Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, 2nd Civil Affairs Group 
(2nd CAG), Marine Forces Reserve (MFR). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M2018716RC00003 
PURCHASE REQUEST NUMBER: M2018716RC00003 
  

 

   
  

 
 NET AMT $39,697.00 
 
 ACRN AM 

CIN: M2018716RC000031003AC 
 

 $39,697.00 
 

                  
 
        SUBCLIN 1005AD is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005AD  6 Each $12,734.00 $76,404.00 NTE 
 Small Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $76,404.00 
 
 ACRN AH 

CIN: M3325016RCIULC31005AD 
 

 $76,404.00 
 

                  
 
        SUBCLIN 1010AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010AB  2 Each $115,120.00 $230,240.00 NTE 
 SP-MAGTF CERTEX 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $230,240.00 
 
 ACRN AF 

CIN: M1852116RC001241010AB 
 

 $230,240.00 
 

                  
 
        SUBCLIN 1011AC is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AC  2 Each $49,538.00 $99,076.00 NTE 
 ARG/MEU Ex 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $99,076.00 
 
 ACRN AF 

CIN: M1852116RC001241011AC 
 

 $99,076.00 
 

                  
 
        SUBCLIN 1012AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1012AA  1 Each $53,304.00 $53,304.00 NTE 
 MEU COMPTUEX 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $53,304.00 
 
 ACRN AF 

CIN: M1852116RC001241012AA 
 

 $53,304.00 
 

                  
 
        SUBCLIN 1013AD is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AD  10 Each $8,880.00 $88,800.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $88,800.00 
 
 ACRN AF 

CIN: M1852116RC001241013AD 
 

 $88,800.00 
 

                  
 
        SUBCLIN 2000AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000AB  60 Each $13.77 $826.20 NTE 
 Culture meal 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $826.20 
 
 ACRN AH 

CIN: M3325016RCIULC32000AB 
 

 $826.20 
 

                  
 
        SUBCLIN 2001AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AB  4 Each $27.33 $109.32 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $109.32 
 
 ACRN AH 

CIN: M3325016RCIULC32001AB 
 

 $109.32 
 

                  
 
        SUBCLIN 2003AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003AA  8 Days $2,127.00 $17,016.00 NTE 
 Cut Suit with Training and Materials 

FFP 
8 hours. In accordance with Attachment 1. In support of customer, I Marine 
Expeditionary Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $17,016.00 
 
 ACRN AL 

CIN: M2037116RC000202003AA 
 

 $17,016.00 
 

                  
 
        SUBCLIN 2004AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AB  40 Each $35.54 $1,421.60 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. In support of customer, School of Infantry - 
West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $1,421.60 
 
 ACRN AH 

CIN: M3325016RCIULC32004AB 
 

 $1,421.60 
 

                  
 
        SUBCLIN 2006AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006AA  10 Each $51.51 $515.10 NTE 
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $515.10 
 
 ACRN AL 

CIN: M2037116RC000202006AA 
 

 $515.10 
 

                  
 
        SUBCLIN 2007AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007AA  15 Each $23.18 $347.70 NTE 
 Suicide Vest 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $347.70 
 
 ACRN AL 

CIN: M2037116RC000202007AA 
 

 $347.70 
 

                  
 
        SUBCLIN 2008AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2008AB  35 Each $77.27 $2,704.45 NTE 
 Mortars 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $2,704.45 
 
 ACRN AL 

CIN: M2037116RC000202008AB 
 

 $2,704.45 
 

                  
 
        SUBCLIN 2014AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014AB  50 Days $1.03 $51.50 NTE 
 2 inch Light Mortar 

FFP 
Replica - In accordance with Attachment 1. In support of customer, I Marine 
Expeditionary Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $51.50 
 
 ACRN AL 

CIN: M2037116RC000202014AB 
 

 $51.50 
 

                  
 
        SUBCLIN 2015AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015AC  50,400 Each $0.49 $24,696.00 NTE 
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $24,696.00 
 
 ACRN AL 

CIN: M2037116RC000202015AC 
 

 $24,696.00 
 

                  
 
        SUBCLIN 2019AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019AA  7 Days $467.67 $3,273.69 NTE 
 Atmospheric Protestors 

FFP 
n accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $3,273.69 
 
 ACRN AF 

CIN: M1852116RC001242019AA 
 

 $3,273.69 
 

                  
 
        SUBCLIN 2020AD is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AD  20 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. In support of customer, II Marine Expeditionary 
Force (II MEF). Ordered quantity is provided by contractor as item(s) that are "not 
separately priced." 
FOB: Destination 
MILSTRIP: M1852116RC00124 
  

 

   
  

 
 NET AMT  
 
    

                  
 
        SUBCLIN 2021AB is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AB  60 Each $36.53 $2,191.80 NTE 
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield (CVOBs). In support of customer, School of 
Infantry - West (SOI-West). Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $2,191.80 
 
 ACRN AH 

CIN: M3325016RCIULC32021AB 
 

 $2,191.80 
 

                  
 
        SUBCLIN 2021AC is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AC  100 Each $36.53 $3,653.00 NTE 
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield (CVOBs) In support of customer, I Marine 
Expeditionary Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $3,653.00 
 
 ACRN AL 

CIN: M2037116RC000202021AC 
 

 $3,653.00 
 

                  
 
        SUBCLIN 3001AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001AA  30 Days $799.32 $23,979.60 NTE 
 SME I 

FFP 
SOF, Intel, Instructor, etc; In accordance with Attachment 1. In support of 
customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-exceed (NTE) 
funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $23,979.60 
 
 ACRN AL 

CIN: M2037116RC000203001AA 
 

 $23,979.60 
 

                  
 
        SUBCLIN 3002AB is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002AB  60 Days $847.08 $50,824.80 NTE 
 SME II 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. In support of 
customer, I Marine Expeditionary Force (I MEF) G-7. Not-to-exceed (NTE) 
funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $50,824.80 
 
 ACRN AL 

CIN: M2037116RC000203002AB 
 

 $50,824.80 
 

                  
 
        SUBCLIN 3007AA is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007AA  10 Days $689.76 $6,897.60 NTE 
 Assistant Site Manager 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $6,897.60 
 
 ACRN AL 

CIN: M2037116RC000203007AA 
 

 $6,897.60 
 

                  
 
        SUBCLIN 3008AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008AA  10 Days $840.60 $8,406.00 NTE 
 Site Manager II 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $8,406.00 
 
 ACRN AL 

CIN: M2037116RC000203008AA 
 

 $8,406.00 
 

                  
 
        SUBCLIN 4001AF is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AF  1 Lot $46,936.00 $46,936.00 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, II Marine Expeditionary Force (II MEF).  Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
  

 

   
  

 
 NET AMT $46,936.00 
 
 ACRN AF 

CIN: M1852116RC001244001AF 
 

 $46,936.00 
 

                  
 
        SUBCLIN 4001AG is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AG  1 Lot $3,623.00 $3,623.00 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, School of Infantry - West (SOI-West).  Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3325016RCIULC3 
PURCHASE REQUEST NUMBER: M3325016RCIULC3 
  

 

   
  

 
 NET AMT $3,623.00 
 
 ACRN AH 

CIN: M3325016RCIULC34001AG 
 

 $3,623.00 
 

                  
 
        SUBCLIN 4004AK is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AK   Lot  $477,557.26 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, II Marine 
Expeditionary Force (II MEF). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M1852116RC00124 
PURCHASE REQUEST NUMBER: M1852116RC00124 
 

 

 ESTIMATED COST $477,557.26 
 ACRN AF 

CIN: M1852116RC001244004AK 
 

$477,557.26 
 

     
 
        SUBCLIN 4004AL is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AL   Lot  $19,497.31 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, 2nd Civil Affairs Group 
(2nd CAG), Marine Forces Reserve (MFR). Funded NTE amount for respective 
period of performance. 
FOB: Destination 
MILSTRIP: M2018716RC00003 
PURCHASE REQUEST NUMBER: M2018716RC00003 
 

 

 ESTIMATED COST $19,497.31 
 ACRN AM 

CIN: M2018716RC000034004AL 
 

$19,497.31 
 

     
 
 
 
The following have been added by full text:  
        PURPOSE OF MODIFICATION 01 

The purpose of this Modification 01 to Task Order 0001 is: (1) to fund II Marine Expeditionary 
Force (II MEF) role player training support in the amount of $999,186.95 [funding appropriated 
amongst various Subcontract Line Item Numbers (SLINs) / Contract Line Item Numbers 
(CLINs) and includes corresponding periods of performance]; (2) to fund 2nd Civil Affairs 
Group (2nd CAG), Marine Forces Reserve (MFR) role player training support in the amount of 
$59,194.31 (funding appropriated amongst various SLINs / CLINs and includes corresponding 
periods of performance) ; (3) to fund School Of Infantry – West (SOI-West) role player training 
support in the amount of $84,575.92 (funding appropriated amongst various SLINs / CLINs and 
includes corresponding periods of performance) ; (4) to re-appropriate portions of the $471,000 
funding for I Marine Expeditionary Force (I MEF) G-7 attached to Accounting Classification 
Reference Number (ACRN) AL to different SLINs / CLINs in support of particular role player 
services as tied to CLINs on base contract M67854-16-D-7801; (5) to correct a clerical error to 
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the period of performance (PoP) for various SLINs tied to issuance of Task Order 0001 i.e. 
changing the start date from "10 March 2015" to "10 March 2016" ; (6) to correct a clerical error 
in the the PoP for SLINs tied to CLINs 4000 and 4001 at time of issuance of Task Order 0001, 
with updated PoP mirroring cxtended CLIN description verbiage within base contract for CLINs 
4000 and 4001; (7) to make minor clerical and administrative changes to some of the extended 
description verbiage within certain SLINs / CLINs. This bilateral modification and changes 
herein are within scope. 
  
 
 
SECTION E - INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1003AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1005AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1010AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1011AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1012AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 1013AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2000AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2001AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2003AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2004AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2006AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2007AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2008AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2014AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2015AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2019AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2020AD: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2021AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 2021AC: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3001AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3002AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3007AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 3008AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4001AF: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4001AG: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AK: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 4004AL: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
 
 
The following have been modified:  
        DELIVERY INFORMATION 

 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
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1000AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B)  PROGRAM MANAGER FOR TRAINING 
SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1000AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1001  N/A  N/A  N/A  N/A  
          
1001AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1002  N/A  N/A  N/A  N/A  
          
1002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1002AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1003  N/A  N/A  N/A  N/A  
          
1003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1003AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1003AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
1004  N/A  N/A  N/A  N/A  
          
1004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1005  N/A  N/A  N/A  N/A  
          
1005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1005AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1005AC  N/A  N/A  N/A  N/A  
     
1005AD   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
     
1006  N/A  N/A  N/A  N/A  
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1006AA  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1006AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1007  N/A  N/A  N/A  N/A  
          
1007AA  N/A  N/A  N/A  N/A  
          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1009AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1010  N/A  N/A  N/A  N/A  
          
1010AA  N/A  N/A  N/A  N/A  
         
1010AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

 
1011  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
1011AA  

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
(SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

 
M67854  

          
1011AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1011AC   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

 
1012  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

 
 
1012AA  

  
 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
 
(See Section B)  

 
 
(SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

 
 
M67854  

 
1013  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
1013AA  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1013AB  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1013AC  POP 10-MAR-2016 TO 

31-DEC-2016 
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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1013AD  POP 10-MAR-2016 TO 
31-DEC-2016 

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

 
2000  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2000AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2001  N/A  N/A  N/A  N/A  
          
2001AA   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2001AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2002  N/A  N/A  N/A  N/A  
          
2002AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2003  N/A  N/A  N/A  N/A  
          
2003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2006AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2007  N/A  N/A  N/A  N/A  
     
2007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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2008  N/A  N/A  N/A  N/A  
          
2008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2008AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2009  N/A  N/A  N/A  N/A  
          
2009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2009AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2010  N/A  N/A  N/A  N/A  
          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
          
2014AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2014AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2015  N/A  N/A  N/A  N/A  
          
2015AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2015AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2015AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2017AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2017AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2018  N/A  N/A  N/A  N/A  
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2018AA  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

          
2018AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2019  N/A  N/A  N/A  N/A  
 
2019AA 
 
   

 
POP 10-MAR-2016 TO 
31-DEC-2016 

 
(See Section B) 

 
(SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

 
2020  

 
N/A  

 
N/A  

 
N/A  

 
N/A  

          
2020AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2020AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2020AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2020AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2021  N/A  N/A  N/A  N/A  
          
2021AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2021AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
2021AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
3000  N/A  N/A  N/A  N/A  
          
3000AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3000AB   POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3000AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3001  N/A  N/A  N/A  N/A  
     
3001AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3002  N/A  N/A  N/A  N/A  
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3002AA  POP 10-MAR-2016 TO 
31-DEC-2016  

(See Section B)  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

     
3002AB  POP 10-MAR-2016 TO 

31-DEC-2016  
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3003  N/A  N/A  N/A  N/A  
          
3003AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3004  N/A  N/A  N/A  N/A  
          
3004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3005  N/A  N/A  N/A  N/A  
          
3005AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3005AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3006  N/A  N/A  N/A  N/A  
          
3006AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3006AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3006AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3007  N/A  N/A  N/A  N/A  
     
3007AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3008  N/A  N/A  N/A  N/A  
     
3008AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3009  N/A  N/A  N/A  N/A  
          
3009AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4000  N/A  N/A  N/A  N/A  
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4000AA  POP 10-MAR-2016 TO 
31-JUL-2016 

(See Section B) (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

          
4000AB  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4000AC  POP 10-MAR-2016 TO 

31-JUL-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
 

M67854  

4001  N/A  N/A  N/A  N/A  
          
4001AA  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AB  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AC  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AD  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AE  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AF  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
4001AG  POP 01-AUG-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AB  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AC  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AD  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AE  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AF  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AG  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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4004AH  POP 10-MAR-2016 TO 
31-DEC-2016 

(See Section B) (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

          
4004AJ  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
4004AK  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
4004AL  POP 10-MAR-2016 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

     
 
  
 
 
SECTION G - CONTRACT ADMINISTRATION DATA  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $1,142,957.18 
from $6,405,664.17 to $7,548,621.35.  
         
SUBCLIN 1003AC: 
Funding on SUBCLIN 1003AC is initiated as follows:  
          
        ACRN: AM  
          
        CIN: M2018716RC000031003AC  
          
        Acctng Data: 17611071A1A 252  67861   067443 2D M20187  
          
        Increase: $39,697.00  
          
        Total: $39,697.00  
          
        Cost Code: 2C2C6RC00003  
         
SUBCLIN 1005AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000201005AC) was 
decreased by $38,202.00 from $38,202.00 to $0.00  
         
SUBCLIN 1005AD: 
Funding on SUBCLIN 1005AD is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M3325016RCIULC31005AD  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $76,404.00  



M67854-16-D-7801 
000101 

Page 29 of 36 
 

 

          
        Total: $76,404.00  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 1007AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000201007AA) was 
decreased by $174,002.00 from $174,002.00 to $0.00  
         
SUBCLIN 1010AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000201010AA) was 
decreased by $115,120.00 from $115,120.00 to $0.00  
         
SUBCLIN 1010AB: 
Funding on SUBCLIN 1010AB is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241010AB  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $230,240.00  
          
        Total: $230,240.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 1011AC: 
Funding on SUBCLIN 1011AC is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241011AC  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $99,076.00  
          
        Total: $99,076.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 1012AA: 
Funding on SUBCLIN 1012AA is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241012AA  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $53,304.00  
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        Total: $53,304.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 1013AD: 
Funding on SUBCLIN 1013AD is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001241013AD  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $88,800.00  
          
        Total: $88,800.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 2000AB: 
Funding on SUBCLIN 2000AB is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M3325016RCIULC32000AB  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $826.20  
          
        Total: $826.20  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 2001AB: 
Funding on SUBCLIN 2001AB is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M3325016RCIULC32001AB  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $109.32  
          
        Total: $109.32  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 2002AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202002AA) was 
increased by $1,096.00 from $822.00 to $1,918.00  
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SUBCLIN 2003AA: 
Funding on SUBCLIN 2003AA is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202003AA  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $17,016.00  
          
        Total: $17,016.00  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2004AA:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202004AA) was 
increased by $604.18 from $781.88 to $1,386.06  
         
SUBCLIN 2004AB: 
Funding on SUBCLIN 2004AB is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M3325016RCIULC32004AB  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $1,421.60  
          
        Total: $1,421.60  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 2005AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202005AB) was 
increased by $276.92 from $672.52 to $949.44  
         
SUBCLIN 2006AA: 
Funding on SUBCLIN 2006AA is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202006AA  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $515.10  
          
        Total: $515.10  
          
        Cost Code: 37116RC00020  
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SUBCLIN 2007AA: 
Funding on SUBCLIN 2007AA is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202007AA  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $347.70  
          
        Total: $347.70  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2008AB: 
Funding on SUBCLIN 2008AB is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202008AB  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $2,704.45  
          
        Total: $2,704.45  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2009AB:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000202009AB) was 
increased by $12,360.00 from $1,483.20 to $13,843.20  
         
SUBCLIN 2014AB: 
Funding on SUBCLIN 2014AB is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202014AB  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $51.50  
          
        Total: $51.50  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2015AC: 
Funding on SUBCLIN 2015AC is initiated as follows:  
          
        ACRN: AL  
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        CIN: M2037116RC000202015AC  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $24,696.00  
          
        Total: $24,696.00  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 2019AA: 
Funding on SUBCLIN 2019AA is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001242019AA  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $3,273.69  
          
        Total: $3,273.69  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 2021AB: 
Funding on SUBCLIN 2021AB is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M3325016RCIULC32021AB  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $2,191.80  
          
        Total: $2,191.80  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 2021AC: 
Funding on SUBCLIN 2021AC is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000202021AC  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $3,653.00  
          
        Total: $3,653.00  
          
        Cost Code: 37116RC00020  
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SUBCLIN 3001AA: 
Funding on SUBCLIN 3001AA is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000203001AA  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $23,979.60  
          
        Total: $23,979.60  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 3002AB: 
Funding on SUBCLIN 3002AB is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000203002AB  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $50,824.80  
          
        Total: $50,824.80  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 3006AC:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000203006AC) was 
increased by $22,540.00 from $13,524.00 to $36,064.00  
         
SUBCLIN 3007AA: 
Funding on SUBCLIN 3007AA is initiated as follows:  
          
        ACRN: AL  
          
        CIN: M2037116RC000203007AA  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $6,897.60  
          
        Total: $6,897.60  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 3008AA: 
Funding on SUBCLIN 3008AA is initiated as follows:  
          
        ACRN: AL  
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        CIN: M2037116RC000203008AA  
          
        Acctng Data: 17611061A1A 251  68450   067443 2D M20371  
          
        Increase: $8,406.00  
          
        Total: $8,406.00  
          
        Cost Code: 37116RC00020  
         
SUBCLIN 4001AF: 
Funding on SUBCLIN 4001AF is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001244001AF  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $46,936.00  
          
        Total: $46,936.00  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 4001AG: 
Funding on SUBCLIN 4001AG is initiated as follows:  
          
        ACRN: AH  
          
        CIN: M3325016RCIULC34001AG  
          
        Acctng Data: 17611063B1D 252  67856   067443 2D M33250  
          
        Increase: $3,623.00  
          
        Total: $3,623.00  
          
        Cost Code: 6RCIULC3V5DC  
         
SUBCLIN 4004AJ:  
          
        AL: 17611061A1A 251  68450   067443 2D M20371 37116RC00020 (CIN M2037116RC000204004AJ) was 
increased by $151,355.15 from $121,291.20 to $272,646.35  
         
SUBCLIN 4004AK: 
Funding on SUBCLIN 4004AK is initiated as follows:  
          
        ACRN: AF  
          
        CIN: M1852116RC001244004AK  
          
        Acctng Data: 17611061A1A 252  20133   067443 2D 1A1A  
          
        Increase: $477,557.26  



M67854-16-D-7801 
000101 

Page 36 of 36 
 

 

          
        Total: $477,557.26  
          
        Cost Code: 6RC00124CGBH  
         
SUBCLIN 4004AL: 
Funding on SUBCLIN 4004AL is initiated as follows:  
          
        ACRN: AM  
          
        CIN: M2018716RC000034004AL  
          
        Acctng Data: 17611071A1A 252  67861   067443 2D M20187  
          
        Increase: $19,497.31  
          
        Total: $19,497.31  
          
        Cost Code: 2C2C6RC00003  
 
(End of Summary of Changes)  
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000     $0.00  
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000AA  1 Each $13,564.00 $13,564.00 NTE 
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $13,564.00 
 
 ACRN AC 

CIN: M3040716RC000071000AA 
 

 $13,564.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1000AB  2 Each $13,564.00 $27,128.00 NTE 
 X-Small Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $27,128.00 
 
 ACRN AE 

CIN: M3005016RC000191000AB 
 

 $27,128.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001     $0.00  
 Small Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001AA  1 Each $20,998.00 $20,998.00 NTE 
 Small Exercies East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $20,998.00 
 
 ACRN AE 

CIN: M3005016RC000191001AA 
 

 $20,998.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002     $0.00  
 Medium Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002AA  2 Each $27,963.00 $55,926.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $55,926.00 
 
 ACRN AC 

CIN: M3040716RC000071002AA 
 

 $55,926.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002AB  7 Each $27,963.00 $195,741.00 NTE 
 Medium Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Force Regiment (MCSFR). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M5351516RC00001 
PURCHASE REQUEST NUMBER: M5351516RC00001 
  

 

   
  

 
 NET AMT $195,741.00 
 
 ACRN AD 

CIN: M5351516RC000011002AB 
 

 $195,741.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003     $0.00  
 Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003AA  2 Each $39,697.00 $79,394.00 NTE 
 Large Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $79,394.00 
 
 ACRN AC 

CIN: M3040716RC000071003AA 
 

 $79,394.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1003AB  4 Each $39,697.00 $158,788.00 NTE 
 Large Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $158,788.00 
 
 ACRN AK 

CIN: M9543016RCTR0871003AB 
 

 $158,788.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004     $0.00  
 X-Large Exercise East 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1004AA  1 Each $109,690.00 $109,690.00 NTE 
 X-Large Exercise East 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Not-to-exceed (NTE) funded amount 
tied to this task order. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
  

 

   
  

 
 NET AMT $109,690.00 
 
 ACRN AE 

CIN: M3005016RC000191004AA 
 

 $109,690.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005     $0.00  
 Small Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005AA  2 Each $12,734.00 $25,468.00 NTE 
 Small Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). TALONEX requirement. Not-
to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
  

 

   
  

 
 NET AMT $25,468.00 
 
 ACRN AB 

CIN: M3500116RCTM0091005AA 
 

 $25,468.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005AB  11 Each $12,734.00 $140,074.00 NTE 
 Small Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $140,074.00 
 
 ACRN AK 

CIN: M9543016RCTR0871005AB 
 

 $140,074.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1005AC  3 Each $12,734.00 $38,202.00 NTE 
 Small Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $38,202.00 
 
 ACRN AL 

CIN: M2037116RC000201005AC 
 

 $38,202.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1006     $0.00  
 Medium Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1006AA  1 Each $55,048.00 $55,048.00 NTE 
 Medium Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, The Basic School (TBS), 
United States Marine Corps. Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3030016RC00021 
PURCHASE REQUEST NUMBER: M3030016RC00021 
  

 

   
  

 
 NET AMT $55,048.00 
 
 ACRN AJ 

CIN: M3030016RC000211006AA 
 

 $55,048.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1006AB  1 Each $55,048.00 $55,048.00 NTE 
 Medium Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $55,048.00 
 
 ACRN AK 

CIN: M9543016RCTR0871006AB 
 

 $55,048.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1007     $0.00  
 Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1007AA  1 Each $174,002.00 $174,002.00 NTE 
 Large Exercise West 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $174,002.00 
 
 ACRN AL 

CIN: M2037116RC000201007AA 
 

 $174,002.00 
 

                 
 
 
 



M67854-16-D-7801 
0001 

Page 13 of 73 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1008     $0.00  
 X-Large Exercise West 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009     $0.00  
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AA  2 Each $223,765.00 $447,530.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In accordance with Attachment 1. In support of 
customer, Marine Corps Air Ground Task Force Training Center (MAGTFTC). 
Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM006 
PURCHASE REQUEST NUMBER: M3500116RCTM006 
  

 

   
  

 
 NET AMT $447,530.00 
 
 ACRN AA 

CIN: M3500116RCTM0061009AA 
 

 $447,530.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1009AB  1 Each $223,765.00 $223,765.00 NTE 
 ITX 29 Palms 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $223,765.00 
 
 ACRN AK 

CIN: M9543016RCTR0871009AB 
 

 $223,765.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010     $0.00  
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1010AA  1 Each $115,120.00 $115,120.00 NTE 
 SP-MAGTF CERTEX 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $115,120.00 
 
 ACRN AL 

CIN: M2037116RC000201010AA 
 

 $115,120.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011     $0.00  
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AA  4 Each $49,538.00 $198,152.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded 
amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
  

 

   
  

 
 NET AMT $198,152.00 
 
 ACRN AB 

CIN: M3500116RCTM0091011AA 
 

 $198,152.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1011AB  6 Each $49,538.00 $297,228.00 NTE 
 ARG/MEU Ex 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $297,228.00 
 
 ACRN AG 

CIN: M2000816RC000031011AB 
 

 $297,228.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1012     $0.00  
 MEU COMPUTEX 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013     $0.00  
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AA  10 Each $8,880.00 $88,800.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Not-to-exceed (NTE) funded 
amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM006 
PURCHASE REQUEST NUMBER: M3500116RCTM006 
  

 

   
  

 
 NET AMT $88,800.00 
 
 ACRN AA 

CIN: M3500116RCTM0061013AA 
 

 $88,800.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AB  10 Each $8,880.00 $88,800.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $88,800.00 
 
 ACRN AG 

CIN: M2000816RC000031013AB 
 

 $88,800.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1013AC  21 Each $8,880.00 $186,480.00 NTE 
 Master Lesson Files - C-IED (MLF-9) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $186,480.00 
 
 ACRN AK 

CIN: M9543016RCTR0871013AC 
 

 $186,480.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000     $0.00  
 Culture Meal 

FFP 
Catered, per person. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2000AA  224 Each $13.77 $3,084.48 NTE 
 Culture meal 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $3,084.48 
 
 ACRN AC 

CIN: M3040716RC000072000AA 
 

 $3,084.48 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001     $0.00  
 KLE Support 

FFP 
Key Leader Exercise. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001AA  112 Each $27.33 $3,060.96 NTE 
 KLE Support 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $3,060.96 
 
 ACRN AG 

CIN: M2000816RC000032001AA 
 

 $3,060.96 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     $0.00  
 Medical Mannequines 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AA  6 Days $137.00 $822.00 NTE 
 Medical Mannequines 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $822.00 
 
 ACRN AL 

CIN: M2037116RC000202002AA 
 

 $822.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2003     $0.00  
 Cut Suit with Training and Materials 

FFP 
8 hourse. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004     $0.00  
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2004AA  22 Each $35.54 $781.88 NTE 
 Improvised Explosive Device (IED) 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $781.88 
 
 ACRN AL 

CIN: M2037116RC000202004AA 
 

 $781.88 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005     $0.00  
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005AA  16 Each $39.56 $632.96 NTE 
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $632.96 
 
 ACRN AK 

CIN: M9543016RCTR0872005AA 
 

 $632.96 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2005AB  17 Each $39.56 $672.52 NTE 
 Rocket Propelled Grenade (RPG) 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $672.52 
 
 ACRN AL 

CIN: M2037116RC000202005AB 
 

 $672.52 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2006     $0.00  
 Vehicle Bourne Improvised Explosive Dev. 

FFP 
Vehicle Bourne Improvised Explosive Device. In accordance with Attachment 1. 
Refer to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2007     $0.00  
 Suicide Vest 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2008     $0.00  
 Mortars 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2008AA  30 Each $77.27 $2,318.10 NTE 
 Mortars 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $2,318.10 
 
 ACRN AK 

CIN: M9543016RCTR0872008AA 
 

 $2,318.10 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009     $0.00  
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009AA  16,000 Days $12.36 $197,760.00 NTE 
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $197,760.00 
 
 ACRN AK 

CIN: M9543016RCTR0872009AA 
 

 $197,760.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2009AB  120 Days $12.36 $1,483.20 NTE 
 AK-47 Family Blank Firing 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $1,483.20 
 
 ACRN AL 

CIN: M2037116RC000202009AB 
 

 $1,483.20 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2010     $0.00  
 AK Family Weapon Blank Fire Only 

FFP 
Full or quarter flash. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2011     $0.00  
 SVD Dragunov Sniper Rifle 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2012     $0.00  
 SAM-7 Launcher 

FFP 
Non Functioning. In accordance with Attachment 1. Refer to conformed copy of 
base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2013     $0.00  
 Remote-firing Rifle Simulator 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014     $0.00  
 2 inch Light Mortar 

FFP 
Replica. In accordance with Attachment 1. Refer to conformed copy of base 
contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2014AA  54 Days $1.03 $55.62 NTE 
 2 inch Light Mortar 

FFP 
Replica - in accordance with Attachment 1. In support of customer, Range / 
Training Areas Maintenance (RTAM) Section. Not-to-exceed (NTE) funded 
amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $55.62 
 
 ACRN AK 

CIN: M9543016RCTR0872014AA 
 

 $55.62 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015     $0.00  
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015AA  2,250 Each $0.49 $1,102.50 NTE 
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Force Regiment (MCSFR). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M5351516RC00001 
PURCHASE REQUEST NUMBER: M5351516RC00001 
  

 

   
  

 
 NET AMT $1,102.50 
 
 ACRN AD 

CIN: M5351516RC000012015AA 
 

 $1,102.50 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2015AB  90,000 Each $0.49 $44,100.00 NTE 
 7.62mm X 39mm Full Flash 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $44,100.00 
 
 ACRN AK 

CIN: M9543016RCTR0872015AB 
 

 $44,100.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2016     $0.00  
 7.62mm X 39mm Quarter Flash 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017     $0.00  
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017AA  12 Days $74.02 $888.24 NTE 
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $888.24 
 
 ACRN AC 

CIN: M3040716RC000072017AA 
 

 $888.24 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2017AB  10 Days $74.02 $740.20 NTE 
 Atmospheric Markets 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $740.20 
 
 ACRN AK 

CIN: M9543016RCTR0872017AB 
 

 $740.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018     $0.00  
 Atmospheric Village 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018AA  12 Days $569.35 $6,832.20 NTE 
 Atmospheric Village 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Not-to-exceed 
(NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $6,832.20 
 
 ACRN AC 

CIN: M3040716RC000072018AA 
 

 $6,832.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2018AB  6 Days $569.35 $3,416.10 NTE 
 Atmospheric Village 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $3,416.10 
 
 ACRN AG 

CIN: M2000816RC000032018AB 
 

 $3,416.10 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2019     $0.00  
 Atmospheric Protesters 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020     $0.00  
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AA  36 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Force Regiment (MCSFR). Ordered quantity is provided by contractor as item(s) 
that are "not separately priced." 
FOB: Destination 
MILSTRIP: M5351516RC00001 
  

 

   
  

 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AB  240 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Ordered quantity is provided by contractor as 
item(s) that are "not separately priced." 
FOB: Destination 
MILSTRIP: M2000816RC00003 
  

 

   
  

 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2020AC  20 Days  NSP 
 Replica Assault Weapons; Handguns (5) 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Ordered quantity is provided by contractor as item(s) that are 
"not separately priced." 
FOB: Destination 
MILSTRIP: M2037116RC00020 
  

 

   
  

 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021     $0.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield. Unit price is per vehicle per day. This is not 
the purchase of a vehicle, but the maintenance and gas of existing vehicles. Refer 
to conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2021AA  300 Each $36.53 $10,959.00  
 CVOBs 

FFP 
Civilian Vehicles on the Battlefield.. In support of customer, Range / Training 
Areas Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $10,959.00 
 
 ACRN AK 

CIN: M9543016RCTR0872021AA 
 

 $10,959.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000     $0.00  
 Amputee Role Player 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AA  36 Days $387.00 $13,932.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Force Regiment (MCSFR). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M5351516RC00001 
PURCHASE REQUEST NUMBER: M5351516RC00001 
  

 

   
  

 
 NET AMT $13,932.00 
 
 ACRN AD 

CIN: M5351516RC000013000AA 
 

 $13,932.00 
 

                 
 
 
 



M67854-16-D-7801 
0001 

Page 42 of 73 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AB  2 Days $387.00 $774.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, The Basic School (TBS), 
United States Marine Corps. Not-to-exceed (NTE) funded amount tied to this task 
order. 
FOB: Destination 
MILSTRIP: M3030016RC00021 
PURCHASE REQUEST NUMBER: M3030016RC00021 
  

 

   
  

 
 NET AMT $774.00 
 
 ACRN AJ 

CIN: M3030016RC000213000AB 
 

 $774.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3000AC  24 Days $387.00 $9,288.00 NTE 
 Amputee Role Player 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $9,288.00 
 
 ACRN AK 

CIN: M9543016RCTR0873000AC 
 

 $9,288.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001     $0.00  
 SME I 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002     $0.00  
 SME II 

FFP 
SOF, Intel, Instructor, etc. In accordance with Attachment 1. Refer to conformed 
copy of base contract for total CLIN ceiling amount potentially available to support 
the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3002AA  327 Days $847.08 $276,995.16 NTE 
 SME II 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $276,995.16 
 
 ACRN AG 

CIN: M2000816RC000033002AA 
 

 $276,995.16 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003     $0.00  
 BFX I 

FFP 
Assistant/CA 3 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3003AA  10 Days $449.00 $4,490.00 NTE 
 BFX I 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $4,490.00 
 
 ACRN AK 

CIN: M9543016RCTR0873003AA 
 

 $4,490.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004     $0.00  
 BFX II 

FFP 
Supervisor/CA 2 Card. In accordance with Attachment 1. Refer to conformed copy 
of base contract for total CLIN ceiling amount potentially available to support the 
performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004AA  6 Days $574.80 $3,448.80 NTE 
 BFX II 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $3,448.80 
 
 ACRN AK 

CIN: M9543016RCTR0873004AA 
 

 $3,448.80 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3004AB  4 Days $574.80 $2,299.20 NTE 
 BFX II 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $2,299.20 
 
 ACRN AL 

CIN: M2037116RC000203004AB 
 

 $2,299.20 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005     $0.00  
 BFX III 

FFP 
ATF Tech/CA 1 Card or Theatrical. In accordance with Attachment 1. Refer to 
conformed copy of base contract for total CLIN ceiling amount potentially 
available to support the performance life of the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005AA  6 Days $700.50 $4,203.00 NTE 
 BFX III 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $4,203.00 
 
 ACRN AK 

CIN: M9543016RCTR0873005AA 
 

 $4,203.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3005AB  4 Days $700.50 $2,802.00 NTE 
 BFX III 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $2,802.00 
 
 ACRN AL 

CIN: M2037116RC000203005AB 
 

 $2,802.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006     $0.00  
 SFX Technician 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006AA  36 Days $563.50 $20,286.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Force Regiment (MCSFR). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M5351516RC00001 
PURCHASE REQUEST NUMBER: M5351516RC00001 
  

 

   
  

 
 NET AMT $20,286.00 
 
 ACRN AD 

CIN: M5351516RC000013006AA 
 

 $20,286.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006AB  16 Days $563.50 $9,016.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $9,016.00 
 
 ACRN AK 

CIN: M9543016RCTR0873006AB 
 

 $9,016.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3006AC  24 Days $563.50 $13,524.00 NTE 
 SFX Technician 

FFP 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
  

 

   
  

 
 NET AMT $13,524.00 
 
 ACRN AL 

CIN: M2037116RC000203006AC 
 

 $13,524.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3007     $0.00  
 Assistant Site Manager 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3008     $0.00  
 Site Manager II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009     $0.00  
 Weapons Handler II 

FFP 
In accordance with Attachment 1. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the performance life of 
the contract. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
 
    

                 
 
 
 



M67854-16-D-7801 
0001 

Page 52 of 73 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3009AA  10 Days $407.00 $4,070.00 NTE 
 Weapons Handler II 

FFP 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Not-to-exceed (NTE) funded amount tied to this 
task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $4,070.00 
 
 ACRN AK 

CIN: M9543016RCTR0873009AA 
 

 $4,070.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4000     $0.00  
 Management 

FFP 
Management Fee - March 2016 - July 2016. In accordance with Attachment 1. All 
funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4000AA  1 Lot $93,872.00 $93,872.00 NTE 
 Management 

FFP 
Management Fee - March 2016 - July 2016. In accordance with Attachment 1. In 
support of customer, Marine Corps Air Ground Task Force Training Center 
(MAGTFTC). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
  

 

   
  

 
 NET AMT $93,872.00 
 
 ACRN AB 

CIN: M3500116RCTM0094000AA 
 

 $93,872.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4000AB  1 Lot $93,872.00 $93,872.00 NTE 
 Management 

FFP 
Management Fee - March 2016 - July 2016. In accordance with Attachment 1. In 
support of customer, Range / Training Areas Maintenance (RTAM) Section. Not-
to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $93,872.00 
 
 ACRN AK 

CIN: M9543016RCTR0874000AB 
 

 $93,872.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4000AC  1 Lot $46,936.00 $46,936.00 NTE 
 Management 

FFP 
Management Fee - March 2016 - July 2016. In accordance with Attachment 1. In 
support of customer, Marine Corps Security Cooperation Group (MCSCG). Not-to-
exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $46,936.00 
 
 ACRN AG 

CIN: M2000816RC000034000AC 
 

 $46,936.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001     $0.00  
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. All funding applied at SLIN level expressed in units of issue of "lots" to support 
funding equity amongst customers. Refer to conformed copy of base contract for 
total CLIN ceiling amount potentially available to support the stated performance 
period. 
FOB: Destination 
  

 

   
  

 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AA  1 Lot $86,452.00 $86,452.00 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, Marine Corps Air Ground Task Force Training Center 
(MAGTFTC). Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M3500116RCTM006 
PURCHASE REQUEST NUMBER: M3500116RCTM006 
  

 

   
  

 
 NET AMT $86,452.00 
 
 ACRN AA 

CIN: M3500116RCTM0064001AA 
 

 $86,452.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AB  1 Lot $50,904.50 $50,904.50 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, Marine Corps Civil Affairs Military Occupation 
Speciaity (training) a.k.a. MCCMOS. Not-to-exceed (NTE) funded amount tied to 
this task order. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
  

 

   
  

 
 NET AMT $50,904.50 
 
 ACRN AC 

CIN: M3040716RC000074001AB 
 

 $50,904.50 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AC  1 Lot $11,734.00 $11,734.00 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, Marine Corps Security Force Regiment (MCSFR). Not-
to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M5351516RC00001 
PURCHASE REQUEST NUMBER: M5351516RC00001 
  

 

   
  

 
 NET AMT $11,734.00 
 
 ACRN AD 

CIN: M5351516RC000014001AC 
 

 $11,734.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AD  1 Lot $3,968.50 $3,968.50 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, Marine Corps Security Cooperation Group (MCSCG). 
Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
  

 

   
  

 
 NET AMT $3,968.50 
 
 ACRN AG 

CIN: M2000816RC000034001AD 
 

 $3,968.50 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001AE  1 Lot $305,427.00 $305,427.00 NTE 
 Management 

FFP 
Management Fee - August 2016 - December 2016. In accordance with Attachment 
1. In support of customer, Range / Training Areas Maintenance (RTAM) Section.  
Not-to-exceed (NTE) funded amount tied to this task order. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
  

 

   
  

 
 NET AMT $305,427.00 
 
 ACRN AK 

CIN: M9543016RCTR0874001AE 
 

 $305,427.00 
 

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004     $0.00 
 Travel 

COST 
In accordance with Attachment 1. All funding applied at SLIN level expressed in 
units of issue of "lots" to support individual ceilings tied to individual customers. 
NTE ceiling for individual customers is funded within this Task Order and is 
expressed at the SLIN level. Refer to conformed copy of base contract for total 
CLIN ceiling amount potentially available to support the performance life of the 
contract. 
FOB: Destination 
 

 

 ESTIMATED COST $0.00 
   

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AA   Lot  $502,218.00 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Funded NTE amount for 
respective period of performance. 
FOB: Destination 
MILSTRIP: M3500116RCTM006 
PURCHASE REQUEST NUMBER: M3500116RCTM006 
 

 

 ESTIMATED COST $502,218.00 
 ACRN AA 

CIN: M3500116RCTM0064004AA 
$502,218.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AB   Lot  $407,968.00 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Air 
Ground Task Force Training Center (MAGTFTC). Funded NTE amount for 
respective period of performance. 
FOB: Destination 
MILSTRIP: M3500116RCTM009 
PURCHASE REQUEST NUMBER: M3500116RCTM009 
 

 

 ESTIMATED COST $407,968.00 
 ACRN AB 

CIN: M3500116RCTM0094004AB 
 

$407,968.00 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AC   Lot  $131,406.58 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Civil 
Affairs Military Occupation Specialty (training) a.k.a. MCCMOS. Funded NTE 
amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M3040716RC00007 
PURCHASE REQUEST NUMBER: M3040716RC00007 
 

 

 ESTIMATED COST $131,406.58 
 ACRN AC 

CIN: M3040716RC000074004AC 
 

$131,406.58 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AD   Lot  $126,104.50 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Force Regiment (MCSFR). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M5351516RC00001 
PURCHASE REQUEST NUMBER: M5351516RC00001 
 

 

 ESTIMATED COST $126,104.50 
 ACRN AD 

CIN: M5351516RC000014004AD 
 

$126,104.50 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AE   Lot  $65,135.61 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps 
Information Operations Center (MCIOC). Funded NTE amount for respective 
period of performance. 
FOB: Destination 
MILSTRIP: M3005016RC00019 
PURCHASE REQUEST NUMBER: M3005016RC00019 
 

 

 ESTIMATED COST $65,135.61 
 ACRN AE 

CIN: M3005016RC000194004AE 
 

$65,135.61 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AF   Lot  $631,575.37 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Marine Corps Security 
Cooperation Group (MCSCG). Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M2000816RC00003 
PURCHASE REQUEST NUMBER: M2000816RC00003 
 

 

 ESTIMATED COST $631,575.37 
 ACRN AG 

CIN: M2000816RC000034004AF 
 

$631,575.37 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AG   Lot  $12,722.26 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, The Basic School 
(TBS), United States Marine Corps. Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M3030016RC00021 
PURCHASE REQUEST NUMBER: M3030016RC00021 
 

 

 ESTIMATED COST $12,722.26 
 ACRN AJ 

CIN: M3030016RC000214004AG 
 

$12,722.26 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AH   Lot  $275,292.53 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, Range / Training Areas 
Maintenance (RTAM) Section. Funded NTE amount for respective period of 
performance. 
FOB: Destination 
MILSTRIP: M9543016RCTR087 
PURCHASE REQUEST NUMBER: M9543016RCTR087 
 

 

 ESTIMATED COST $275,292.53 
 ACRN AK 

CIN: M9543016RCTR0874004AH 
 

$275,292.53 
 

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4004AJ   Lot  $121,291.20 
 Travel 

COST 
In accordance with Attachment 1. In support of customer, I Marine Expeditionary 
Force (I MEF) G-7. Funded NTE amount for respective period of performance. 
FOB: Destination 
MILSTRIP: M2037116RC00020 
PURCHASE REQUEST NUMBER: M2037116RC00020 
 

 

 ESTIMATED COST $121,291.20 
 ACRN AL 

CIN: M2037116RC000204004AJ 
 

$121,291.20 
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
1000  N/A  N/A  N/A  N/A  
1000AA  Destination  Government  Destination  Government  
1000AB  Destination  Government  Destination  Government  
1001  N/A  N/A  N/A  N/A  
1001AA  Destination  Government  Destination  Government  
1002  N/A  N/A  N/A  N/A  
1002AA  Destination  Government  Destination  Government  
1002AB  Destination  Government  Destination  Government  
1003  N/A  N/A  N/A  N/A  
1003AA  Destination  Government  Destination  Government  
1003AB  Destination  Government  Destination  Government  
1004  N/A  N/A  N/A  N/A  
1004AA  Destination  Government  Destination  Government  
1005  N/A  N/A  N/A  N/A  
1005AA  Destination  Government  Destination  Government  
1005AB  Destination  Government  Destination  Government  
1005AC  Destination  Government  Destination  Government  
1006  N/A  N/A  N/A  N/A  
1006AA  Destination  Government  Destination  Government  
1006AB  Destination  Government  Destination  Government  
1007  N/A  N/A  N/A  N/A  
1007AA  Destination  Government  Destination  Government  
1008  N/A  N/A  N/A  N/A  
1009  N/A  N/A  N/A  N/A  
1009AA  Destination  Government  Destination  Government  
1009AB  Destination  Government  Destination  Government  
1010  N/A  N/A  N/A  N/A  
1010AA  Destination  Government  Destination  Government  
1011  N/A  N/A  N/A  N/A  
1011AA  Destination  Government  Destination  Government  
1011AB  Destination  Government  Destination  Government  
1012  N/A  N/A  N/A  N/A  
1013  N/A  N/A  N/A  N/A  
1013AA  Destination  Government  Destination  Government  
1013AB  Destination  Government  Destination  Government  
1013AC  Destination  Government  Destination  Government  
2000  N/A  N/A  N/A  N/A  
2000AA  Destination  Government  Destination  Government  
2001  N/A  N/A  N/A  N/A  
2001AA  Destination  Government  Destination  Government  
2002  N/A  N/A  N/A  N/A  
2002AA  Destination  Government  Destination  Government  
2003  N/A  N/A  N/A  N/A  
2004  N/A  N/A  N/A  N/A  
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2004AA  Destination  Government  Destination  Government  
2005  N/A  N/A  N/A  N/A  
2005AA  Destination  Government  Destination  Government  
2005AB  Destination  Government  Destination  Government  
2006  N/A  N/A  N/A  N/A  
2007  N/A  N/A  N/A  N/A  
2008  N/A  N/A  N/A  N/A  
2008AA  Destination  Government  Destination  Government  
2009  N/A  N/A  N/A  N/A  
2009AA  Destination  Government  Destination  Government  
2009AB  Destination  Government  Destination  Government  
2010  N/A  N/A  N/A  N/A  
2011  N/A  N/A  N/A  N/A  
2012  N/A  N/A  N/A  N/A  
2013  N/A  N/A  N/A  N/A  
2014  N/A  N/A  N/A  N/A  
2014AA  Destination  Government  Destination  Government  
2015  N/A  N/A  N/A  N/A  
2015AA  Destination  Government  Destination  Government  
2015AB  Destination  Government  Destination  Government  
2016  N/A  N/A  N/A  N/A  
2017  N/A  N/A  N/A  N/A  
2017AA  Destination  Government  Destination  Government  
2017AB  Destination  Government  Destination  Government  
2018  N/A  N/A  N/A  N/A  
2018AA  Destination  Government  Destination  Government  
2018AB  Destination  Government  Destination  Government  
2019  N/A  N/A  N/A  N/A  
2020  N/A  N/A  N/A  N/A  
2020AA  Destination  Government  Destination  Government  
2020AB  Destination  Government  Destination  Government  
2020AC  Destination  Government  Destination  Government  
2021  N/A  N/A  N/A  N/A  
2021AA  Destination  Government  Destination  Government  
3000  N/A  N/A  N/A  N/A  
3000AA  Destination  Government  Destination  Government  
3000AB  Destination  Government  Destination  Government  
3000AC  Destination  Government  Destination  Government  
3001  N/A  N/A  N/A  N/A  
3002  N/A  N/A  N/A  N/A  
3002AA  Destination  Government  Destination  Government  
3003  N/A  N/A  N/A  N/A  
3003AA  Destination  Government  Destination  Government  
3004  N/A  N/A  N/A  N/A  
3004AA  Destination  Government  Destination  Government  
3004AB  Destination  Government  Destination  Government  
3005  N/A  N/A  N/A  N/A  
3005AA  Destination  Government  Destination  Government  
3005AB  Destination  Government  Destination  Government  
3006  N/A  N/A  N/A  N/A  
3006AA  Destination  Government  Destination  Government  
3006AB  Destination  Government  Destination  Government  
3006AC  Destination  Government  Destination  Government  
3007  N/A  N/A  N/A  N/A  
3008  N/A  N/A  N/A  N/A  
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3009  N/A  N/A  N/A  N/A  
3009AA  Destination  Government  Destination  Government  
4000  N/A  N/A  N/A  N/A  
4000AA  Destination  Government  Destination  Government  
4000AB  Destination  Government  Destination  Government  
4000AC  Destination  Government  Destination  Government  
4001  N/A  N/A  N/A  N/A  
4001AA  Destination  Government  Destination  Government  
4001AB  Destination  Government  Destination  Government  
4001AC  Destination  Government  Destination  Government  
4001AD  Destination  Government  Destination  Government  
4001AE  Destination  Government  Destination  Government  
4004  N/A  N/A  N/A  N/A  
4004AA  Destination  Government  Destination  Government  
4004AB  Destination  Government  Destination  Government  
4004AC  Destination  Government  Destination  Government  
4004AD  Destination  Government  Destination  Government  
4004AE  Destination  Government  Destination  Government  
4004AF  Destination  Government  Destination  Government  
4004AG  Destination  Government  Destination  Government  
4004AH  Destination  Government  Destination  Government  
4004AJ  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
1000  N/A  N/A  N/A  N/A  
          
1000AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  PROGRAM MANAGER FOR TRAINING 

SYSTEMS 
ATTN: KOREN ODERMANN 
12350 RESEARCH PARKWAY 
ORLANDO FL 32826 
407-381-8743 
FOB:  Destination 

M67854  

          
1000AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1001  N/A  N/A  N/A  N/A  
          
1001AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1002  N/A  N/A  N/A  N/A  
          
1002AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1002AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1003  N/A  N/A  N/A  N/A  
          
1003AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1003AB   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1004  N/A  N/A  N/A  N/A  
          
1004AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1005  N/A  N/A  N/A  N/A  
          
1005AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1005AB   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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1005AC  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1006  N/A  N/A  N/A  N/A  
          
1006AA  POP 10-MAR-2015 TO 

31-DEC-2016  
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1006AB   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1007  N/A  N/A  N/A  N/A  
          
1007AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1008  N/A  N/A  N/A  N/A  
          
1009  N/A  N/A  N/A  N/A  
          
1009AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1009AB   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1010  N/A  N/A  N/A  N/A  
          
1010AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1011  N/A  N/A  N/A  N/A  
          
1011AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1011AB   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1012  N/A  N/A  N/A  N/A  
          
1013  N/A  N/A  N/A  N/A  
          
1013AA  POP 10-MAR-2015 TO 

31-DEC-2016 
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1013AB  POP 10-MAR-2015 TO 

31-DEC-2016 
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
1013AC  POP 10-MAR-2015 TO 

31-DEC-2016 
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2000  N/A  N/A  N/A  N/A  
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2000AA  POP 10-MAR-2015 TO 
31-DEC-2016 

(See Section B)  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

          
2001  N/A  N/A  N/A  N/A  
          
2001AA   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2002  N/A  N/A  N/A  N/A  
          
2002AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2003  N/A  N/A  N/A  N/A  
          
2004  N/A  N/A  N/A  N/A  
          
2004AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2005  N/A  N/A  N/A  N/A  
          
2005AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2005AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2006  N/A  N/A  N/A  N/A  
          
2007  N/A  N/A  N/A  N/A  
          
2008  N/A  N/A  N/A  N/A  
          
2008AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2009  N/A  N/A  N/A  N/A  
          
2009AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2009AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2010  N/A  N/A  N/A  N/A  
          
2011  N/A  N/A  N/A  N/A  
          
2012  N/A  N/A  N/A  N/A  
          
2013  N/A  N/A  N/A  N/A  
          
2014  N/A  N/A  N/A  N/A  
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2014AA  POP 10-MAR-2015 TO 
31-DEC-2016 

(See Section B)  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

          
2015  N/A  N/A  N/A  N/A  
          
2015AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2015AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2016  N/A  N/A  N/A  N/A  
          
2017  N/A  N/A  N/A  N/A  
          
2017AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2017AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2018  N/A  N/A  N/A  N/A  
          
2018AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2018AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2019  N/A  N/A  N/A  N/A  
          
2020  N/A  N/A  N/A  N/A  
          
2020AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2020AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2020AC  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
2021  N/A  N/A  N/A  N/A  
          
2021AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3000  N/A  N/A  N/A  N/A  
          
3000AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3000AB   POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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3000AC  POP 10-MAR-2015 TO 
31-DEC-2016 

(See Section B) (SAME AS PREVIOUS LOCATION) 
FOB:  Destination 

M67854  

          
3001  N/A  N/A  N/A  N/A  
          
3002  N/A  N/A  N/A  N/A  
          
3002AA  POP 10-MAR-2015 TO 

31-DEC-2016  
(See Section B)  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3003  N/A  N/A  N/A  N/A  
          
3003AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3004  N/A  N/A  N/A  N/A  
          
3004AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3004AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3005  N/A  N/A  N/A  N/A  
          
3005AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3005AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3006  N/A  N/A  N/A  N/A  
          
3006AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3006AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3006AC  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
3007  N/A  N/A  N/A  N/A  
          
3008  N/A  N/A  N/A  N/A  
          
3009  N/A  N/A  N/A  N/A  
          
3009AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4000  N/A  N/A  N/A  N/A  
          
4000AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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4000AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4000AC  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
 

M67854  

4001  N/A  N/A  N/A  N/A  
          
4001AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AC  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AD  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4001AE  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004  N/A  N/A  N/A  N/A  
          
4004AA  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AB  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AC  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AD  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AE  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AF  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AG  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AH  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  

          
4004AJ  POP 10-MAR-2015 TO 

31-DEC-2016 
(See Section B) (SAME AS PREVIOUS LOCATION) 

FOB:  Destination 
M67854  
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Section G - Contract Administration Data 
 
ADMINISTRATION DATA 
For this delivery order, the following is provided as it relates to invoice instructions. For all other applicable clauses, 
please refer to the base contract. 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
The contractor is directed to use the “COMBO” format when processing invoices and receiving reports.  
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
The contractor shall contact the Contracting Officers Representative (COR) to enable inspection and acceptance of 
all invoices tied to this delivery order. COR’s contact information is Program Manager – Training Systems, ATTN: 
Karen Odermann, 12350 Research Parkway, Orlando, FL 32826, 407-381-8743, koren.odermann@usmc.mil . Refer 
to “Document routing” information below for additional details as well as Sections E and F of this delivery order.  
    



M67854-16-D-7801 
0001 

Page 71 of 73 
 

 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    See Section F 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 / Ext. TRSY 
Service Acceptor (DoDAAC)  M67854 / Ext. TRSY 
Accept at Other DoDAAC                N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Program Manager for Training Systems 
ATTN: Koren Ordermann 
12350 Research Parkway 
Orlando, FL 32826 
(Phone) 407-381-8743 
(Email) koren.odermann@usmc.mil  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17611063B4D 252  67884   067443 2D M35001  
COST CODE: 6RCTM006CONT  
AMOUNT: $1,125,000.00  
CIN M3500116RCTM0061009AA: $447,530.00  
CIN M3500116RCTM0061013AA: $88,800.00  
CIN M3500116RCTM0064001AA: $86,452.00  
CIN M3500116RCTM0064004AA: $502,218.00  
  
AB: 17611063B4D 252  67884   067443 2D M35001  
COST CODE: 6RCTM009CONT  
AMOUNT: $725,460.00  
CIN M3500116RCTM0091005AA: $25,468.00  
CIN M3500116RCTM0091011AA: $198,152.00  
CIN M3500116RCTM0094000AA: $93,872.00  
CIN M3500116RCTM0094004AB: $407,968.00  
  
AC: 17611063B1D 252  67856   067443 2D M30407  
COST CODE: 6RC00007YHDC  
AMOUNT: $342,000.00  
CIN M3040716RC000071000AA: $13,564.00  
CIN M3040716RC000071002AA: $55,926.00  
CIN M3040716RC000071003AA: $79,394.00  
CIN M3040716RC000072000AA: $3,084.48  
CIN M3040716RC000072017AA: $888.24  
CIN M3040716RC000072018AA: $6,832.20  
CIN M3040716RC000074001AB: $50,904.50  
CIN M3040716RC000074004AC: $131,406.58  
  
AD: 17611061A1A 252  67026   067443 2D 1A1A  
COST CODE: CTLJ6RC00001  
AMOUNT: $368,900.00  
CIN M5351516RC000011002AB: $195,741.00  
CIN M5351516RC000012015AA: $1,102.50  
CIN M5351516RC000013000AA: $13,932.00  
CIN M5351516RC000013006AA: $20,286.00  
CIN M5351516RC000014001AC: $11,734.00  
CIN M5351516RC000014004AD: $126,104.50  
  
AE: 17611061A1A 251  95488   067443 2D M30050  
COST CODE: 6RC00019PDPM  
AMOUNT: $222,951.61  
CIN M3005016RC000191000AB: $27,128.00  
CIN M3005016RC000191001AA: $20,998.00  
CIN M3005016RC000191004AA: $109,690.00  
CIN M3005016RC000194004AE: $65,135.61  
  
AG: 17611061A1A 252  67026   067443 2D 1A1A  
COST CODE: 00816RC00003  
AMOUNT: $1,351,980.09  
CIN M2000816RC000031011AB: $297,228.00  
CIN M2000816RC000031013AB: $88,800.00  
CIN M2000816RC000032001AA: $3,060.96  
CIN M2000816RC000032018AB: $3,416.10  
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CIN M2000816RC000033002AA: $276,995.16  
CIN M2000816RC000034000AC: $46,936.00  
CIN M2000816RC000034001AD: $3,968.50  
CIN M2000816RC000034004AF: $631,575.37  
  
AJ: 17611063B1D 252  67856   067443 2D 3B1D  
COST CODE: 6DCYTRCQI021  
AMOUNT: $68,544.26  
CIN M3030016RC000211006AA: $55,048.00  
CIN M3030016RC000213000AB: $774.00  
CIN M3030016RC000214004AG: $12,722.26  
  
AK: 17611063B4D 252  67856   067443 2D M95430  
COST CODE: DGTR6RCTR087  
AMOUNT: $1,729,828.21  
CIN M9543016RCTR0871003AB: $158,788.00  
CIN M9543016RCTR0871005AB: $140,074.00  
CIN M9543016RCTR0871006AB: $55,048.00  
CIN M9543016RCTR0871009AB: $223,765.00  
CIN M9543016RCTR0871013AC: $186,480.00  
CIN M9543016RCTR0872005AA: $632.96  
CIN M9543016RCTR0872008AA: $2,318.10  
CIN M9543016RCTR0872009AA: $197,760.00  
CIN M9543016RCTR0872014AA: $55.62  
CIN M9543016RCTR0872015AB: $44,100.00  
CIN M9543016RCTR0872017AB: $740.20  
CIN M9543016RCTR0872021AA: $10,959.00  
CIN M9543016RCTR0873000AC: $9,288.00  
CIN M9543016RCTR0873003AA: $4,490.00  
CIN M9543016RCTR0873004AA: $3,448.80  
CIN M9543016RCTR0873005AA: $4,203.00  
CIN M9543016RCTR0873006AB: $9,016.00  
CIN M9543016RCTR0873009AA: $4,070.00  
CIN M9543016RCTR0874000AB: $93,872.00  
CIN M9543016RCTR0874001AE: $305,427.00  
CIN M9543016RCTR0874004AH: $275,292.53  
  
AL: 17611061A1A 251  68450   067443 2D M20371  
COST CODE: 37116RC00020  
AMOUNT: $471,000.00  
CIN M2037116RC000201005AC: $38,202.00  
CIN M2037116RC000201007AA: $174,002.00  
CIN M2037116RC000201010AA: $115,120.00  
CIN M2037116RC000202002AA: $822.00  
CIN M2037116RC000202004AA: $781.88  
CIN M2037116RC000202005AB: $672.52  
CIN M2037116RC000202009AB: $1,483.20  
CIN M2037116RC000203004AB: $2,299.20  
CIN M2037116RC000203005AB: $2,802.00  
CIN M2037116RC000203006AC: $13,524.00  
CIN M2037116RC000204004AJ: $121,291.20  
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